
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
NCDOT DIVISION 12 

 

CONTRACT PROPOSAL 
 

WBS ELEMENT: 45358.3.8     BD-5112H COUNTY: CLEVELAND 
LOCATION: Bridge No. 374 over West Fork of Beaverdam Creek 

on SR 1316 (Robert Riding Rd) 
DESCRIPTION: Grading, Paving, Drainage, Structure, and Pavement 

Markings 
  
 
BID OPENING: 10:00 A.M. TUESDAY  JANUARY 31, 2012 at the DIVISION 12 OFFICE  

 
 

 
 

NAME OF BIDDER       
 
 
ADDRESS OF BIDDER 
 
 
RETURN BIDS TO:   NCDOT 
     M.L. Holder, PE, Division Engineer 
     P. O.  BOX 47 
     SHELBY, NC 28151-0047 
 
NOTICE: 
 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD OR SBE PROJECT. 
 

 
 

5% Bid Bond Required 
 
 



August 2001                                                                                                                                                                                                   inst.doc 

INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with 
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 
the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto 
in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a contract 

pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 
ENGINEER'S OFFICE AT 1710 E. MARION STREET SHELBY, N.C. 28152 BY 10:00 A.M. Tuesday 
January  31,  2012. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 
13. QUOTATION FOR WBS 45358.3.8 (BD-5112H) IN CLEVELAND COUNTY TO BE OPENED AT 10:00 

A.M. Tuesday January  31,  2012. 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 
addressed as follows: 

 
  Mr. M.L. Holder, PE 
  P.O. Box 47 
  Shelby, NC 28151-0047 
   
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder 
in accordance with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications 
for Roads and Structures 2012.  The lowest responsible will be notified that his bid has 
been accepted and that he has been awarded the contract.  NCDOT reserves the right to 
reject all bids. 
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Permits (Pink Sheets) 
 
Geotechnical Attachments 
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Listing of DBE Subcontractors 
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Letter of Intent to Perform as a Subcontractor 
 
Division Contract Bid Form 
 
Bid Bond 
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PRE-QUALIFYING TO BID 
 
All prospective Bidders shall be pre-qualified with the Department of Transportation 
prior to submitting a bid. Contractors who are not pre-qualified may obtain information 
and forms for pre-qualifying from: 
 

Contractual Services Unit 
Acting State Contractual Services Engineer 

Kalliopi S Piersma 
Tel: (919) 733-7174 
Fax: (919) 715-7378 

 
All required pre-qualification statements and documents shall be filed with the State 
Contractual Services Engineer at least two weeks prior to the date of opening bids. 
 
 
 
 
PUBLIC ADVERTISEMENT 
 
There will NOT be a Pre-Bid Conference for this project. Advertisement for this project 
is posted on our web site with the plans and proposal at: 

http://www.ncdot.org/doh/operations/division12/bids/ . 

http://www.ncdot.org/doh/operations/division12/bids/
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AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS 
 
Payments made on this contract are subject to availability of funds as allocated by the 
General Assembly. If The General Assembly fails to allocate adequate funds, the 
Department reserves the right to terminate this contract. In the event of termination, the 
Contractor shall be given a written notice of termination at least 60 days before 
completion of schedule work for which funds are available. In the event of termination, 
the Contractor shall be paid for the work already performed in accordance with the 
contract specifications. 
 
 
 
PREPARATION AND SUBMISSION OF BIDS 
 
All bids shall be prepared and submitted in accordance with the following listed 
requirements. 
 
 1.  The proposal form furnished by the Department shall be used and shall not 
  be taken apart or altered. 
 
 2.  All entries including signatures shall be written in ink. 
   
 3.  The amount bid shall be written in figures in the proper place in the  
  proposal form. 
 
 4.  Changes in any entry shall be made by marking through the entry in ink  
  and making the correct entry adjacent thereto in ink. A representative of  
  the Bidder shall initial the change in ink. 
 
 5.  The bid shall be properly executed. In order to constitute proper execution, 
  the bid shall show the Contractor’s name, address, and License Number  
  and shall be signed by an authorized representative. If a corporation, the  
  corporate seal shall be affixed. The bid execution shall be notarized by a  
  notary public whose commission is in effect on the date of execution. 
 
 6.  The bid shall not contain any unauthorized additions, deletions, or   
  conditional bids. 
 
 7.  The Bidder shall not add any provision reserving the right to accept to  
  reject an award, or to enter into a contract pursuant to an award. 
 
 8.  The bid shall be accompanied by a bid bond on the form furnished by the 
  Department or by a bid deposit. The bid bond shall be completely and  
  properly executed in accordance with the requirements of “Bid Bond or  
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  Bid Deposit”. The bid deposit shall be a certified check or cashiers check  
  in accordance with “Bid Bond or Bid Deposit.” 
 

9. The bid shall be placed in a sealed envelope (complete proposal) and shall 
have been delivered to and received by the Department prior to the time 
specified in the invitation to bid. 

 
 
 
REJECTION OF BIDS 
 
Any bid submitted which fails to comply with any of the requirements contained herein 
shall be considered irregular and may be rejected. 
 
 
 
AWARD OF CONTRACT 
 
The award of the contract, if it be awarded, will be made to the lowest responsible 
Bidder. The lowest responsible Bidder will be notified that his bid has been accepted and 
that he has been awarded the contract. The North Carolina Department of Transportation, 
in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 
252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued 
pursuant to such act, hereby notifies all bidders that it will affirmatively insure that the 
contract entered into pursuant to this advertisement will be awarded to the lowest 
responsible bidder without discrimination on the grounds of race, color, or national 
origin. 
 
 
 
BID BOND OR BID DEPOSIT 
 
Each bid shall be accompanied by a corporate bid bond or a bid deposit of a certified or 
cashiers check in the amount of at least 5% of the total amount bid for contract. No bid 
will be considered or accepted unless accompanied by one of the foregoing securities. 
The bid bond shall be executed by a Corporate Surety licensed to do business in North 
Carolina and the certified check or cashiers check shall be drawn on a bank or trust 
company insured by the Federal Deposit Insurance Corporation and made payable to the 
Department of Transportation in an amount of at least 5% of the total amount bid for the 
contract. The condition of the bid bond or bid deposit is: the Principal shall not withdraw 
its bid within 60 days after the opening of the same, and if the contract is awarded to the 
Principal, the Principal shall within 14 days after the prescribed contract documents are 
mailed to him for signature, execute such contractual documents as may be required by 
the terms of the bid and give payment and performance bonds with good and sufficient 
surety as required for the faithful performance of the contract and for the protection of all 
persons supplying labor and materials in the prosecution of the work; in the event of the 
failure of the Principal to enter into such contract and execute such documents as may be 
required, then the amount of the bid bond shall be immediately paid to the Department as 
liquidated damages or, in the case of a bid deposit, the deposit shall be forfeited to the 
Department.  
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When a bid is secured by a bid bond, the bid bond shall be on the form furnished by the 
Department. The bid bond shall be executed by both the Bidder and a Corporate Surety 
licensed under the laws of North Carolina to write such bonds. 
 
The execution by the Bidder shall be in the same manner as required under “Preparation 
and Submission of Bids” for the proper execution of the bid. The execution by the 
Corporate Surety shall be the same as is provided for under “Preparation and Submission 
of Bids” for the execution of the bid by a corporation. The seal of the Corporate Surety 
shall be affixed to the bid bond. The bid bond form furnished is for execution of the 
Corporate Surety by a General Agent or Attorney in Fact. A certified copy of the Power 
of Attorney shall be attached if the bid bond is executed by a General Agent or Attorney 
in Fact. The Power of Attorney shall contain a certification that the Power of Attorney is 
still in full effect as of the date of the execution of the bid bond by the General Agent or 
Attorney in Fact. If the bid bond is executed by the Corporate Surety by the President, 
Vice President, or Assistant Vice President, and attested to by the Secretary or Assistant 
Secretary, then the bid bond form furnished shall be modified for such execution, instead 
of execution by the Attorney in Fact or the General Agent.  
 
When a bid is secured by a bid deposit (certified check or cashiers check), the execution 
of a bid bond will not be required. 
 
All bid bonds will be retained by the Department until the contract is executed by the 
successful Bidder, after which all such bid bonds will be returned to the Bidder or the 
Surety. 
 
 
 
PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS 
(This provision is not applicable if the contract amount is less than $300,000.) 
 
 (A)  The successful Bidder, at the time of the execution of the contract, shall  
  provide a contract performance bond in the amount of one hundred  
  percent (100%) of the contract amount, conditioned upon the faithful  
  performance of the contract in accordance with the plans, specifications  
  and conditions of the contract. Such bond shall be solely for the protection 
  of the contracting body which awarded the contract. 
 
 (B)  The successful Bidder, at the time of the execution of the contract, shall  
  provide a contract payment bond in the amount of one hundred percent  
  (100%) of the contract amount, conditioned upon the prompt payment for  
  all labor or materials for which a contractor or sub-contractor is liable. The 
  payment bond shall be solely for the protection of the persons furnishing  
  materials or performing labor for which a contractor or subcontractor is  
  liable. The performance bond and the payment bond shall be executed by  
  one or more surety companies legally authorized to do business in the  
  State of North Carolina and shall become effective upon the awarding of  
  the construction contract. Before an award is made, the apparent low  
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  bidder will be notified in writing to submit to the Purchasing Section, a  
  performance bond and payment bond each in the amount of 100% of the 
  contract. 
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PROJECT SPECIAL PROVISIONS 

 
 
GENERAL 

 
This contract is for grading, paving, drainage, structure replacement, and pavement 
markings on SR 1316 (Robert Riding Road) in Cleveland County.  All work and 
materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures 2012, the North Carolina Department of 
Transportation Roadway Standard Drawings 2012, and the current edition of the Manual 
of Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, 
ordinances, and regulations, and shall comply with the provisions of Section 107 of the 
Standard Specifications. 
 
 
LOCATION AND DESCRIPTION 
 
The existing bridge consists two spans at 40’-4” each for of a total length = 80’-8”; 
asphalt wearing surface; on a timber deck; on steel I-beams; on timber cap and pile/post 
and sill bent and abutments; with a clear roadway width of 19’-2”; is located on SR 1316 
across West Fork of Beaverdam Creek, 0.3 miles east of junction with SR 1317. This 
bridge shall be replaced by a two-span cored slab bridge with span lengths of 1 @ 55’-0” 
and 1 @ 35’-0”; on a 105 degree skew angle and 24’-10” clear roadway width. (SEE 
BRIDGE LOCATION MAP) 
 
 
 
PRECONSTRUCTION CONFERENCE 
 
The Contractor shall contact Mr. Steve Rackley, P.E., NCDOT Division Construction 
Engineer at (704) 480-9034 to arrange a Preconstruction conference.  The project 
superintendent is required to attend the Preconstruction conference. 
 
 
 
AUTHORITY OF THE ENGINEER 
 
The Engineer for this project shall be the Division Engineer, Division 12, Division of 
Highways, North Carolina Department of Transportation, acting directly or through his 
duly authorized representatives. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability 
of work performed and as to the rate of progress of the work; all questions which may 
arise as to the interpretation of the contract; and all questions as to the acceptable 
fulfillment of the contract on the part of the Contractor.  His decision shall be final and he 
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shall have executive authority to enforce and make effective such decisions and orders as 
the Contractor fails to carry out promptly. 
 
 
 
CONTRACTOR SUPERVISION 
 
The Contractor shall have a responsible Supervisor for the purpose  of supervising, 
scheduling and coordinating this contract with the Engineer. 
 
Provisions shall be made so that a Supervisor can be contacted at any time during the 
work day during the length of the contract. 
 
 
 
CONSTRUCTION METHODS 
 
The contractor shall perform all construction activities in accordance with the applicable 
requirements of the NCDOT Standard Specifications for Roads and Structures dated July 
2012, except as otherwise specified herein. 
 
Wherever reference is made in the Specifications to information shown in the plans, such 
information will be furnished by the Engineer. 
 
 
 
SITE INVESTIGATION AND REPRESENTATION 
 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, 
and general and local conditions; particularly those bearing on transportation, availability 
of labor, State Regulations for safety and security of property, roads, and facilities 
required for the prosecution of the work and all matters which can in any way affect the 
work or cost thereof under this contract.  Any failure by the Contractor to acquaint 
himself with all the available information concerning these conditions will not relieve 
him from the responsibility for estimating properly the difficulty of cost of successfully 
performing the work. 
 
 
 
CONTROL OF EROSION, SILT AND POLLUTION 
 
Control of erosion, siltation and pollution shall meet the requirements of section 107-13 
of the Standard Specifications for Roads and Structures dated July 2012, and as shown on 
the plans. 
 
The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 
copies of the proposed alternate to the Engineer for approval.  Approval must be obtained 
before construction is started on the alternate plan. 
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In the event the erosion and sedimentation control plan is not followed or properly 
maintained, all other work shall be suspended until corrections are made. 
 
 
 
INDEMNIFICATION 
 
The Contractor shall indemnify, defend and save harmless, the State, the Department, and 
all of its officers, agents and employees from all damages, suits, actions or claims 
brought of any injuries or damages sustained by any person or property on account of the 
Contractor’s operations in connection with the contract.  It is specifically understood and 
agreed that this indemnification agreement does not cover or indemnify the Department 
for its own negligence, breach of contract, equipment failure or other circumstance of 
operation beyond the control of the Contractor.  The Contractor shall be responsible for 
and indemnify and save the Department harmless for any and all damages to its caused 
by the negligence of the Contractor, its employees or agents in carrying out this contract. 
 
 
 
ADDITIONAL COMPENSATION and/or EXTENSION OFCOMPLETION DATE 
 
Any claims for additional compensation and/or extensions of the completion date shall be 
submitted to the Engineer with detailed justification within thirty (30) days after receipt 
of final invoice payment.  The failure on the part of the Contractor to submit the claim(s) 
within thirty (30) days shall be a bar to recovery. 
 
 
 
MAINTENANCE OF THE PROJECT 
(03-30-09)  
 
The Contractor's attention is directed to Article 104-10 of the Standard Specifications For 
Roads and Structures, July 2012 Edition. 
 
 
 
REMOVAL OF EXISTING STRUCTURE 
 
The Contractor shall be responsible for complete removal of the existing Structure. The 
Contractor’s attention is directed to Article 402-2 of the Standard Specifications 
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MATERIALS AND TESTING 
 
The Engineer reserves the right to perform all sampling and testing in accordance with 
Section 106 of the Standard Specifications and the Department's "Materials and Test 
Manual."  However the Engineer may reduce the frequency of sampling and testing 
where he deems it appropriate for the project under construction. 
 
The Contractor shall furnish the applicable certifications and documentation for all 
materials as required by the Standard Specifications.  Material which is not properly 
certified will not be accepted. 
 
Delivery tickets for all asphalt material shall be furnished in accordance with Section 
106-7 of the Standard Specifications and shall include the following information: 
 
NCDOT Work Order Number 
Date 
Time issued  
Type of Material 
Gross weight 
Tare Weight 
Net weight of material  
Plant Location 
Truck Number 
Contractor's name 
Public weighmaster's stamp or number 
Public weighmaster's signature or initials in ink 
Job mix formula number 
 
 
 
CONTRACT PAYMENT AND PERFORMANCE BOND 
 
A performance bond in the amount of one hundred percent (100%) of the contract 
amount, conditioned upon the faithful performance of the contract in accordance with 
specifications and conditions of the contract is required for Construction contracts of 
$300,000 or more.  Such bond shall be solely for the protection of the North Carolina 
Department of Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the prompt payment for all labor or materials for which the Contractor, 
or his subcontractors, are liable is required for Construction contracts greater than 
$300,000.  The payment bond shall be solely for the protection of persons or firms 
furnishing materials or performing labor for this contract for which the Contractor is 
liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the 
Department with a contract payment bond and a contract performance bond each in an 
amount equal to 100 percent of the amount of the contract. 
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SUBLETTING OF CONTRACT 
 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract 
or any portion thereof; or his right, title, or interest therein; without written consent of the 
Engineer.  Subletting of this contract or any portion of the contract shall conform to the 
requirements of Article of 108-6 of the Standard Specifications. 
 
 
 
DEFAULT OF CONTRACT 
 
The Department of Transportation shall have the right to declare a default of contract for 
breach by the Contractor of any material term or condition of the contract.  Default of 
contract shall be in accordance with the terms, conditions, and procedures of Article  
108-9 of the Standard Specifications. 
 
 
 
EXTENSION OF CONTRACT TIME 
 
Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy 
preliminary requirements necessary to issue the purchase order will not constitute 
grounds for extension of the contract time.  If the Contractor has fulfilled all preliminary 
requirements for the issuance of a purchase order, and the purchase order authorization is 
not available by the date of availability, the Contractor shall be granted an extension 
equal to the number of calendar days the purchase order authorization is delayed after the 
date of availability. 
 
 
BIDS 

 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds 
$1,200,000, the bid will not be considered for award. 
 
 
 
INSPECTION 

 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the 
Engineer will make periodic inspections of the completed work.  It will be the 
responsibility of the Contractor to keep the Engineer informed of his proposed work plan 
and to submit written reports of work accomplished on a frequency to be determined by 
the Engineer. 
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SAFETY AND ACCIDENT PROTECTION 
 
In accordance with Article 107-22 of the Standard Specifications, the Contractor shall 
comply with all applicable Federal, State, and local laws, ordinances, and regulations 
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, 
and protective equipment, and shall take any other needed actions, on his own 
responsibility that are reasonably necessary to protect the life and health of employees on 
the job and the safety of the public, and to protect property in connection with the 
performance of the work covered by the contract. All Contractors’ personnel, all 
subcontractors and their personnel, and any material suppliers and their personnel shall 
wear a reflective vest or outer garment conforming to the requirements of MUTCD at all 
times while on the project. 
 
 
UTILITY CONFLICTS  
 
It shall be the responsibility of the Contractor to contact all affected utility owners and 
determine the precise locations of all utilities prior to beginning construction.  Utility 
owners shall be contacted a minimum of 48 hours prior to the commencement of 
operations.  Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service.  In the event that any 
utility service is interrupted, the Contractor shall notify the utility owner immediately and 
shall cooperate with the owner, or his representative, in the restoration of service in the 
shortest time possible.  Existing fire hydrants shall be kept accessible to fire departments 
at all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety 
procedures when working in the vicinity of utilities in order to insure the safety of 
construction personnel and the public. 
 
 
 
NOTIFICATION OF OPERATIONS 
 
The Contractor shall notify the Engineer one week in advance of beginning work on this 
project.  The Contractor shall give the Engineer sufficient notice of all operations for any 
sampling, inspection or acceptance testing required.   
 
 
 
PROSECUTION AND PROGRESS 
 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, 
abilities, and supervision, and with equipment, materials, and methods of construction as 
may be required to complete the work described in the contract by the completion date 
and in accordance with Section 108 of the Standard Specifications  
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WORKERS’ COMPENSATION INSURANCE 
 
The contractor shall defend, indemnify and hold harmless the North Carolina Department 
of Transportation, its officers and employees from any claim, demand, suit, liability, 
judgment and expense (including attorney’s fees and other costs of litigation) arising out 
of or relating to injury, disease, or death of persons or damage to or loss of property 
resulting from or in connection with the negligent performance of this contract by the 
contractor, its agents, employees, and subcontractors or any one for whom the contractor 
may be responsible.  The obligations, indemnities and liabilities assumed by the 
contractor under this paragraph shall not extend to any liability caused by the negligence 
of the Department of Transportation or its employees.  The contractor’s liability shall not 
be limited by any provisions or limits of insurance set forth in this contract. 
 
The contractor shall indemnify and hold harmless the Department of Transportation from 
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the 
contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or 
relating to work performed under this agreement.  The obligations, indemnities and 
liabilities assumed by the contractor under this paragraph shall not extend to any liability 
caused by the negligence of the Department of Transportation or its employees.  The 
contractor’s liability shall not be limited by any provisions or limits of insurance set forth 
in this contract. 
 
The contractor further agrees to indemnify the Department of Transportation for any 
damages to the roadway, highway signs, highway equipment and other property owned or 
in possession of the Department of Transportation, brought about by reason of the 
negligent operation of the leased equipment.  The contractor further agrees to indemnify 
and save harmless the Department of Transportation, its officers and employees from any 
claims or amounts recovered by any of the contractor’s employees under the Worker’s 
Compensation Act. 
 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior 
to beginning services, required to show proof of coverage issued by a workers’ compensation 
insurance carrier, or a certificate of compliance issued by the Department of Insurance for 
self-insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of 
whether subcontractors have regularly in service fewer than three employees in the same 
business within the State of North Carolina, and subcontractors shall be hereinafter liable 
under the Workers’ Compensation Act for payment of compensation and other benefits to its 
employees for any injury or death due to an accident arising out of and in the course of 
performance of the work insured by the subcontractor. 
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PROJECT GENERAL PROVISIONS 
 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95)(Rev. 12-18-07) SP1 G10 A 
 
The date of availability for this contract is February 20,  2012. 
 
The completion date for this contract is August 31, 2012. 
 
Except where otherwise provided by the contract, observation periods required by the 
contract will not be a part of the work to be completed by the completion date and/or 
intermediate contract times stated in the contract.  The acceptable completion of the 
observation periods that extend beyond the final completion date shall be a part of the 
work covered by the performance and payment bonds.   
 
The liquidated damages for this contract are Five Hundred Dollars ($500.00) per 
calendar day. 
 
 
 
PROSECUTION OF WORK: 
(7-1-95) RG 15 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted 
manner from the time he begins the work until completion and final acceptance of the 
project.  The Contractor will not be permitted to suspend his operations except for 
reasons beyond his control or except where the Engineer has authorized a suspension of 
the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above 
provisions, the sum of $500.00 will be charged the Contractor for each and every 
calendar day that such suspension takes place.  The said amount is hereby agreed upon as 
liquidated damages due to extra engineering and maintenance costs and due to increased 
public hazard resulting from a suspension of the work.  Liquidated damages chargeable 
due to suspension of the work will be additional to any liquidated damages that may 
become chargeable due to failure to complete the work on time. 
 
 
 
MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 
of the 2012 Standard Specifications): 
 

Line # Description 
56 3'-0" X 1'-9" PRESTRESSED CONCRETE CORED SLABS 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2012 Standard Specifications). 
 

Line # Description 
16 thru 19 Guardrail 
24 thru 43 Erosion Control 

 
 
 
 
 
REVISION TO FHWA-1273 CONCERNING PERSONAL INFORMATION ON 
PAYROLL SUBMISSIONS: 
(1-20-09) (Rev. 1-17-12)  SP1 G59 
 
Revise the Standard Special Provision FHWA-1273 Required Contract Provisions 
Federal-Aid Construction Contracts as follows: 
 
The first sentence of Section V, Paragraph 2b is replaced with the following: 
 
The payroll records shall contain the name, and the last four digits of the social security 
number of each such employee, his or her correct classification; hourly rates of wages 
paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon 
Act); daily and weekly number of hours worked; deductions made; and actual wages 
paid. 
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DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G62 
 
Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with Federal funds.  This provision is guided by 49 
CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be 
used to meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used 
to meet the DBE goal by submission of a Letter of Intent.  Or any DBE used as a 
replacement for a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not 
greater than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed DBE participation along with a listing 
of the committed DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces 
on the premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the 
contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the 
purchase and sale or lease of the products in question.  A regular dealer in such bulk 
items as steel, cement, gravel, stone, and petroleum products need not keep such products 
in stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that 
an applicant is required to apply only once for a DBE certification that will be honored by 
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all recipients of USDOT funds in the state and not limited to the Department of 
Transportation only.  The Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the 
payments made to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to 
all DBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.
gov/doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and 
prompt disclosure of the expected use of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.
gov/doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed DBE for the amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a 
project that will meet this DBE goal.  This form is for paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC2.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor 
quotes in the work areas where DBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Compariso
n.xls 
 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC2.doc
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls
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DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is 
established for this contract: 
 
Disadvantaged Business Enterprises 4 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the 
contract as set forth above as the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use 

DBEs during the performance of the contract.  Any DBE participation obtained 
shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and 
firms that are certified through NCUCP in the Directory of Transportation Firms.  Only 
firms identified in the Directory as DBE certified shall be used to meet the DBE goal.  
The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement 
of the firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the DBE goal will be 
considered committed, even though the listing shall include both committed DBE 
subcontractors and additional DBE subcontractors.  Additional DBE subcontractor 
participation submitted at the time of bid will be used toward the Department’s overall 
race-neutral goal.  Only those firms with current DBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of DBE participation.  The 
Contractor shall indicate the following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that 
do not have DBE participation indicated on the appropriate form will not be read publicly 
during the opening of bids.  The Department will not consider these bids for award and 
the proposal will be rejected. 
 
(A) If the DBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of 
DBE Subcontractors contained elsewhere in the contract documents in 
order for the bid to be considered responsive.  Bidders shall indicate the 
total dollar value of the DBE participation for the contract. 
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(2) If bidders have no DBE participation, they shall indicate this on the 

Listing of DBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that DBE’s participation 
will not count towards achieving the DBE goal. 

 
(B) If the DBE goal is zero, bidders, at the time the bid proposal is submitted, shall 

enter the word “None”; or the number “0”; or if there is participation, add the 
value on the Listing of DBE Subcontractors contained elsewhere in the contract 
documents. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by 
virtue of the work it performs on the contract with its own forces.  However, all the work 
that is performed by the DBE bidder and any other DBE subcontractors will count toward 
the DBE goal.  The DBE bidder shall list itself along with any DBE subcontractors, if 
any, in order to receive credit toward the DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the 
contract work, the prime will list itself at 40%, and the additional 5% shall be obtained 
through additional DBE participation with DBE subcontractors or documented through a 
good faith effort. 
 
DBE prime contractors shall also follow Sections A or B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet 
the DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the 
contract.  This documentation shall be submitted on the Department’s form titled Letter 
of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 
noon of the sixth calendar day following opening of bids, unless the sixth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 
the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used 
toward the DBE goal, or if the form is incomplete (i.e. both signatures are not present), 
the DBE participation will not count toward meeting the DBE goal.  If the lack of this 
participation drops the commitment below the DBE goal, the Contractor shall submit 
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evidence of good faith efforts, completed in its entirety, to the Engineer no later than 
12:00 noon on the eighth calendar day following opening of bids, unless the eighth day 
falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 
office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder 
shall submit to the Department documentation of adequate good faith efforts made to 
reach the DBE goal. 
 
One complete set and 9 copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that 
were solicited.  Documentation of DBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone 
log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps 
to achieve the goal which, by their scope, intensity, and appropriateness, could 
reasonably be expected to obtain sufficient DBE participation.  Adequate good faith 
efforts also mean that the bidder actively and aggressively sought DBE participation.  
Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goal and are not intended to be exclusive or 
exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the DBEs to respond 
to the solicitation.  Solicitation shall provide the opportunity to DBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the DBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the 

likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate 
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DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
(C) Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s 

responsibility to  
make a portion of the work available to DBE subcontractors and suppliers 
and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, 
and telephone numbers of DBEs that were considered; a description of the 
information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements 
could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of 

factors in negotiating with subcontractors, including DBE subcontractors, 
and would take a firm’s price and capabilities as well as contract goals 
into consideration.  However, the fact that there may be some additional 
costs involved in finding and using DBEs is not in itself sufficient reason 
for a bidder’s failure to meet the contract DBE goal, as long as such costs 
are reasonable.  Also, the ability or desire of a prime contractor to perform 
the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from DBEs 
if the price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political 
or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts 
to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community 

organizations; minority/women contractors’ groups; Federal, State, and local 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs.  Contact within 7 days from the bid opening the Business Development 
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Manager in the Business Opportunity and Work Force Development Unit to give 
notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, 

when the apparent successful bidder fails to meet the DBE goal, but others 
meet it, you may reasonably raise the question of whether, with additional 
reasonable efforts the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the DBE goal, but meets or 
exceeds the average DBE participation obtained by other bidders, the 
Department may view this, in conjunction with other factors, as evidence 
of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive 
bidder that can satisfy to the Department that the DBE goal can be met or that an 
adequate good faith effort has been made to meet the DBE goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the Engineer.  The appeal shall be 
made within 2 business days of notification of the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted 
toward the contract goal requirement.  The total dollar value of participation by a 
committed DBE will be based upon the value of work actually performed by the 
DBE and the actual payments to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE 
participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification 
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Form) and the use of joint checks shall be in accordance with the Department's 
Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another 
DBE firm may be counted toward the contract goal requirement.  Work that a 
DBE subcontracts to a non-DBE firm does not count toward the contract goal 
requirement.  If a DBE contractor or subcontractor subcontracts a significantly 
greater portion of the work of the contract than would be expected on the basis of 
standard industry practices, it shall be presumed that the DBE is not performing 
a commercially useful function.  The DBE may present evidence to rebut this 
presumption to the Department.  The Department's decision on the rebuttal of this 
presumption is subject to review by the Federal Highway Administration but is 
not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of 
participation with the DBE in the joint venture, that portion of the total dollar 
value being a distinct clearly defined portion of work that the DBE performs with 
its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a DBE regular dealer and 100 percent of such expenditures from a 
DBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures 
to DBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, 
or for providing bonds or insurance specifically required for the 
performance of  
a DOT-assisted contract, provided the fees or commissions are determined 
to be reasonable and not excessive as compared with fees and 
commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of 
fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the 
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materials and supplies themselves), provided the fees are determined to be 
reasonable and not excessive as compared with fees customarily allowed 
for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures 
to DBEs that perform a commercially useful function in the work of a contract.  
A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  To perform 
a commercially useful function, the DBE shall also be responsible with respect to 
materials and supplies used on the contract, for negotiating price, determining 
quality and quantity, ordering the material and installing (where applicable) and 
paying for the material itself.  To determine whether a DBE is performing 
a commercially useful function, the Department will evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under 
the contract is commensurate with the work it is actually performing and the DBE 
credit claimed for its performance of the work, and any other relevant factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is 
performing a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using 
drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts 
work to another DBE receives credit for the total value of the 
transportation services the subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including 

from an owner-operator.  The DBE who subcontracts the work to a non-
DBE is entitled to credit for the total value of transportation services 
provided by the  
non-DBE subcontractor not to exceed the value of transportation services 
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provided by DBE-owned trucks on the contract.  Additional participation 
by  
non-DBE subcontractors receives credit only for the fee or commission it 
receives as a result of the subcontract arrangement.  The value of services 
performed under subcontract agreements between the DBE and the 
Contractor will not count towards the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the DBE has 
exclusive use of and control over the truck.  This requirement does not 
preclude the leased truck from working for others during the term of the 
lease with the consent of the DBE, so long as the lease gives the DBE 
absolute priority for use of the leased truck.  This type of lease may count 
toward the DBE’s credit as long as the driver is under the DBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the 

name of the DBE that they are subcontracted/leased to and their own 
company name if it is not identified on the truck itself.  Magnetic door 
 signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE firm (or an approved substitute 
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the DBE for convenience.  This includes, but is not limited to, instances in 
which the Contractor seeks to perform the work of the terminated subcontractor with 
another DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own 
forces or those of an affiliate.  A DBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow 
this procedure, the Contractor may be disqualified from further bidding for a period of up 
to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an 
additional DBE that was submitted at the time of bid may be used to fulfill the 
DBE commitment.  A good faith effort will only be required for removing a 
committed DBE if there were no additional DBEs submitted at the time of bid to 
cover the same amount of work as the DBE that was terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of 
work as the terminated DBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be 
limited to, the following: 
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(1) Copies of written notification to DBEs that their interest is solicited in 

contracting the work defaulted by the previous DBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a 

minimum: 
 

(a) The names, addresses, and telephone numbers of DBEs who were 
contacted. 

(b) A description of the information provided to DBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, 
the Department will not require the Contractor to solicit replacement 
DBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed 
by the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named DBE firm, the 
Contractor shall take all necessary and reasonable steps to replace the 
DBE subcontractor with another DBE subcontractor to perform at least the 
same amount of work to meet the DBE goal requirement.  If a DBE firm is 
not found to do the same amount of work, a good faith effort must be 
submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to 
be performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be 
performed by a DBE based upon the Contractor’s commitment, the DBE shall participate 
in additional work to the same extent as the DBE participated in the original contract 
work. 
 
When the Engineer makes changes that result in extra work, which has more than a 
minimal impact on the contract amount, the Contractor shall seek additional participation 
by DBEs unless otherwise approved by the Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed DBE, the Contractor shall seek participation by DBEs unless otherwise 
approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or 
elimination of work that the Contractor committed to be performed by a DBE, the 
Contractor shall seek additional participation by DBEs equal to the reduced DBE 
participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a DBE subcontractor.  The Department reserves the right to require copies 
of actual subcontract agreements involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted 
prior to beginning construction on the project.  The plan shall include the names of all 
trucking firms proposed for use, their certification type(s), the number of trucks owned 
by the firm, as well as the individual truck identification numbers, and the line item(s) 
being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor 
shall furnish the Engineer a copy of the agreement.  The documentation shall also 
indicate the percentage (60% or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all 
DBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the 

removal of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to DBEs, it shall be the prime contractor’s responsibility 
to report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
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Failure on the part of any subcontractor to submit the required information in the time 
frame specified may result in the disqualification of that contractor and any affiliate 
companies from being approved for work on future projects until the required 
information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 

 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
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CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to 
the best of his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of 

the undersigned, to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the 
making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid 

to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress in connection with this Federal contract, 
grant, loan, or cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, Disclosure Form to Report Lobbying, in accordance with its 
instructions. 

 
This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into. Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by Section 1352, Title 
31, U.S. Code.  Any person who fails to file the required certification shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or 
she shall require that the language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such subrecipients shall certify and 
disclose accordingly. 
 
 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 
 
To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline 
Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of 
possible bid rigging, bidder collusion, or other fraudulent activities should use the hotline 
to report such activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse is operated under the direction of the DOT 
Inspector General.  All information will be treated confidentially and caller anonymity 
will be respected. 
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SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS: 
(7-17-07) SP1 G103 
 
The Contractor's attention is directed to the Standard Special Provision entitled Required 
Contract Provisions-Federal-Aid Construction Contracts contained elsewhere in this 
proposal. 
 
This project is located on a roadway classified as a local road or rural minor collector, 
therefore the requirements of Paragraph IV - Payment of Predetermined Minimum Wage 
and Paragraph V - Statements and Payrolls are exempt from this contract. 
 
 
 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 
 
Subsurface information is available on the structure portion of this project only. 
 
 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after 
the first sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the 
last sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall 
report damages to the Engineer on the same day of the weekly inspection.  Where 
damaged guardrail or guiderail is repaired or replaced as a result of maintaining the 
project in accordance with this article, such repair or replacement shall be performed 
within 7 consecutive calendar days of such inspection report.  
 
Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last 
sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations 
necessary, except for maintenance of guardrail/guiderail, as this work will be considered 
incidental to the work covered by the various contract items.  The provisions of Article 
104-7, Extra Work, and Article 104-8, Compensation and Record Keeping will apply to 
authorized maintenance of guardrail/guiderail.  Performance of weekly inspections of 
guardrail/guiderail, and the damage reports required as described above, will be 
considered to be an incidental part of the work being paid for by the various contract 
items. 
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TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and 

patent defects arising from faulty materials, faulty workmanship or negligence for 
a period of twelve months following the date of final acceptance of the work for 
maintenance and shall replace such defective materials and workmanship without 
cost to the Department. The Contractor will not be responsible for damage due to 
faulty design, normal wear and tear, for negligence on the part of the Department, 
and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any 

period in excess of twelve months, then the manufacturer’s guarantee shall apply 
for that particular piece of equipment or material.  The Department’s first remedy 
shall be through the manufacturer although the Contractor is responsible for 
invoking the warranted repair work with the manufacturer.  The Contractor’s 
responsibility shall be limited to the term of the manufacturer’s guarantee.  
NCDOT would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which 
the Contractor would be wholly responsible for under the terms of the contract.  
Examples would include pavement structures, bridge components, and sign structures.  
This provision will not be used as a mechanism to force the Contractor to return to the 
project to make repairs or perform additional work that the Department would normally 
compensate the Contractor for.  In addition, routine maintenance activities (i.e. mowing 
grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this 
guarantee for the project. 
 
To ensure uniform application statewide the Division Engineer will forward details 
regarding the circumstances surrounding any proposed guarantee repairs to the Chief 
Engineer for review and approval prior to the work being performed. 
 
 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04)  (5-16-06) SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United 
States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision 
in writing. 
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GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful 
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager, 
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or 
vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet 
Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, 
Cultural Resources, Environment and Natural Resources, Health and Human Services, 
Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of 
the Governor).  This prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors 
and contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have 
adopted Executive Order 24. 
 
 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-16-10) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion 
and the resulting sedimentation and turbidity of surface waters.  Comply with the 
requirements herein regardless of whether or not a National Pollution discharge 
Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure 
that the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is 
implemented and maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment 

Control/Stormwater Supervisor to manage the Contractor and subcontractor 
operations, insure compliance with Federal, State and Local ordinances and 
regulations, and manage the Quality Control Program. 

 



BD-5112H   Cleveland County Bridge No. 374    W.B.S. Element 45358.3.8 - 35 - 

(B) Certified Foreman - Provide a certified, trained foreman for each construction 
operation that increases the potential for soil erosion or the possible sedimentation 
and turbidity of surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation 

for erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, 
for the design of the project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project 
and for conducting the quality control program.  The Certified Supervisor shall be 
on the project within 24 hours notice from initial exposure of an erodible surface 
to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors 

so that erosion and sediment control/stormwater measures are fully 
executed for each operation and in a timely manner over the duration of 
the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to 
at each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination 
System (NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the 
findings of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater 
practices for the Contractor’s temporary work not shown on the 
plans, such as, but not limited to work platforms, temporary 
construction, pumping operations, plant and storage yards, and 
cofferdams. 

(f) Acquire applicable permits and comply with requirements for 
borrow pits, dewatering, and any temporary work conducted by the 
Contractor in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a 
timely and workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater 
work prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 
agencies on resolution of erosion and sediment control/stormwater 
issues due to the Contractor’s operations. 
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(j) Ensure that proper cleanup occurs from vehicle tracking on paved 
surfaces or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater 
plans that are initialed and include the installation date of Best 
Management Practices.  These practices shall include temporary 
and permanent groundcover and be properly updated to reflect 
necessary plan and field changes for use and review by Department 
personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's 

NPDES Stormwater permit (NCS000250) outlines certain objectives and 
management measures pertaining to construction activities.  The permit 
references NCG010000, General Permit to Discharge Stormwater under 
the NPDES, and states that the Department shall incorporate the 
applicable requirements into its delegated Erosion and Sediment Control 
Program for construction activities disturbing one or more acres of land.  
The Department further incorporates these requirements on all contracted 
bridge and culvert work at jurisdictional waters, regardless of size.  Some 
of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or 

ground waters of the state, i.e. from equipment 
operation/maintenance, construction materials, concrete washout, 
chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any 
other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and 
stormwater discharge outfalls at least once every 7 calendar days, 
twice weekly for construction related Federal Clean Water Act, 
Section 303(d) impaired streams with turbidity violations, and 
within 24 hours after a significant rainfall event of 0.5 inch that 
occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-
Sensor Precipitation Estimate website to maintain a daily record of 
rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection 
records for review by Department and Regulatory personnel upon 
request. 

(e) Implement approved reclamation plans on all borrow pits, waste 
sites and staging areas. 

(f) Maintain a log of turbidity test results as outlined in the 
Department's Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid 
materials. 

(h) Provide training for employees concerning general erosion and 
sediment control/stormwater awareness, the Department’s NPDES 
Stormwater Permit NCS000250 requirements, and the applicable 
requirements of the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer 
immediately who will notify the Division of Water Quality 
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Regional Office within 24 hours of becoming aware of the 
violation. 

 
(3) Quality Control Program - Maintain a quality control program to control 

erosion, prevent sedimentation and follow provisions/conditions of 
permits.  The quality control program shall: 

 
(a) Follow permit requirements related to the Contractor and 

subcontractors’ construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and 

sediment control/stormwater personnel are not available on the job 
site when needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the 

NPDES permit for problem areas identified during the NPDES 
inspections. 

(f) Incorporate erosion control into the work in a timely manner and 
stabilize disturbed areas with mulch/seed or vegetative cover on a 
section-by-section basis. 

(g) Use flocculants approved by state regulatory authorities where 
appropriate and where required for turbidity and sedimentation 
reduction. 

(h) Ensure proper installation and maintenance of temporary erosion 
and sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they 
are no longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 
subject to review by the Engineer.  Maintain NPDES inspection 
records and make records available at all times for verification by 
the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type 

of work listed herein during the respective construction activities to control 
erosion, prevent sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional 

areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer 
prior to work beginning. 
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The Contractor may request to name a single Level II Foreman to oversee 
multiple construction activities on small bridge or culvert replacement projects.  
This request shall be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for 

each of the following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not 
tasked to another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified 

Designer on the erosion and sediment control/stormwater component of all 
reclamation plans and if applicable, the certification number of the Level III-A 
Certified Designer on the design of the project erosion and sediment 
control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 
changes in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has 
the ethical responsibility to fully disclose any reprimand or dismissal of an employee 
resulting from improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer - Operations to the certification entity, 
certification for Supervisor, Certified Foremen, Certified Installers and Certified 
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Designer may be revoked or suspended with the issuance of an Immediate Corrective 
Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and 
sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification 
due to the following: 
 
(A) Failure to adequately perform the duties as defined within this certification 

provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the 

above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant 
and the Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or 
permanent revocation of certification by responding, in writing, to the Chief Engineer 
within 10 calendar days after receiving notice of the proposed adverse action. 
 

Chief Engineer - Operations 
1537 Mail Service Center 
Raleigh, NC 27699-1537 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action 
becoming effective on the date specified on the certified notice.  Failure to appeal within 
the time specified will result in a waiver of all future appeal rights regarding the adverse 
action taken.  The certificant will not be allowed to perform duties associated with the 
certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the 
appeal.  Decision of the Chief Engineer will be final and will be made in writing to the 
certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified 
suspension period, prior to having the certification reinstated. 
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Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, 
Certified Installers and Certified Designer will be incidental to the project for which no 
direct compensation will be made. 
 
 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE 
(2-20-07) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in 
streams, lakes or reservoirs designated as trout waters.  For lakes and reservoirs not 
designated as trout waters, the turbidity shall not exceed 25 NTUs.  If the turbidity 
exceeds these levels due to natural background conditions, the existing turbidity level 
shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the 
Contractor shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring 

the downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is 

due to natural background conditions.  If the background turbidity measurements 
exceed the standard, operation of the pit and discharge can continue as long as the 
stream turbidity levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all 

defined sampling locations 30 minutes after startup and at a minimum, one 
additional sampling of all sampling locations during that 24-hour period in which 
the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that 

are not brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the 
State’s surface waters and the appropriate sampling locations.  Sampling locations shall 
include points upstream and downstream from the point at which the discharge enters 
these waters.  Upstream sampling location shall be located so that it is not influenced by 
backwater conditions and represents natural background conditions.  Downstream 
sampling location shall be located at the point where complete mixing of the discharge 
and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is 
introduced into jurisdictional wetlands.  Any time visible sedimentation (deposition of 
sediment) on the wetland surface is observed, the dewatering activity will be suspended 
until turbidity levels in the stilling basin can be reduced to a level where sediment 
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deposition does not occur.  Staining of wetland surfaces from suspended clay particles, 
occurring after evaporation or infiltration, does not constitute sedimentation.  No 
activities shall occur in wetlands that adversely affect the functioning of a wetland.  
Visible sedimentation will be considered an indication of possible adverse impacts on 
wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results 
will be maintained in a log within the project records.  Records will include, at a 
minimum, turbidity test results, time, date and name of sampler.  Should the 
Department’s test results exceed those of the Contractor’s test results, an immediate test 
shall be performed jointly with the results superseding the previous test results of both the 
Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits 
Matrix, available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to 
plan, design, construct, and maintain BMPs to address water quality standards.  Tier I 
Methods include stilling basins which are standard compensatory BMPs.  Other Tier I 
methods are noncompensatory and shall be used when needed to meet the stream 
turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental 
conditions exist at the site which have led to additional requirements being placed in the 
DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian 
Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the 
specific site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of rare 
or unique resources or special environmental conditions, Tier II Methods may be required 
by regulators on a case by case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site 
borings to plan and develop the bid for the project.  CEC values exceeding 15 
milliequivalents per 100 grams of soil may indicate a high potential for turbidity and 
should be avoided when dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 
 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html
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ROADWAY SPECIAL PROVISIONS 
 

 
 
 
SHOULDER CONSTRUCTION PROCEDURE: 
(7-1-95) 560 R1 R10 
 
Perform shoulder construction immediately following paving operations and in no case 
allow paving operations to exceed shoulder operations by more than two weeks without 
written permission of the Engineer.  Failure to meet this requirement shall be cause to 
cease paving operations until it can be met.  Place final pavement marking after shoulder 
construction. 
 
Upon completion of shoulder construction, remove construction signs and use on other 
projects or store at the county maintenance installation or as directed by the Engineer. 
 
 
 
CLEARING AND GRUBBING – METHOD II 
(9-17-02) (Rev. 1-17-12) 200 SP2 R02A 
 
Perform clearing on this project to the limits established by Method “II” shown on 
Standard Drawing No. 200.02 of the 2012 Roadway Standard Drawings. 
 
 
 
BURNING RESTRICTIONS 
(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for 
this project.  Do not burn the clearing, grubbing or demolition debris designated for 
disposal and generated from the project at locations within the project limits, off the 
project limits or at any waste or borrow sites in this county.  Dispose of the clearing, 
grubbing and demolition debris by means other than burning, according to state or local 
rules and regulations. 
 
 
 
LUMP SUM GRADING 
(8-17-10) 226 SP2 R16 
 
Lump sum grading shall be performed in accordance with Section 226 Comprehensive 
Grading of the 2012 Standard Specifications. 
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SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with 
the applicable requirements of Section 560 and Section 235 of the 2012 Standard 
Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow 
source and Borrow Excavation is not included in the contract, no direct payment will be 
made for this work, as the cost of this work will be part of the work being paid at the 
contract lump sum price for Grading.  If Borrow Excavation is included in this contract 
and the material has been obtained from an authorized stockpile or from a borrow source, 
measurement and payment will be as provided in Section 230 of the 2012 Standard 
Specifications for Borrow Excavation. 
 
 
 
BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-17-12) 422 SP4 R02 
 
Description 
 
Bridge approach fills include bridge approach fills for sub regional tier bridges and 
reinforced bridge approach fills.  Construct bridge approach fills in accordance with the 
contract and Standard Drawing No. 422.10 or 422.11 of the 2012 Roadway Standard 
Drawings.  Define “geosynthetics” as geotextiles or geomembranes. 
 
Materials 
 
Refer to Division 10 of the 2012 Standard Specifications. 
 
Item Section 
Anchor Pins 1056-2 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Material 1016 
Subsurface Drainage Materials 1044 
Wire Staples 1060-8(D) 
 
For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for 
filtration geotextiles.  For reinforced bridge approach fills, provide Type 5 geotextile for 
geotextile reinforcement and Type 1 geotextile and No. 78M stone for drains.  Use Class 
B concrete for concrete pads. 
 
Use Class III or V select material for reinforced bridge approach fills and only Class V 
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select material (standard size No. 78M stone) for bridge approach fills for sub regional 
tier bridges.  Provide PVC pipes, fittings and outlet pipes for subsurface drainage 
materials.  For drains and PVC pipes behind end bents, use pipes with perforations that 
meet AASHTO M 278. 
 
Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for 
reinforced bridge approach fills.  For PVC geomembranes, provide grade PVC30 
geomembranes that meet ASTM D7176.  For HDPE and LLDPE geomembranes, use 
geomembranes with a nominal thickness of at least 30 mils that meet Geosynthetic 
Research Institute Standard Specifications GM13 or GM17, respectively.  Handle and 
store geomembranes in accordance with Article 1056-2 of the 2012 Standard 
Specifications.  Provide material certifications for geomembranes in accordance with 
Article 1056-3 of the 2012 Standard Specifications. 
 
Construction Methods 
 
Excavate as necessary for bridge approach fills in accordance with the contract.  Notify 
the Engineer when foundation excavation is complete.  Do not place geomembranes or 
filtration geotextiles until excavation dimensions and foundation material are approved.  
Attach geomembranes and filtration geotextiles to end bent cap back and wing walls with 
adhesives, tapes or other approved methods.  Glue or weld geomembrane seams to 
prevent leakage. 
 
For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations 
shown in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in 
slight tension free of kinks, folds, wrinkles or creases.  Install geotextile reinforcement 
with the orientation, dimensions and number of layers shown in Standard Drawing No. 
422.10 of the 2012 Roadway Standard Drawings.  Place first layer of geotextile 
reinforcement directly on geomembranes with no void or material in between.  Install 
geotextile reinforcement with the machine direction (MD) parallel to the roadway 
centerline.  The MD is the direction of the length or long dimension of the geotextile roll.  
Do not splice or overlap geotextile reinforcement in the MD so seams are perpendicular 
to the roadway centerline.  Wrap geotextile reinforcement at end bent cap back and wing 
walls as shown in Standard Drawing No. 422.10 of the 2012 Roadway Standard 
Drawings and directed by the Engineer.  Extend geotextile reinforcement at least 4 ft 
back behind end bent cap back and wing walls into select material. 
 
Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway 
centerline.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact 
the Engineer when existing or future obstructions such as foundations, pavements, pipes, 
inlets or utilities will interfere with geosynthetics. 
 
For reinforced bridge approach fills, construct one foot square drains consisting of 4" 
diameter continuous perforated PVC pipes surrounded by No. 78M stone wrapped in 
Type 1 geotextiles.  Install drains in accordance with Standard Drawing No. 422.10 of the 
2012 Roadway Standard Drawings.  For bridge approach fills for sub regional tier 
bridges, install 4" diameter continuous perforated PVC drain pipes in accordance with 
Standard Drawing No. 422.11 of the 2012 Roadway Standard Drawings. 
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Use solvent cement to connect PVC pipes so joints do not leak.  Connect perforated pipes 
to outlet pipes just behind wing walls.  Provide drain pipes and drains with positive 
drainage towards outlets.  Place pipe sleeves in or under wing walls for outlet pipes so 
positive drainage is maintained.  Use sleeves that can withstand wing wall loads. 
 
Place select material in 8" to 10" thick lifts.  Use only hand operated compaction 
equipment to compact select material for bridge approach fills.  Compact Class III select 
material in accordance with Subarticle 235-3(C) of the 2012 Standard Specifications.  
Compact No. 78M stone with a vibratory compactor to the satisfaction of the Engineer.  
Do not displace or damage geosynthetics, drain pipes or drains when placing and 
compacting select material.  End dumping directly on geosynthetics is not permitted.  Do 
not operate heavy equipment on geosynthetics, drain pipes or drains until they are 
covered with at least 8" of select material.  Replace any damaged geosynthetics, drain 
pipes or drains to the satisfaction of the Engineer. 
 
Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 
815.03 of the 2012 Roadway Standard Drawings.  Connect ends of outlet pipes to 
concrete pads or existing drainage structures as directed by the Engineer.  Construct 
concrete pads with an Ordinary surface finish that meets Subarticle 825-6(B) of the 
2012 Standard Specifications. 
 
Measurement and Payment 
 
Reinforced Bridge Approach Fill, Station ____ will be paid at the contract lump sum 
price.  The contract lump sum price for Reinforced Bridge Approach Fill, Station ____ 
will be full compensation for labor, tools, equipment and reinforced bridge approach fill 
materials, excavating, backfilling, hauling and removing excavated materials, compacting 
select material, connecting outlet pipes to existing drainage structures and supplying 
select materials, geosynthetics, drains, pipe sleeves and outlet components and any 
incidentals necessary to construct all reinforced bridge approach fills at each bridge. 
 
Bridge Approach Fill - Sub Regional Tier, Station ____ will be paid at the contract lump 
sum price.  The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, 
Station ____ will be full compensation for labor, tools, equipment and bridge approach 
fill materials, excavating, backfilling, hauling and removing excavated materials, 
compacting No. 78M stone, connecting outlet pipes to existing drainage structures and 
supplying No. 78M stone, filtration geotextiles, drain pipes, pipe sleeves and outlet 
components and any incidentals necessary to construct all bridge approach fills at each 
sub regional tier bridge. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Reinforced Bridge Approach Fill, Station ____ Lump Sum 
Bridge Approach Fill - Sub Regional Tier, Station ____ Lump Sum 
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INCIDENTAL STONE BASE: 
(7-1-95) (Rev.7-18-06) 545 R5 R28 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and 
do not have the paving operations exceed stone base placement by more than one week 
without written permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 
2012 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 
2012 Standard Specifications. 
 
 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-19-11) 609 SP6 R15 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on 
this project will be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.5% 

 
The actual asphalt binder content will be established during construction by the Engineer 
within the limits established in the 2012 Standard Specifications. 
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ASPHALT PLANT MIXTURES: 
(7-1-95) 609 SP6 R20 
 
Place asphalt concrete base course material in trench sections with asphalt pavement 
spreaders made for the purpose or with other equipment approved by the Engineer. 
 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with 
Section 620 of the 2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 595.67 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at 
supplier's terminals on January 1, 2012. 
 
 
 
GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2 
(10-21-08) (Rev. 8-16-11) 862 SP8 R64 
 
Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the 
applicable requirements of Section 862 of the 2012 Standard Specifications, and at 
locations shown in the plans. 
 
Materials 
 
The Contractor may at his option, furnish any one of the guardrail anchor units or 
approved equal. 
 
Guardrail anchor unit (ET-Plus) manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas  75207 
  Telephone:  800-644-7976 
 
The guardrail anchor unit (SKT 350) as manufactured by: 
 
  Road Systems, Inc. 
  3616 Old Howard County Airport 
  Big Spring, Texas 79720 
  Telephone:  915-263-2435 
 
Prior to installation the Contractor shall submit to the Engineer: 
 



BD-5112H   Cleveland County Bridge No. 374    W.B.S. Element 45358.3.8 - 48 - 

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 
requirements of NCHRP Report 350, Test Level 2 in accordance with Article 
106-2 of the 2012 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer 

for each guardrail anchor unit in accordance with Article 105-2 of the 
2012 Standard Specifications. 

 
No modifications shall be made to the guardrail anchor unit without the express written 
permission from the manufacturer.  Perform installation in accordance with the details in 
the plans, and details and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both 
temporary and permanent installations.  Guardrail end delineation consists of yellow 
reflective sheeting applied to the entire end section of the guardrail in accordance with 
Article 1088-3 of the 2012 Standard Specifications and is incidental to the cost of the 
guardrail anchor unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 
2012 Standard Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Guardrail Anchor Units, Type 350 TL-2 Each 
 
 



BD-5112H   Cleveland County Bridge No. 374    W.B.S. Element 45358.3.8 - 49 - 

 
AGGREGATE GRADATION FOR COARSE AGGREGATE: 
(2-21-12) 1005 SP10 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, 
replace with the following: 
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EROSION AND STORMWATER CONTROL FOR SHOULDER 
CONSTRUCTION AND RECONSTRUCTION: 
(11-16-10) 105-16, 225-2, Division 16 R16 R03 
 
Land disturbing operations associated with shoulder construction/reconstruction may 
require erosion and sediment control/stormwater measure installation.  National Pollutant 
Discharge Elimination System (NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area 
where the vegetated buffer between the disturbed area and surface waters (streams, 
wetlands, or open waters) or drainage inlet is less than 10 feet.  The Engineer may reduce 
the vegetated buffer threshold for this requirement to a value between 5 and 10 feet.  
Erosion control measures shall be spot checked every 14 days until permanent vegetative 
establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on 
the front slope or to the toe of fill, relocating ditch line or backslope, or removing 
vegetation from the ditch line or swale, NPDES inspection and monitoring are required 
every 14 days or within 24 hours of a rainfall event of 0.5" or greater.  Maintain daily 
rainfall records.  Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and 
waters of the State classified as High Quality Water (HQW), Outstanding Resource 
Water (ORW), Critical Areas, or Unique Wetlands, NPDES inspection and monitoring 
are required every 14 days or within 24 hours of a rainfall event of 0.5" or greater.  The 
Engineer may reduce the vegetated buffer threshold for this requirement to a value 
between 5 and 10 feet.  The plans or provisions will indicate the presence of these water 
classifications.  Maintain daily rainfall records.  Install erosion control measures per 
detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent 
seeding and mulching as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment 
Control/Stormwater certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
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EROSION CONTROL 

 
 
STABILIZATION REQUIREMENTS: 
(11-4-11) S-3 
 
Stabilization for this project shall comply with the time frame guidelines as specified by 
the NCG-010000 general construction permit effective August 3, 2011 issued by the 
North Carolina Department of Environment and Natural Resources Division of Water 
Quality.  Temporary or permanent ground cover stabilization shall occur within 7 
calendar days from the last land-disturbing activity, with the following exceptions in 
which temporary or permanent ground cover shall be provided in 14 calendar days from 
the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar 
days with no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) 
Zones are defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  
Temporary and permanent ground cover stabilization shall be achieved in accordance 
with the provisions in this contract and as directed. 
 
 
SEEDING AND MULCHING (West) 
  
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and 
limestone, shall be as stated below. During periods of overlapping dates, the kind of seed 
to be used shall be determined.  All rates are in pounds per acre. 
 

Shoulder and Median Areas 
 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 
August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 

 
2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II 

 
Dominion Lexington Rembrandt 

 
 

Approved Kentucky Bluegrass Cultivars: 
 

Alpine Bariris Envicta Rugby 
Apollo Bedazzled Impact Rugby II 
Arcadia Bordeaux Kenblue Showcase 
Arrow Champagne Midnight Sonoma 
Award Chicago II Midnight II  

 
Approved Hard Fescue Cultivars: 

 
Chariot Nordic Rhino Warwick 
Firefly Oxford Scaldis II  
Heron Reliant II Spartan II  
Minotaur Reliant IV Stonehenge  

 
On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used 
provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide the 
same amount of plant food as a 10-20-20 analysis and as directed. 
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TEMPORARY SEEDING: 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at 
the rate of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet, or 
Browntop Millet shall be used in summer months and rye grain during the remainder of 
the year. The Engineer will determine the exact dates for using each kind of seed. 
 
 
FERTILIZER TOPDRESSING: 
 
Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 
pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food 
as 16-8- 8 analysis and as directed. 
 
 
SUPPLEMENTAL SEEDING: 
 
The kinds of seed and proportions shall be the same as specified for Seeding and 
Mulching, and the rate of application may vary from 25# to 75# per acre. The actual rate 
per acre will be determined prior to the time of topdressing and the Contractor will be 
notified in writing of the rate per acre, total quantity needed, and areas on which to apply 
the supplemental seed.  Minimum tillage equipment, consisting of a sod seeder shall be 
used for incorporating seed into the soil as to prevent disturbance of existing vegetation. 
A clodbuster (ball and chain) may be used where degree of slope prevents the use of a 
sod seeder. 
 
 
MOWING: 
 
The minimum mowing height on this project shall be six inches. 
 
 
LAWN TYPE APPEARANCE: 
 
All areas adjacent to lawns must be hand finished as directed to give a lawn type 
appearance. Remove all trash, debris, and stones ¾" and larger in diameter or other 
obstructions that could interfere with providing a smooth lawn type appearance. These 
areas shall be reseeded to match their original vegetative conditions, unless directed 
otherwise by the Field Operations Engineer. 
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SEED MIX, CRIMPING, AND GUARDRAIL SEED TO BE USED BY COUNTY Native 

Seed 
Mix 

 County Seed 
Mix Crimping Guardrail Seed Division 

1 Alamance  East  NO  Centipede  7  West  
2 Alexander  West  NO  Hard Fescue/Bluegrass  12  West  
3 Alleghany  West  NO  Hard Fescue/Bluegrass  11  West  
4 Anson  East  NO  Centipede  10  West  
5 Ashe  West  NO  Hard Fescue/Bluegrass  11  West  
6 Avery  West  NO  Hard Fescue/Bluegrass  11  West  
7 Beaufort  East  YES  Centipede  2  East  
8 Bertie  East  YES  Centipede  1  East  
9 Bladen  East  YES  Centipede  6  East  

10 Brunswick  East  YES  Centipede  3  East  
11 Buncombe  WestEd  NO  Hard Fescue/Bluegrass  13  West  
12 Burke  WestEd  NO  Hard Fescue/Bluegrass  13  West  
13 Cabarrus  West  NO  Hard Fescue/Bluegrass  10  West  
14 Caldwell  West  NO  Hard Fescue/Bluegrass  11  West  
15 Camden  East  YES  Centipede  1  East  
16 Carteret  East  YES  Centipede  2  East  
17 Caswell  West  NO  Hard Fescue/Bluegrass  7  West  
18 Catawba  West  NO  Hard Fescue/Bluegrass  12  West  
19 Chatham  East  YES  Centipede  8  West  
20 Cherokee  WestEd  NO  Hard Fescue/Bluegrass  14  West  
21 Chowan  East  YES  Centipede  1  East  
22 Clay  WestEd  NO  Hard Fescue/Bluegrass  14  West  
23 Cleveland  West  NO  Hard Fescue/Bluegrass  12  West  
24 Columbus  East  YES  Centipede  6  East  
25 Craven  East  YES  Centipede  2  East  
26 Cumberland  East  YES  Centipede  6  East  
27 Currituck  East  YES  Centipede  1  East  
28 Dare  East  YES  Centipede  1  East  
29 Davidson  West  NO  Hard Fescue/Bluegrass  9  West  
30 Davie  West  NO  Hard Fescue/Bluegrass  9  West  
31 Duplin  East  YES  Centipede  3  East  
32 Durham  East  NO  Centipede  5  East  
33 Edgecombe  East  YES  Centipede  4  East  
34 Forsyth  West  NO  Hard Fescue/Bluegrass  9  West  
35 Franklin  East  NO  Centipede  5  East  
36 Gaston  West  NO  Hard Fescue/Bluegrass  12  West  
37 Gates  East  YES  Centipede  1  East  
38 Graham  WestEd  NO  Hard Fescue/Bluegrass  14  West  
39 Granville  East  NO  Centipede  5  East  
40 Greene  East  YES  Centipede  2  East  
41 Guilford  East  NO  Centipede  7  West  
42 Halifax  East  YES  Centipede  4  East  
43 Harnett  East  YES  Centipede  6  East  
44 Haywood  WestEd  NO  Hard Fescue/Bluegrass  14  West  
45 Henderson  WestEd  NO  Hard Fescue/Bluegrass  14  West  
46 Hertford  East  YES  Centipede  1  East  
47 Hoke  East  YES  Centipede  8  West  
48 Hyde  East  YES  Centipede  1  East  
49 Iredell  West  NO  Hard Fescue/Bluegrass  12  West  
50 Jackson  WestEd  NO  Hard Fescue/Bluegrass  14  West  
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SEED MIX, CRIMPING, AND GUARDRAIL SEED TO BE USED BY COUNTY Native 
Seed 
Mix 

 County Seed 
Mix Crimping Guardrail Seed Division 

51 Johnston  East  YES  Centipede  4  East  
52  Jones  East  YES  Centipede  2  East  
53  Lee  East  YES  Centipede  8  West  
54  Lenoir  East  YES  Centipede  2  East  
55  Lincoln  West  NO  Hard Fescue/Bluegrass  12  West  
56  Macon  WestEd  NO  Hard Fescue/Bluegrass  14  West  
57  Madison  WestEd  NO  Hard Fescue/Bluegrass  13  West  
58  Martin  East  YES  Centipede  1  East  
59  McDowell  WestEd  NO  Hard Fescue/Bluegrass  13  West  
60  Mecklenburg  West  NO  Hard Fescue/Bluegrass  10  West  
61  Mitchell  WestEd  NO  Hard Fescue/Bluegrass  13  West  
62  Montgomery  East  YES  Centipede  8  West  
63  Moore  East  YES  Centipede  8  West  
64  Nash  East  YES  Centipede  4  East  
65  New Hanover  East  YES  Centipede  3  East  
66  Northampton  East  YES  Centipede  1  East  
67  Onslow  East  YES  Centipede  3  East  
68  Orange  East  NO  Centipede  7  West  
69  Pamlico  East  YES  Centipede  2  East  
70  Pasquotank  East  YES  Centipede  1  East  
71  Pender  East  YES  Centipede  3  East  
72  Perquimans  East  YES  Centipede  1  East  
73  Person  East  NO  Centipede  5  East  
74  Pitt  East  YES  Centipede  2  East  
75  Polk  WestEd  NO  Hard Fescue/Bluegrass  14  West  
76  Randolph  East  YES  Centipede  8  West  
77  Richmond  East  YES  Centipede  8  West  
78  Robeson  East  YES  Centipede  6  East  
79  Rockingham  West  NO  Hard Fescue/Bluegrass  7  West  
80  Rowan  West  NO  Hard Fescue/Bluegrass  9  West  
81  Rutherford  WestEd  NO  Hard Fescue/Bluegrass  13  West  
82  Sampson  East  YES  Centipede  3  East  
83  Scotland  East  YES  Centipede  8  West  
84  Stanly  West  NO  Hard Fescue/Bluegrass  10  West  
85  Stokes  West  NO  Hard Fescue/Bluegrass  9  West  
86  Surry  West  NO  Hard Fescue/Bluegrass  11  West  
87  Swain  WestEd  NO  Hard Fescue/Bluegrass  14  West  
88  Transylvania  WestEd  NO  Hard Fescue/Bluegrass  14  West  
89  Tyrrell  East  YES  Centipede  1  East  
90  Union  West  NO  Hard Fescue/Bluegrass  10  West  
91  Vance  East  NO  Centipede  5  East  
92  Wake  East  NO  Centipede  5  East  
93  Warren  East  NO  Centipede  5  East  
94  Washington  East  YES  Centipede  1  East  
95  Watauga  West  NO  Hard Fescue/Bluegrass  11  West  
96  Wayne  East  YES  Centipede  4  East  
97  Wilkes  West  NO  Hard Fescue/Bluegrass  11  West  
98  Wilson  East  YES  Centipede  4  East  
99  Yadkin  West  NO  Hard Fescue/Bluegrass  11  West  

100  Yancey  WestEd  NO  Hard Fescue/Bluegrass  13  West  
Form ESC-11 
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MINIMIZE REMOVAL OF VEGETATION 
 
The Contractor shall minimize removal of vegetation at stream banks and disturbed areas 
within the project limits as directed. 
 
 
 
RESPONSE FOR EROSION CONTROL 
8-9-06 SPI 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, 
equipment, and supplies to the project necessary for the pursuit of any or all of the 
following work as shown herein, by an approved subcontractor. 
 
SECTION EROSION CONTROL ITEM UNIT 
1605 Temporary Silt Fence LF 
SP Special Sediment Control Fence LF/Ton 
1615 Temporary Mulching  ACR 
1620 Seed-Temporary Seeding LB 
1620 Fertilizer-Temporary Seeding TN 
1631 Matting for Erosion Control SY 
SP Coir Fiber Mat SY 
SP Coir Fiber Baffles LF 
SP Permanent Soil Reinforcement Mat SY 
1660 Seeding and Mulching ACR 
1661 Seed-Repair Seeding LB 
1661 Fertilizer-Repair Seeding TON 
1662 Seed-Supplemental Seeding LB 
1665 Fertilizer Topdressing TON 
SP Safety/Highly Visible Fencing LF 
SP Response for Erosion Control EA 
 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described 
in Form 1675.  Each erosion control action may include one or more of the above work 
items. 

 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual 
number of times the subcontractor moves onto the project, including borrow and waste 
sites, and satisfactorily completes an erosion control action described in Form 1675.  The 
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provisions of Article 104-5 of the Standard Specifications will not apply to this item of 
work. 

The Erosion Control Contractor shall respond with adequate equipment, personnel, and 
supplies so as to begin work within 54 hours of the Engineer’s notification to the prime 
contractor. 

 

Payment will be made under: 

 

Pay Item Pay Unit 
Response for Erosion Control Each 

 
 
 
TEMPORARY SILT FENCE:  (10-19-10) 
 
Revise the Standard Specifications as follows: 
 
Page 16-1, Subarticle 1605-2(C) Filter Fabric, replace the only sentence with the 
following: 
 

Provide Type 3 Engineering Fabric meeting the requirements of Section 1056 of 
the Standard Specifications. 

 
Page 16-2, Article 1605-3 INSTALLATION, replace the third sentence with the 
following: 
 

Filter fabric may be used without woven wire fence backing in accordance with 
the following conditions: 

 
Page 16-2, Subarticle 1605-3(B) Post spacing is inclined…….., replace first item in list 
with the following: 
 

(1) Attach filter fabric to the post with wire or other acceptable methods. 
 
 
 
 
 
STOCKPILE AREAS: 
 
The Contractor shall install and maintain erosion control devices sufficient to contain 
sediment around any erodible material stockpile areas as directed. 
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ACCESS AND HAUL ROADS: 
 
At the end of each working day, the Contractor shall install or re-establish temporary 
diversions or earth berms across access/haul roads to direct runoff into sediment devices. 
Silt fence sections that are temporarily removed shall be reinstalled across access/haul 
roads at the end of each working day. 
 
 
 
EROSION, SILTATION, AND POLLUTION CONTROL 
 
The Contractor shall exercise every reasonable precaution and take all necessary 
measures throughout the life of the project to prevent erosion, siltation, and pollution in 
accordance with Section 107-13 of the Standard Specifications.  Silt fence and erosion 
control measures shall be installed in accordance with the plans for this project, Section 
1605 of the Standard Specifications, and in locations directed by the Engineer or his 
representative. 
 
 
SAFETY FENCE: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining 
polyethylene or polypropylene fence along the outside riparian buffer, wetland, or water 
boundary, or other boundaries located within the construction corridor to mark the areas 
that have been approved to infringe within the buffer, wetland, endangered vegetations, 
culturally sensitive areas or water. The fence shall be installed prior to any land 
disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and 
highly visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered 
outside or interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A)  Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence 
approved by the Engineer. The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used. Wood posts shall be hardwood with a 
wedge or pencil tip at one end, and shall be at least 5 ft. in length with a minimum 
nominal 2" x 2” cross section. Steel posts shall be at least 5 ft. in length, and have a 
minimum weight of 0.85 lb/ft of length. 
 
(B)  Boundary Flagging 
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Wooden stakes shall be 4 feet in length with a minimum nominal 3/4”x 1-3/4” cross 
section. The flagging shall be at least 1” in width. The flagging material shall be vinyl 
and shall be orange in color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The 
fence shall be erected to conform to the general contour of the ground. 
 
(A)  Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and 
hand set or set with a post driver. If hand set, all backfill material shall be thoroughly 
tamped. Wood posts may be sharpened to a dull point if power driven. Posts damaged by 
power driving shall be removed and replaced prior to final acceptance. The tops of all 
wood posts shall be cut at a 30-degree angle. The wood posts may, at the option of the 
Contractor, be cut at this angle either before or after the posts are erected. 
 
The fence fabric shall be attached to the wood posts with one 2" galvanized wire staple 
across each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with 
Article 105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made 
for the staking of the safety fence. All stakeouts shall be considered incidental to 
Construction Surveying. 
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition 
for the duration of the project as determined by the Engineer. 
 
(B)  Boundary Flagging 
 
Installation for delineation of interior boundaries shall consist of wooden stakes on 25 
feet maximum intervals with highly visible orange flagging attached. Stakes shall be 
installed a minimum of 6” into the ground. Interior boundaries may be staked on a 
tangent that runs parallel to buffer but must not encroach on the buffer at any location. 
Interior boundaries of hand clearing shall be identified with a different colored flagging 
to distinguish it from mechanized clearing. 
 
Installation for delineation of interior boundaries will be placed in accordance with 
Article 105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made 
for delineation of the interior boundaries. All delineation shall be considered incidental to 
Construction Surveying. 
 
Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or 
borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 
visible orange flagging attached. Stakes shall be installed a minimum of 6” into the 
ground. Additional flagging may be placed on overhanging vegetation to enhance 
visibility but does not substitute for installation of stakes.  
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Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or 
borrow pits shall be performed in accordance with Subarticle 230-4(B)(3)(d) or 
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for 
delineation of any jurisdictional boundaries at staging areas, waste sites, or borrow pits. 
All delineation shall be considered incidental to Borrow Material or Disposal of Waste 
and Debris. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging 
in a satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet installed in 
place and accepted. Such payment will be full compensation including but not limited to 
clearing and grading, furnishing and installing fence fabric with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this 
work. 
 
Payment will be made under: 
 
Pay Item       Pay Unit 
Safety Fence       Linear Foot 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim 
in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be 
encumbered in the amount of allotments made to the Department of Transportation by the 
Director for the estimated payments for transportation project contract work to be 
performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract 
authority contained in General Statute 143C-6-11(c).  Payment for transportation project 
work performed pursuant to contract in any fiscal year other than the current fiscal year is 
subject to appropriations by the General Assembly.  Transportation project contracts shall 
contain a schedule of estimated completion progress, and any acceleration of this 
progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any 
transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be 
performed during that fiscal year pursuant to the contract.  In the event of termination of 
any contract, the contractor shall be given a written notice of termination at least 60 days 
before completion of scheduled work for which funds are available.  In the event of 
termination, the contractor shall be paid for the work already performed in accordance 
with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Article 108-13(E), of the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, dated July 1, 2012 
 
 

 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the 
vendor shall supply an independent laboratory report for each lot to be tested.  Results 
from seed so sampled shall be final.  Seed not meeting the specifications shall be rejected 
by the Department of Transportation and shall not be delivered to North Carolina 
Department of Transportation warehouses.  If seed has been delivered it shall be available 
for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise 
specified herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, 
Jimsonweed, Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth 
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Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled 
with the above weed species on the seed analysis label.  Tolerances as applied by the 
Association of Official Seed Analysts will NOT be allowed for the above noxious weeds 
except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and 
found germination percentages as reported by the North Carolina Department of 
Agriculture and Consumer Services, Seed Testing Laboratory will be used.  Allowances, 
as established by the NCDOT, will be recognized for minimum pure live seed as listed on 
the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as 
follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower(Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky 
Bluegrass, Centipede and Fine or Hard Fescue shall not contain more than 5% inert 
matter whereas a maximum of 2% inert matter will be allowed on all other kinds of seed.  
In addition, all seed shall not contain more than 2% other crop seed nor more than 1% 
total weed seed.  The germination rate as tested by the North Carolina Department of 
Agriculture shall not fall below 70%, which includes both dormant and hard seed.  Seed 
shall be labeled with not more than 7%, 5% or 2% inert matter (according to above 
specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed 
variety shortages are verified.  Pure live seed percentages will be applied in a verified 
shortage situation.  Those purchase orders of deficient seed lots will be credited with the 
percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 



BD-5112H   Cleveland County Bridge No. 374    W.B.S. Element 45358.3.8 - 63 - 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other 
crop seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% 
pure live seed will not be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other 
crop; maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure 
live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other 
crop seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% 
pure live seed will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other 
crop seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% 
pure live seed will not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other 
crop seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live 
seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other 
crop seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per 
pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
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 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
 
 

 
 

ERRATA 
(1-17-12) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 
 
 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target 
Source of P0.075/Pbe Ratio with “1.0”. 
 

Division 10 
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the 
UV Stability (Retained Strength) of Type 5 geotextiles with “70%”. 
 

Division 12 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
 

Division 17 
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within 
Interconnect Center, delete this subarticle. 
 

END 
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PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) Z-04a 
 
Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any 
part of the Contractor's operations is located within a quarantined area, thoroughly clean 
all equipment prior to moving out of the quarantined area.  Comply with federal/state 
regulations by obtaining a certificate or limited permit for any regulated article moving 
from the quarantined area. 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of 
Agriculture/United States Department of Agriculture.  Have the certificate or limited 
permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on 
this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately 

or with other articles.  This includes movement of articles listed above that may be 
associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined 

by an inspector to present a hazard of spreading imported fire ant, gypsy moth, 
witchweed or other noxious weeds. 

 
 
 
 
 
 
 
 
 



BD-5112H   Cleveland County Bridge No. 374    W.B.S. Element 45358.3.8 - 66 - 

AWARD OF CONTRACT 
(6-28-77) Z-6 
 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the 
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant 
to this advertisement will be awarded to the lowest responsible bidder without 
discrimination on the ground of race, color, or national origin”. 
 
 
 
MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 

Z-7 
 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in 
percentage terms for the Contractor’s aggregate workforce in each trade on all 
construction work in the covered area, see as shown on the attached sheet entitled 
“Employment Goals for Minority and Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or 
not it is Federal or federally assisted) performed in the covered area.  If the Contractor 
performs construction work in a geographical area located outside of the covered area, it 
shall apply the goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the Contractor also is subject to the goals for 
both its federally involved and nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 
specific affirmative action obligations required by the specifications set forth in 41 CFR 
60-4.3(a), and its effort to meet the goals.  The hours of minority and female employment 
and training must be substantially uniform throughout the length of the contract, and in 
each trade and the Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects.  The transfer of minority or female employees or 
trainees from Contractor to Contractor or from project to project or the sole purpose of 
meeting the Contractor’s goals shall be a violation of the contract, the executive Order 
and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured 
against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the 
“covered area” is the county or counties shown on the cover sheet of the proposal form 
and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   
 
_______________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   
 
________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION 
CONTRACTS 

FHWA - 1273 Electronic Version - March 10, 1994 Z-8 
 
I. General  
II. Nondiscrimination  
III. Nonsegregated Facilities  
IV. Payment of Predetermined Minimum Wage 
V. Statements and Payrolls  
VI. Record of Materials, Supplies, and Labor 
VII. Subletting or Assigning the Contract  
VIII. Safety:  Accident Prevention  
IX. False Statements Concerning Highway Project 
X. Implementation of Clean Air Act and Federal Water Pollution Control Act  
XI. Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion  
XII. Certification Regarding Use of Contract Funds for lobbying 
 

ATTACHMENTS 
 
A. Employment Preference for Appalachian Contracts (included in Appalachian contracts only) 
 
I. GENERAL 

 
1. These contract provisions shall apply to all work performed on the contract by the contractor's own organization and with 

the assistance of workers under the contractor's immediate superintendent and to all work performed on the contract by 
piecework, station work, or by subcontract. 

2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the stipulations 
contained in these Required Contract Provisions, and further require their inclusion in any lower tier subcontract or purchase 
order that may in turn be made.  The Required Contract Provisions shall not be incorporated by reference in any case.  The 
prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 

3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds for 
termination of the contract. 

4. A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as provided in 29 
CFR 5.12: 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of these Required 
Contract Provisions shall not be subject to the general disputes clause of this contract.  Such disputes shall be resolved in 
accordance with the procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within 
the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the contracting agency, 
the DOL, or the contractor's employees or their representatives. 

6. Selection of Labor:  During the performance of this contract, the contractor shall not: 
a. discriminate against labor from any other State, possession, or territory of the United States (except for employment 

preference for Appalachian contracts, when applicable, as specified in Attachment A), or 
b. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts who 

are on parole, supervised release, or probation. 
 

II. NONDISCRIMINATION 
 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
1. Equal Employment Opportunity:  Equal employment opportunity (EEO) requirements not to discriminate and to take 

affirmative action to assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 
CFR 1630 and 41 CFR 60) and orders of the Secretary of Labor as modified by the provisions  prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's 
project activities under this contract.  The Equal Opportunity Construction Contract Specifications set forth under 41 CFR 
60-4.3 and the provisions of the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 
29 CFR 1630 are incorporated by reference in this contract.  In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of EEO: 
a. The contractor will work with the State highway agency (SHA) and the Federal Government in carrying out EEO 

obligations and in their review of his/her activities under the contract. 
b. The contractor will accept as his operating policy the following statement: 

"It is the policy of this Company to assure that applicants are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, national origin, age or disability.  Such action shall 
include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, 
preapprenticeship, and/or on-the-job training." 

2. EEO Officer:  The contractor will designate and make known to the SHA contracting officers an EEO Officer who will 
have the responsibility for and must be capable of effectively administering and promoting an active contractor program of 
EEO and who must be assigned adequate authority and responsibility to do so. 
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3. Dissemination of Policy:  All members of the contractor's staff who are to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are substantially involved in such action, will be made fully cognizant 
of, and will implement, the contractor's EEO policy and contractual will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and 

then not less often than once every six months, at which time the contractor's EEO policy and its implementation 
will be reviewed and explained.  The meetings will be conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, 
covering all major aspects of the contractor's EEO obligations within thirty days following their reporting for duty 
with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minority group employees. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to 
employees, applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or other appropriate means. 

4. Recruitment:  When advertising for employees, the contractor will include in all advertisements for employees the 
notation:  "An Equal Opportunity Employer."  All such advertisements will be placed in publications having a large 
circulation among minority groups in the area from which the project work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment 

through public and private employee referral sources likely to yield qualified minority group applicants.  To meet 
this requirement, the contractor will identify sources of potential minority group employees, and establish with such 
identified sources procedures whereby minority group applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is 
expected to observe the provisions of that agreement to the extent that the system permits the contractor's 
compliance with EEO contract provisions.  (The DOL has held that where implementation of such agreements have 
the effect of discriminating against minorities or women, or obligates the contractor to do the same, such 
implementation violates Executive Order 11246, as amended.)  

c. The contractor will encourage his present employees to refer minority group applicants for employment.  
Information and procedures with regard to referring minority group applicants will be discussed with employees. 

5. Personnel Actions:  Wages, working conditions, and employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national origin, age or disability.  The following procedures shall be 
followed:  
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee 

facilities do not indicate discriminatory treatment of project site personnel. 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any 

evidence of discriminatory wage practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence 

of discrimination.  Where evidence is found, the contractor will promptly take corrective action.  If the review 
indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall include all 
affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in 
connection with his obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the investigation indicates that the discrimination may 
affect persons other than the complainant, such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every complainant of all of his avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minority group and women employees, 

and applicants for employment. 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the 

contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  Where feasible, 25 percent of apprentices or trainees in each 
occupation shall be in their first year of apprenticeship or training.  In the event a special provision for training is 
provided under this contract, this subparagraph will be superseded as indicated in the special provision. 

c. The contractor will advise employees and applicants for employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and promotion potential of minority group and women 
employees and will encourage eligible employees to apply for such training and promotion. 

7. Unions:  If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use his/her 
best efforts to obtain the cooperation of such unions to increase opportunities for minority groups and women within the 
unions, and to effect referrals by such unions of minority and female employees.  Actions by the contractor either directly or 
through a contractor's association acting as agent will include the procedures set forth below: 
a. The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed 

toward qualifying more minority group members and women for membership in the unions and increasing the 
skills of minority group employees and women so that they may qualify for higher paying employment. 

b. The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without regard to their race, color, religion, sex, national 
origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of the labor union and such labor union refuses to furnish 
such information to the contractor, the contractor shall so certify to the SHA and shall set forth what efforts have 
been made to obtain such information. 
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d. In the event the union is unable to provide the contractor with a reasonable flow of minority and women referrals 
within the time limit set forth in the collective bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national origin, age or 
disability; making full efforts to obtain qualified and/or qualifiable minority group persons and women.  (The DOL 
has held that it shall be no excuse that the union with which the contractor has a collective bargaining agreement 
providing for exclusive referral failed to refer minority employees.)  In the event the union referral practice prevents 
the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special 
provisions, such contractor shall immediately notify the SHA. 

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:  The contractor shall not 
discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment. 
a. The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this contract. 
b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to compete for 

and perform subcontracts which the contractor enters into pursuant to this contract.  The contractor will use his best 
efforts to solicit bids from and to utilize DBE subcontractors or subcontractors with meaningful minority group and 
female representation among their employees.  Contractors shall obtain lists of DBE construction firms from SHA 
personnel. 

c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations. 
9. Records and Reports:  The contractor shall keep such records as necessary to document compliance with the EEO 

requirements.  Such records shall be retained for a period of three years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the SHA and the FHWA. 
a. The records kept by the contractor shall document the following: 

1. The number of minority and non-minority group members and women employed in each work classification 
on the project; 

2. The progress and efforts being made in cooperation with unions, when applicable, to increase employment 
opportunities for minorities and women; 

3. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and 
female employees; and  

4. The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with 
meaningful minority and female representation among their employees. 

b. The contractors will submit an annual report to the SHA each July for the duration of the project, indicating the 
number of minority, women, and non-minority group employees currently engaged in each work classification 
required by the contract work.  This information is to be reported on Form FHWA-1391.  If on-the job training is 
being required by special provision, the contractor will be required to collect and report training data. 

 
III. NONSEGREGATED FACILITIES 

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
a. By submission of this bid, the execution of this contract or subcontract, or the consummation of this material supply 

agreement or purchase order, as appropriate, the bidder, Federal-aid construction contractor, subcontractor, material 
supplier, or vendor, as appropriate, certifies that the firm does not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that the firm does not permit its employees to perform their services at any 
location, under its control, where segregated facilities are maintained.  The firm agrees that a breach of this certification is 
a violation of the EEO provisions of this contract.  The firm further certifies that no employee will be denied access to 
adequate facilities on the basis of sex or disability. 

b. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and 
washrooms, restaurants and other eating areas, timeclocks, locker rooms, and other storage or dressing areas, parking 
lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees 
which are segregated by explicit directive, or are, in fact, segregated on the basis of race, color, religion, national origin, 
age or disability, because of habit, local custom, or otherwise.  The only exception will be for the disabled when the 
demands for accessibility override (e.g. disabled parking). 

c. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors or material 
suppliers prior to award of subcontracts or consummation of material supply agreements of $10,000 or more and that it 
will retain such certifications in its files. 

 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 

 
(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects located 
on roadways classified as local roads or rural minor collectors, which are exempt.) 
1. General: 

a. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week and without subsequent deduction or rebate on any account [except such payroll 
deductions as are permitted by regulations (29 CFR 3) issued by the Secretary of Labor under the Copeland Act (40 
U.S.C. 276c)] the full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of 
payment.  The payment shall be computed at wage rates not less than those contained in the wage determination of 
the Secretary of Labor (hereinafter "the wage determination") which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor or its subcontractors 
and such laborers and mechanics.  The wage determination (including any additional classifications and wage rates 
conformed under paragraph 2 of this Section IV and the DOL poster (WH-1321) or Form FHWA-1495) shall be 
posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers.  For the purpose of this Section, contributions made or costs 
reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) 
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provi-
sions of Section IV, paragraph 3b, hereof.  Also, for the purpose of this Section, regular contributions made or costs 
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incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs, which 
cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period.  
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to skill, except as provided in paragraphs 4 and 5 
of this Section IV. 

b. Laborers or mechanics performing work in more than one classification may be compensated at the rate specified 
for each classification for the time actually worked therein, provided, that the employer's payroll records accurately 
set forth the time spent in each classification in which work is performed. 

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are herein 
incorporated by reference in this contract. 

2. Classification: 
a. The SHA contracting officer shall require that any class of laborers or mechanics employed under the contract, 

which is not listed in the wage determination, shall be classified in conformance with the wage determination. 
b. The contracting officer shall approve an additional classification, wage rate and fringe benefits only when the 

following criteria have been met: 
1. the work to be performed by the additional classification requested is not performed by a classification 
in the wage determination; 
2. the additional classification is utilized in the area by the construction industry;  
3. the proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination; and 
4. with respect to helpers, when such a classification prevails in the area in which the work is performed. 

c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in the 
additional classification or their representatives, and the contracting officer agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by 
the contracting officer to the DOL, Administrator of the Wage and Hour Division, Employment Standards 
Administration, Washington, D.C. 20210.  The Wage and Hour Administrator, or an authorized representative, will 
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional time is necessary. 

d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in the 
additional classification or their representatives, and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the recommendation of 
the contracting officer, to the Wage and Hour Administrator for determination.  Said Administrator, or an 
authorized representative, will issue a determination within 30 days of receipt and so advise the contracting officer 
or will notify the contracting officer within the 30-day period that additional time is necessary 

e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c or 2d of this 
Section IV shall be paid to all workers performing work in the additional classification from the first day on which 
work is performed in the classification. 

3. Payment of Fringe Benefits: 
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe 

benefit which is not expressed as an hourly rate, the contractor or subcontractors, as appropriate, shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly case equivalent 
thereof. 

b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third person, he/she 
may consider as a part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in 
providing bona fide fringe benefits under a plan or program, provided, that the Secretary of Labor has found, upon 
the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met.  The 
Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations 
under the plan or program. 

4. Apprentices and Trainees (Programs of  U.S. DOL) and Helpers: 
a. Apprentices: 

1. Apprentices will be permitted to work at less than the predetermined rate for the work they performed 
when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the DOL, Employment and Training Administration, Bureau of Apprenticeship and 
Training, or with a State apprenticeship agency recognized by the Bureau, or if a person is employed in 
his/her first 90 days of probationary employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State apprenticeship agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

2. The allowable ratio of apprentices to journeyman-level employees on the job site in any craft 
classification shall not be greater than the ratio permitted to the contractor as to the entire work force 
under the registered program.  Any employee listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate 
listed in the wage determination for the classification of work actually performed.  In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  Where a contractor or subcontractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates (expressed in percentages of 
the journeyman-level hourly rate) specified in the contractor's or subcontractor's registered program 
shall be observed. 

3. Every apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice's level of progress, expressed as a percentage of the journeyman-level hourly rate specified in 
the applicable wage determination.  Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
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benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for 
the applicable classification.  If the Administrator for the Wage and Hour Division determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance 
with that determination. 

4. In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized by 
the Bureau, withdraws approval of an apprenticeship program, the contractor or subcontractor will no 
longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
comparable work performed by regular employees until an acceptable program is approved. 

b. Trainees:   
1. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
DOL, Employment and Training Administration. 

2. The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted 
under the plan approved by the Employment and Training Administration.  Any employee listed on the 
payroll at a trainee rate who is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed. 

3. Every trainee must be paid at not less than the rate specified in the approved program for his/her level of 
progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage 
determination.  Trainees shall be paid fringe benefits in accordance with the provisions of the trainee 
program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full amount 
of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman-level wage rate on the wage determination which provides for less than full fringe benefits 
for apprentices, in which case such trainees shall receive the same fringe benefits as apprentices. 

4. In the event the Employment and Training Administration withdraws approval of a training program, 
the contractor or subcontractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

c. Helpers:   
Helpers will be permitted to work on a project if the helper classification is specified and defined on the applicable 
wage determination or is approved pursuant to the conformance procedure set forth in Section IV.2.  Any worker 
listed on a payroll at a helper wage rate, who is not a helper under a approved definition, shall be paid not less than 
the applicable wage rate on the wage determination for the classification of work actually performed. 

5. Apprentices and Trainees (Programs of the U.S. DOT): 
Apprentices and trainees working under apprenticeship and skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV.  The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular programs.  The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of the particular program. 

6. Withholding: 
The SHA shall upon its own action or upon written request of an authorized representative of the DOL withhold, or cause 
to be withheld, from the contractor or subcontractor under this contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements which is held 
by the same prime contractor, as much of the accrued payments or advances as may be considered necessary to pay 
laborers and mechanics, including apprentices, trainees, and helpers, employed by the contractor or any subcontractor the 
full amount of wages required by the contract.  In the event of failure to pay any laborer or mechanic, including any 
apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the 
contract, the SHA contracting officer may, after written notice to the contractor, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased. 

7. Overtime Requirements: 
No contractor or subcontractor contracting for any part of the contract work which may require or involve the 
employment of laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers described in 
paragraphs 4 and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any workweek in which 
he/she is employed on such work, to work in excess of 40 hours in such workweek unless such laborer, mechanic, 
watchman, or guard receives compensation at a rate not less than one-and-one-half times his/her basic rate of pay for all 
hours worked in excess of 40 hours in such workweek. 

8. Violation: 
Liability for Unpaid Wages; Liquidated Damages:  In the event of any violation of the clause set forth in paragraph 7 
above, the contractor and any subcontractor responsible thereof shall be liable to the affected employee for his/her unpaid 
wages.  In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under 
contract for the District of Columbia or a territory, to such District or to such territory) for liquidated damages.  Such 
liquidated damages shall be computed with respect to each individual laborer, mechanic, watchman, or guard employed 
in violation of the clause set forth in paragraph 7, in the sum of $10 for each calendar day on which such employee was 
required or permitted to work in excess of the standard work week of 40 hours without payment of the overtime wages 
required by the clause set forth in paragraph 7. 

9. Withholding for Unpaid Wages and Liquidated Damages: 
The SHA shall upon its own action or upon written request of any authorized representative of the DOL withhold, or 
cause to be withheld, from any monies payable on account of work performed by the contractor or subcontractor under 
any such contract or any other Federal contract with the same prime contractor, or any other Federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
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may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 8 above. 
 

V. STATEMENTS AND PAYROLLS 
 

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects 
located on roadways classified as local roads or rural collectors, which are exempt.) 

1. Compliance with Copeland Regulations (29 CFR 3): 
The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are herein incorporated by 

reference. 
2. Payrolls and Payroll Records: 

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each subcontractor during the 
course of the work and preserved for a period of 3 years from the date of completion of the contract for all laborers, 
mechanics, apprentices, trainees, watchmen, helpers, and guards working at the site of the work. 

b. The payroll records shall contain the name, social security number, and address of each such employee; his or her 
correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide 
fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily 
and weekly number of hours worked; deductions made; and actual wages paid. In addition, for Appalachian 
contracts, the payroll records shall contain a notation indicating whether the employee does, or does not, normally 
reside in the labor area as defined in Attachment A, paragraph 1.  Whenever the Secretary of Labor, pursuant to 
Section IV, paragraph 3b, has found that the wages of any laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan or program described in Section 1(b)(2)(B) of the Davis 
Bacon Act, the contractor and each subcontractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is financially responsible, that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and show the cost anticipated or the actual 
cost incurred in providing benefits.  Contractors or subcontractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprentices and trainees, and ratios and 
wage rates prescribed in the applicable programs. 

c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the SHA 
resident engineer a payroll of wages paid each of its employees (including apprentices, trainees, and helpers, 
described in Section IV, paragraphs 4 and 5, and watchmen and guards engaged on work during the preceding 
weekly payroll period).  The payroll submitted shall set out accurately and completely all of the information 
required to be maintained under paragraph 2b of this Section V.  This information may be submitted in any form 
desired.  Optional Form WH-347 is available for this purpose and may be purchased from the Superintendent of 
Documents (Federal stock number 029-005-0014-1), U.S. Government Printing Office, Washington, D.C. 20402.  
The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. 

d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or 
subcontractor or his/her agent who pays or supervises the payment of the persons employed under the contract and 
shall certify the following: 
1. that the payroll for the payroll period contains the information required to be maintained under paragraph 2b 

of this Section V and that such information is correct and complete; 
2. that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 

during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, 
other than permissible deductions as set forth in the Regulations, 29 CFR 3; 

3. that each laborer or mechanic has been paid not less that the applicable wage rate and fringe benefits or cash 
equivalent for the classification of worked performed, as specified in the applicable wage determination 
incorporated into the contract. 

e. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 
shall satisfy the requirement for submission of the "Statement of Compliance" required by paragraph 2d of this 
Section V. 

f. The falsification of any of the above certifications may subject the contractor to civil or criminal prosecution under 
18 U.S.C. 1001 and 31 U.S.C. 231. 

g. The contractor or subcontractor shall make the records required under paragraph 2b of this Section V available for 
inspection, copying, or transcription by authorized representatives of the SHA, the FHWA, or the DOL, and shall 
permit such representatives to interview employees during working hours on the job.  If the contractor or 
subcontractor fails to submit the required records or to make them available, the SHA, the FHWA, the DOL, or all 
may, after written notice to the contractor, sponsor, applicant, or owner, take such actions as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds.  Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment action pursuant to 
29 CFR 5.12. 

 
VI. RECORD OF MATERIALS, SUPPLIES AND LABOR  THIS SECTION DELETED JUNE 4, 2007. 

 
 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater 
percentage if specified elsewhere in the contract) of the total original contract price, excluding any specialty items 
designated by the State.  Specialty items may be performed by subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635). 
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a. "Its own organization" shall be construed to include only workers employed and paid directly by the prime 
contractor and equipment owned or rented by the prime contractor, with or without operators. Such term does not 
include employees or equipment of a subcontractor, assignee, or agent of the prime contractor. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting organizations qualified and expected to bid on the 
contract as a whole and in general are to be limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed includes the cost 
of material and manufactured products which are to be purchased or produced by the contractor under the contract 
provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority 
to direct performance of the work in accordance with the contract requirements, and is in charge of all construction 
operations (regardless of who performs the work) and (b) such other of its own organizational resources (supervision, 
management, and engineering services) as the SHA contracting officer determines is necessary to assure the performance 
of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the SHA 
contracting officer, or authorized representative, and such consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract.  Written consent will be given only after the SHA has 
assured that each subcontract is evidenced in writing and that it contains all pertinent provisions and requirements of the 
prime contract. 

 
VIII. SAFETY: ACCIDENT PREVENTION 

 
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws 

governing safety, health, and sanitation (23 CFR 635).  The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it determines, or as the SHA contracting officer may 
determine, to be reasonably necessary to protect the life and health of employees on the job and the safety of the public 
and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any subcontractor shall not permit any employee, in performance of the 
contract, to work in surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her health or 
safety, as determined under construction safety and health standards (29 CFR 1926) promulgated by the Secretary of 
Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree 
of reliability on statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway 
projects, it is essential that all persons concerned with the project perform their functions as carefully, thoroughly, and honestly 
as possible.  Willful falsification, distortion, or misrepresentation with respect to any facts related to the project is a violation of 
Federal law.  To prevent any misunderstanding regarding the seriousness of these and similar acts, the following notice shall be 
posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all persons 
concerned with the project:  

 
NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS 

 
18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to the Secretary of Transportation; or 
 
 Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, 
quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in connection 
with the construction of any highway or related project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report 
submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supple-
mented; 
 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both." 
 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid construction 

contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt under the 

Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal Water 
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Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order11738, and 
regulations in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the U.S. Environmental 
Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean Air Act 
and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines listed thereunder. 

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of Federal 
Activities, EPA, indicating that a facility that is or will be utilized for the contract is under consideration to be listed on 
the EPA List of Violating Facilities. 

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this Section X in 
every nonexempt subcontract, and further agrees to take such action as the government may direct as a means of 
enforcing such requirements. 

 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

 
1. Instructions for Certification - Primary Covered Transactions: 

(Applicable to all Federal-aid contracts - 49 CFR 29) 
a. By signing and submitting this proposal, the prospective primary participant is providing the certification set out 

below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of 

participation in this covered transaction.  The prospective participant shall submit an explanation of why it cannot 
provide the certification set out below.  The certification or explanation will be considered in connection with the 
department or agency's determination whether to enter into this transaction.  However, failure of the prospective 
primary participant to furnish a certification or an explanation shall disqualify such a person from participation in 
this transaction. 

c. The certification in this clause is a material representation of fact upon which reliance was placed when the 
department or agency determined to enter into this transaction.  If it is later determined that the prospective primary 
participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction for cause of default. 

d. The prospective primary participant shall provide immediate written notice to the department or agency to whom 
this proposal is submitted if any time the prospective primary participant learns that its certification was erroneous 
when submitted or has become erroneous by reason of changed circumstances. 

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used 
in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive 
Order 12549.  You may contact the department or agency to which this proposal is submitted for assistance in 
obtaining a copy of those regulations. 

f. The prospective primary participant agrees by submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, 
unless authorized by the department or agency entering into this transaction. 

g. The prospective primary participant further agrees by submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered 
Transaction," provided by the department or agency entering into this covered transaction, without modification, in 
all lower tier covered transactions and in all solicitations for lower tier covered transactions. 

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 
covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A participant may decide the method and frequency 
by which it determines the eligibility of its principals.  Each participant may, but is not required to, check the 
nonprocurement portion of the "Lists of Parties Excluded From Federal Procurement or Nonprocurement 
Programs" (Nonprocurement List) which is compiled by the General Services Administration. 

i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render in good faith the certification required by this clause.  The knowledge and information of participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

j. Except for transactions authorized under paragraph f of these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction for cause or default. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Primary Covered 
Transactions 

 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
covered transactions by any Federal department or agency; 

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgment rendered against 
them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or 
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal 
or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of 
records, making false statements, or receiving stolen property;  

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in paragraph 1b of this certification; and 
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d. Have not within a 3-year period preceding this application/proposal had one or more public transactions (Federal, 
State or local) terminated for cause or default. 

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 

 
* * * * * 

2. Instructions for Certification - Lower Tier Covered Transactions: 
 

(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below. 
b. The certification in this clause is a material representation of fact upon which reliance was placed when this 

transaction was entered into.  If it is later determined that the prospective lower tier participant knowingly rendered 
an erroneous certification, in addition to other remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available remedies, including suspension and/or 
debarment. 

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant learns that its certification was erroneous by reason of 
changed circumstances. 

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered transaction," 
"participant," "person," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the 
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549.  You may 
contact the person to which this proposal is submitted for assistance in obtaining a copy of those regulations. 

e The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, 
unless authorized by the department or agency with which this transaction originated. 

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered 
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions. 

g A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 
covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A participant may decide the method and frequency 
by which it determines the eligibility of its principals.  Each participant may, but is not required to, check the 
Nonprocurement List. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render in good faith the certification required by this clause.  The knowledge and information of participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered 
Transactions: 

 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is 

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in 
this transaction by any Federal department or agency. 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 

 
* * * * * 

 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 20) 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge 
and belief, that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for 

influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form 
to Report Lobbying," in accordance with its instructions. 
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2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the 
language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev 7-21-09) Z-10 
 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the 
Alternate Program.  Standard OJT requirements typically associated with individual 
projects will no longer be applied at the project level.  Instead, these requirements will be 
applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – 
Section 140, this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State 
and privately funded projects located in North Carolina.  However, priority shall be given 
to training employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level 
status is a primary objective of this special training provision. Accordingly, the 
Contractor shall make every effort to enroll minority and women as trainees to the extent 
that such persons are available within a reasonable area of recruitment.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant 
for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a 
calendar year based on the contractors' past three years’ activity and the contractors' 
anticipated upcoming year’s activity with the Department.  At the beginning of each year, 
all contractors eligible will be contacted by the Department to determine the number of 
trainees that will be assigned for the upcoming calendar year.  At that time the Contractor 
shall enter into an agreement with the Department to provide a self-imposed on-the-job 
training program for the calendar year. This agreement will include a specific number of 
annual training goals agreed to by both parties. The number of training assignments may 
range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncdot.org/business/ocs/ojt/.   
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman 
level workers in the construction craft/operator positions.  Preference shall be given to 
providing training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective 
training requirements that may be used by the contractors.  However, the classifications 
established are not all-inclusive.  Where the training is oriented toward construction 
applications, training will be allowed in lower-level management positions such as office 
engineers and estimators.  Contractors shall submit new classifications for specific job 
functions that their employees are performing.  The Department will review and 
recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent 
with common practices and provides enough time for the trainee to obtain 
journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the 
Contractor retains primary responsibility for meeting the training and this provision is 
made applicable to the subcontract.  However, only the Contractor will receive credit 
towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their 
first year of apprenticeship or training.  The number of trainees shall be distributed 
among the work classifications on the basis of the contractor’s needs and the availability 
of journeymen in the various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman level status or in which 
they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each 
trainee with a certification Certificate showing the type and length of training 
satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate 
interview conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage 
of the prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall 
be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor 
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department 
of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work 
who is currently enrolled or becomes enrolled in an approved program and who receives 
training for at least 50 percent of the specific program requirement.  Trainees will be 
allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be 
taken off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these 
contract documents. 
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TRAFFIC CONTROL PROVISIONS 

 

 
TRAFFIC CONTROL 
(01-17-12) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 
1101.01 of the 2012 Roadway Standard Drawings prior to beginning any other work.  
Use a lane closure or slow moving operation to complete the work, as necessary, unless 
otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 
and 1130.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if 
the minimum speed maintained at all times is 3 mph with no stops that narrow or close a 
lane of travel.  If the moving operation is progressing slower than 3 mph at any time, 
install a lane closure.  Maintain the existing traffic pattern at all times, except in the 
immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 
1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a 
lane of travel in a stationary work zone such as pavement patching resurfacing, or 
pavement marking removal.  Properly ballasted cones may be used instead of drums for 
lane closures during daylight hours.  However, drums are required for the upstream taper 
portion of lane closures in all applications.  The stationary work zone shall be a 
maximum of 3 miles in length at any given time unless otherwise directed by the 
Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 
appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or 
cover any work zone signs.  When covering work zone signs, use an opaque material that 
prevents reading of the sign at night by a driver using high beam headlights.  Use 
material, which does not damage the sign sheeting.  Replace any obliterated markings as 
required by other sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided 
facility and within 5 feet of an open travel lane, close the nearest open travel lane using 
Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 
area is protected by barrier or guardrail.  When personnel and/or equipment are working 
on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, 
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 
Roadway Standard Drawings unless the work area is protected by barrier or guardrail.  
When personnel and/or equipment are working within a lane of travel of an undivided or 
divided facility, close the lane according to the traffic control plans, 2012 Roadway 
Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane.  Do not work 
simultaneously, on both sides of an open travel way, within the same location, on a two-
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lane, two-way road.  Do not perform work involving heavy equipment within 15 feet of 
the edge of travel way when work is being performed behind a lane closure on the 
opposite side of the travel way.  Perform work only when weather and visibility 
conditions allow safe operations as directed by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for 
nominal lifts of 1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 
48" X 48") 500 feet in advance and a minimum of once every half mile throughout the 
uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent 
to an open travel lane that has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 

mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the 
Engineer, at no expense to the Department.  This work is not considered part of shoulder 
reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, 
pavement marker installation and pesticide spraying, the slow moving operation caravan 
shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation 
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 
2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to 
provide additional protection of wet pavement markings.  Ballast all traffic cones so they 
will not be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the 
Engineer at the first pre-construction meeting and the sequence must be approved 
before closing a lane of traffic.  The Contractor and Engineer will coordinate with 
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional 
traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and 
resurfacing operations such that these operations are completed in the order as 
agreed upon with the Engineer at the first pre-construction meeting.  Refer to the 
Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should 
prosecute the work in a continuous and uninterrupted manner from the time he 
begins the work until completion and final acceptance unless determined 
otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location 
or setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a 
paving season. 
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6. Contractor shall mill and pave lanes in an order such that water shall not 
accumulate. 

 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 
Signal Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  
Coordinate all signal loop operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 
approaches.  Patch and make repairs to bridge surface and its approaches before 
resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the 
Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that 
require patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt 
patching to cool to the point of supporting traffic without displacement or rutting before 
reopening closed lane.  Coordinate the resurfacing operations of the patched areas with 
the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same 
elevation within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by 
the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and 
pave back by the end of each work day.  For partial or wheel track milling operations on 
multi-lane facilities, the lane being milled may be left closed and paved back within 72 
hours. 
 
The following options are available during Resurfacing and milling operations on two-
way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-
lane facilities when all lanes or a single lane in one direction are to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as 
agreed upon with the Engineer.  Place the transverse joint on the ramp at the terminal 
point of the gore unless the ramp is being resurfaced beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed 
by the Engineer.  Sweep and remove all milled material from the roadway as soon as the 
daily milling operation is completed.  Continue milling operations until the particular 
section of roadway being milled is complete.  Remove any existing pavement adjacent to 
the milled area that has been damaged and replace with patch material as directed by the 
Engineer. 
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Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  
Do not cross medians with equipment, except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use 
the record of existing pavement markings and markers in accordance with the 2012 
Roadway Standard Drawings to re-establish the proposed pavement markings and 
markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement 
damage due to existing pavement marker removal prior to the end of the work day.  
Dispose of existing pavement markers as directed by the Engineer.  No direct payment 
will be made for this work, as it will be incidental to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  
No direct payment will be made for providing other traffic control as required herein, as 
the cost of same will be considered incidental to the work being paid for under those 
various traffic control items that have been included.  Where the Contractor maintains 
traffic as required herein but no specific pay items have been included in the contract, all 
associated costs will be considered incidental to the work being paid for under the various 
items in the contract. 
 
 
WORK ZONE SIGNING: 
(01-17-12) RWZ-3 
 
Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard 
Specifications, the 2012 Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required 
lane closure signing. 
 
Furnish, install and maintain general work zone warning signs for resurfacing and milling 
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-
11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 
116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30").  When construction is 
completed in any area of the project, relocate signs to the next work site, as directed by 
the Engineer.  Remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
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Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs 
are installed three days prior to the beginning of work on a particular map, cover the 
signs until the work begins.  Install each work zone warning sign separately and not on 
the same post or stand with any other sign except where an advisory speed plate or 
directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing 
No. 1101.01, 1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to 
beginning of work and remove upon final completion of the project.  If there is a period 
of construction inactivity longer than two weeks, remove or cover advance warning work 
zone signs.  Uncover advance warning work zone signs no more than 3 days before work 
resumes.  All other operations could be suspended upon failure to comply with the above 
requirements.  Such suspended operations would not be resumed until the above 
requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in 
accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 
Roadway Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH 
ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), 
LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" 
X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition 
for both directions of travel (undivided roadways only) and at any other points 
determined by the Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where 
shoulder construction will be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD 
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately 
at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for 
both directions of travel (undivided roadways only) and at any other points determined by 
the Engineer.  Install signs prior to the obliteration of any pavement markings. 
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Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the 
contract.  No direct payment will be made for providing other work zone signing as 
required herein, as the cost of same will be considered incidental to the work being paid 
for under those various work zone signing items that have been included.  Where the 
Contractor provides work zone signing as required herein but no specific pay items have 
been included in the contract, all associated costs will be considered incidental to the 
work being paid for under the various items in the contract. 
 
 
TIME LIMITATION FOR PAVEMENT MARKINGS AND  
MARKERS ON NEWLY RESURFACED AREAS: 
(01-17-12) RWZ-4 
 
Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 
calendar days after they have been obliterated by the resurfacing operation. 
 
Markings: All Facilities 
 
The observation period for pavement markings on a specific map are subject to all 
requirements as specified in the Project Special Provision entitled “PAVEMENT 
MARKING LINES” contained elsewhere in the contract and begins with the satisfactory 
completion of all pavement markings required on that specific map. 
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold 
Applied Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved 
Product List.  The quantity for characters, symbols and stop bars on concrete will be 
included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place 
Thermoplastic or Extruded Thermoplastic as shown on NCDOT Approved Product List.  
The quantity for characters, symbols and stop bars on asphalt will be included in the pay 
items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the 
resurfacing on each map. 
 



BD-5112H   Cleveland County Bridge No. 374    W.B.S. Element 45358.3.8 - 88 - 

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 
MARKERS:  
(01-17-12) RWZ-5 
 
Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement Markers 2012 Roadway Standard Drawings: 
 1250.01, 1253.01 
  
Milled Rumble Strips 2012 Roadway Standard Drawings: 
 665.01 
 
 
 





 

PROJECT SPECIAL PROVISIONS 

STRUCTURE 
 

PROJECT  BD-5112H           CLEVELAND COUNTY 

 
 
FALSEWORK AND FORMWORK (9-30-11) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 
the Standard Specifications or other provisions; no additional submittals are required 
herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting.  Formwork is the temporary structure or mold used to retain 
plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 
temporary structure that functions as a work platform that supports construction personnel, 
materials, and tools, but is not intended to support the structure.  Scaffolding systems that 
are used to temporarily support permanent structures (as opposed to functioning as work 
platforms) are considered to be falsework under the definitions given.  Shoring is a 
component of falsework such as horizontal, vertical, or inclined support members.  Where 
the term “temporary works” is used, it includes all of the temporary facilities used in bridge 
construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 
imposed and provide the necessary rigidity to achieve the lines and grades shown on the 
plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 
the safety and quality required by the design assumptions.  The Engineer has authority to 
reject material on the basis of its condition, inappropriate use, safety, or nonconformance 
with the plans.  Clearly identify allowable loads or stresses for all materials or 
manufactured devices on the plans. Revise the plan and notify the Engineer if any change 
to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 
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On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work.  Show anticipated total settlements and/or deflections of falsework 
and forms on the working drawings.  Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Falsework hangers that support concentrated 
loads and are installed at the edge of thin top flange concrete girders (such as bulb tee 
girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated safe 
working load.  Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are 
not allowed on concrete girders with thin top flanges. Design the falsework and forms 
supporting deck slabs and overhangs on girder bridges so that there will be no 
differential settlement between the girders and the deck forms during placement of deck 
concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour 
components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 
other such devices used as part of the falsework or formwork that remains in the 
permanent structure.  If the plan notes indicate that the structure contains the necessary 
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 
these devices.  Electroplating will not be allowed.  Any coating required by the 
Engineer will be considered incidental to the various pay items requiring temporary 
works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  
In addition, Table 2.2A is included to provide the maximum wind speeds by county 
in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 
420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 
the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 
required until the drawings have been approved.  Such approval does not relieve the 
Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 
concrete structures, make sure that the calculated deflection of falsework flexural members 
does not exceed 1/240 of their span regardless of whether or not the deflection is 
compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so 
that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 
the presence of the Engineer, not more than 24 hours prior to the beginning of each 
concrete placement.  Inspect other temporary works at least once a month to ensure that 
they are functioning properly.  Have a North Carolina Registered Professional Engineer 
inspect the cofferdams, shoring, sheathing, support of excavation structures, and 
support systems for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 
for temporary works rest.  If required by the Engineer, conduct load tests to verify 
proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 
washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  
If preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in 
other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 
will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (9-30-11) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this provision.  For this provision, “submittals” refers to only those listed in this 
provision.  The list of submittals contained herein does not represent a list of required 
submittals for the project.  Submittals are only necessary for those items as required by the 
contract.  Make submittals that are not specifically noted in this provision directly to the 
Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit 
or both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all 
copies to the Resident Engineer.  State the reason for the proposed variation in the 
submittal.  To minimize review time, make sure all submittals are complete when initially 
submitted.  Provide a contact name and information with each submittal.  Direct any 
questions regarding submittal requirements to the Resident Engineer, Structure Design Unit 
contacts or the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 
provide the name, address and telephone number of the facility where fabrication will 
actually be done if different than shown on the title block of the submitted working 
drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 
items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E. 
State Bridge Design Engineer State Bridge Design Engineer 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Structure Design Unit Structure Design Unit 
1581 Mail Service Center 1000 Birch Ridge Drive 
Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

mailto:plambert@ncdot.gov
mailto:jgaither@ncdot.gov


BD-5112H 

 8 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 
Eastern Regional Geotechnical Eastern Regional Geotechnical 
Manager Manager 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Eastern Regional Office Eastern Regional Office 
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E. 
Western Regional Geotechnical Western Region Geotechnical 
Manager Manager 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Western Regional Office Western Regional Office 
5253 Z Max Boulevard 5253 Z Max Boulevard 
Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design Unit 
can be viewed from the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or drawing 
markups to the following contacts: 

 
Primary Structures Contact: Paul Lambert 
  (919) 707 – 6407 
  (919) 250 – 4082 facsimile 
  plambert@ncdot.gov 

Secondary Structures Contacts: James Gaither (919) 707 – 6409 
 
Eastern Regional Geotechnical Contact (Divisions 1-7): 
  K. J. Kim 
  (919) 662 – 4710 
  (919) 662 – 3095 facsimile 
  kkim@ncdot.gov 
 

mailto:plambert@ncdot.gov
mailto:mmulla@ncdot.gov
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Western Regional Geotechnical Contact (Divisions 8-14): 
  John Pilipchuk 
  (704) 455 – 8902 
  (704) 455 – 8912 facsimile 
  jpilipchuk@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident 
Engineer.  At the same time, submit the number of hard copies shown below of the same 
complete submittal directly to the Structure Design Unit and/or the Geotechnical 
Engineering Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will receive 
review comments and drawing markups for these submittals from the Structure Design 
Unit.  The second table in this section covers “Geotechnical Submittals”.  The Resident 
Engineer will receive review comments and drawing markups for these submittals from the 
Geotechnical Engineering Unit. 

mailto:mmulla@ncdot.gov
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Unless otherwise required, submit one set of supporting calculations to either the Structure 
Design Unit or the Geotechnical Engineering Unit unless both units require submittal 
copies in which case submit a set of supporting calculations to each unit.  Provide 
additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Arch Culvert Falsework 5 0 Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 5 0 Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 6 9 0 “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) 2, then 9 0 “Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) 

 
9 

 
0 

 
“Strip Seals” 

Falsework & Forms 2 
(substructure) 

8 0 Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) 8 0 Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

8 0 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 
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Metalwork for Elastomeric 
Bearings 4,5 7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Optional Disc Bearings 4 8 0 “Optional Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) 7 0 Article 420-20 

Pot Bearings 4 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  2, then 
1 reproducible 0 

“Optional Precast 
Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 6 0 Article 1078-11 

Prestressed Concrete Deck Panels  6 and 
1 reproducible 0 Article 420-3 

Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

6 0 Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad 5 0 Railroad Provisions 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

 
2, then 

1 reproducible 

 
0 

 
Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

2, then 
1 reproducible 0 “Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 
items) 10 0 Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 
Fabrication Plans 5 7 0 Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 
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Temporary Detour Structures 10 2 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 
FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 
from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 
Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference 

Requiring Submittal 
1
 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 8 drawings,   
2 calculations 2 drawings Applicable Provisions 

Temporary Shoring 4 5 drawings,   
2 calculations 2 drawings 

“Temporary Shoring” & 
“Temporary Soil Nail 

Walls” 
FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit 
a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other 
delivery service to the appropriate Geotechnical Engineering Unit regional office.  Electronic 
submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
www.ncdot.org/doh/preconstruct/highway/geotech/formdet/ 
See second page of form for submittal instructions. 

 
4. Electronic copy of submittal is required.  See referenced provision. 
 

http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/
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CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration 
regulations (OSHA). 
 
Submit all items listed below to the Engineer prior to beginning crane operations involving 
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 
crane chart capacity for the radius at which the load will be lifted or requires the use of more 
than one crane. Changes in personnel or equipment must be reported to the Engineer and all 
applicable items listed below must be updated and submitted prior to continuing with crane 
operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 
rigging operations.  Qualifications and experience should include, but not be limited to, 
weight calculations, center of gravity determinations, selection and inspection of sling 
and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 
certified by NC CCO (National Commission for the Certification of Crane Operators), 
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 
Proficiency Program. Other approved nationally accredited programs will be 
considered upon request. All crane operators shall also have a current CDL medical 
card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 
Include current certification for the type of crane operated (small hydraulic, large 
hydraulic, small lattice, large lattice) and medical evaluations for each operator.  

 
GROUT FOR STRUCTURES 9-30-11 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, or decks.  Mix and place grout in 
accordance with the manufacturer’s recommendations, the applicable sections of the 
Standard Specifications and this provision. 



BD-5112H 

 15 

2.0 MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the 
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the 
manufacturer to determine if the pre-packaged grout selected is suitable for the required 
application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 

The grout shall be free of soluble chlorides and contain less than one percent soluble 
sulfate.  Supply water in compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the 
manufacturer and Engineer.  The quantity and gradation of the aggregate shall be in 
accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the 
manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each 
container.  Admixtures with an expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout 
shall expand no more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material 
certification showing results of tests conducted to determine the properties listed in the 
Standard Specifications and to assure the material is non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at 
least 5000 psi.  Compressive strength in the laboratory shall be determined in accordance 
with ASTM C109 except the test mix shall contain only water and the dry manufactured 
material.  Compressive strength in the field will be determined by molding and testing 4” x 
8” cylinders in accordance with AASHTO T22.  Construction loading and traffic loading 
shall not be allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the 
grout shall not be less than 80. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 
oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 
remove excess water prior to placing grout. 
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Do not place grout if the grout temperature is less than 50 F or more than 90 F or if the air 
temperature measured at the location of the grouting operation in the shade away from 
artificial heat is below 45°F. 

Provide grout at a rate that permits proper handling, placing and finishing in accordance 
with the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use 
grout free of any lumps and undispersed cement.  Agitate grout continuously before 
placement. 

Control grout delivery so the interval between placing batches in the same component does 
not exceed 20 minutes. 

The Engineer will determine the locations to sample grout and the number and type of 
samples collected for field and laboratory testing.  The compressive strength of the grout 
will be considered the average compressive strength test results of 3 cube or 2 cylinder 
specimens at 28 days. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 

 



 
NATIONWIDE PERMIT 3 

DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 
FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2007 
 

Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, or current construction codes or safety 
standards that are necessary to make the repair, rehabilitation, or replacement are authorized. 
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills 
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair, 
rehabilitation, or replacement is commenced, or is under contract to commence, within two years 
of the date of their destruction or damage. In cases of catastrophic events, such as hurricanes or 
tornadoes, this two-year limit may be waived by the district engineer, provided the permittee can 
demonstrate funding, contract, or other similar delays. 

(b) This NWP also authorizes the removal of accumulated sediments and debris in the 
vicinity of and within existing structures (e.g., bridges, culverted road crossings, water intake 
structures, etc.) and the placement of new or additional riprap to protect the structure. The 
removal of sediment is limited to the minimum necessary to restore the waterway in the 
immediate vicinity of the structure to the approximate dimensions that existed when the structure 
was built, but cannot extend further than 200 feet in any direction from the structure. This 200 
foot limit does not apply to maintenance dredging to remove accumulated sediments blocking or 
restricting outfall and intake structures or to maintenance dredging to remove accumulated 
sediments from canals associated with outfall and intake structures. All dredged or excavated 
materials must be deposited and retained in an upland area unless otherwise specifically 
approved by the district engineer under separate authorization. The placement of riprap must be 
the minimum necessary to protect the structure or to ensure the safety of the structure. Any bank 
stabilization measures not directly associated with the structure will require a separate 
authorization from the district engineer. 

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct 
the maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access fills, 
or dewatering of construction sites. Temporary fills must consist of materials, and be placed in a 
manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected by 
temporary fills must be revegetated, as appropriate. 

(d) This NWP does not authorize maintenance dredging for the primary purpose of 
navigation or beach restoration. This NWP does not authorize new stream channelization or 
stream relocation projects. 
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Notification: For activities authorized by paragraph (b) of this NWP, the permittee must 
submit a pre-construction notification to the district engineer prior to commencing the activity 
(see general condition 27). Where maintenance dredging is proposed, the pre-construction 
notification must include information regarding the original design capacities and configurations 
of the outfalls, intakes, small impoundments, and canals. (Sections 10 and 404) 

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) 
exemption for maintenance. 
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NATIONWIDE PERMIT CONDITIONS 
 
The following General Conditions must be followed in order for any authorization by a NWP to 
be valid: 
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 
in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 

 
2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water. Culverts placed in streams must be installed to maintain low flow conditions. 

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized. 

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48. 

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization. 

 
8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 

adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 
its flow must be minimized to the maximum extent practicable. 
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9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 
including stream channelization and storm water management activities, except as provided 
below. The activity must be constructed to withstand expected high flows. The activity must not 
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 
is to impound water or manage high flows. The activity may alter the pre-construction course, 
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 
stream restoration or relocation activities). 

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 
perform work within waters of the United States during periods of low-flow or no-flow. 

 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate. 

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety. 
 
15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has determined 
in writing that the proposed activity will not adversely affect the Wild and Scenic River 
designation or study status. Information on Wild and Scenic Rivers may be obtained from the 
appropriate Federal land management agency in the area (e.g., National Park Service, U.S. Forest 
Service, Bureau of Land Management, U.S. Fish and Wildlife Service). 

 
16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 
 
17. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

jeopardize the continued existence of a threatened or endangered species or a species proposed 
for such designation, as identified under the Federal Endangered Species Act (ESA), or which 
will destroy or adversely modify the critical habitat of such species. No activity is authorized 
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under any NWP which “may affect” a listed species or critical habitat, unless Section 7 
consultation addressing the effects of the proposed activity has been completed. 

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements. 

(c) Non-federal permittees shall notify the district engineer if any listed species or 
designated critical habitat might be affected or is in the vicinity of the project, or if the project is 
located in designated critical habitat, and shall not begin work on the activity until notified by the 
district engineer that the requirements of the ESA have been satisfied and that the activity is 
authorized. For activities that might affect Federally-listed endangered or threatened species or 
designated critical habitat, the pre-construction notification must include the name(s) of the 
endangered or threatened species that may be affected by the proposed work or that utilize the 
designated critical habitat that may be affected by the proposed work. The district engineer will 
determine whether the proposed activity “may affect” or will have “no effect” to listed species 
and designated critical habitat and will notify the non-Federal applicant of the Corps’ 
determination within 45 days of receipt of a complete pre-construction notification. In cases 
where the non-Federal applicant has identified listed species or critical habitat that might be 
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not 
begin work until the Corps has provided notification the proposed activities will have “no effect” 
on listed species or critical habitat, or until Section 7 consultation has been completed. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation 
of the ESA. Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively. 

 
18. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the 
National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties 
or the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
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Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may include 
background research, consultation, oral history interviews, sample field investigation, and field 
survey.  Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties which the activity 
may have the potential to cause effects and so notified the Corps, the non-Federal applicant shall 
not begin the activity until notified by the district engineer either that the activity has no potential 
to cause effects or that consultation under Section 106 of the NHPA has been completed.  

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 
of a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).  If NHPA section 
106 consultation is required and will occur, the district engineer will notify the non-Federal 
applicant that he or she cannot begin work until Section 106 consultation is completed. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, explaining the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation.  This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of interest 
to those tribes, and other parties known to have a legitimate interest in the impacts to the 
permitted activity on historic properties. 

 
19. Designated Critical Resource Waters. Critical resource waters include, NOAA-

designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage sites, 
and outstanding national resource waters or other waters officially designated by a state as 
having particular environmental or ecological significance and identified by the district engineer 
after notice and opportunity for public comment. The district engineer may also designate 
additional critical resource waters after notice and opportunity for comment. 

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any 
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such 
waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 27, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal. 
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20. Mitigation. The district engineer will consider the following factors when 

determining appropriate and practicable mitigation necessary to ensure that adverse effects on 
the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 
both temporary and permanent, to waters of the United States to the maximum extent practicable 
at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 
compensating) will be required to the extent necessary to ensure that the adverse effects to the 
aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the district 
engineer determines in writing that some other form of mitigation would be more 
environmentally appropriate and provides a project-specific waiver of this requirement. For 
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer 
may determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of 
success is greater and the impacts to potentially valuable uplands are reduced, wetland 
restoration should be the first compensatory mitigation option considered. 

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream restoration, to ensure 
that the activity results in minimal adverse effects on the aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the establishment, maintenance, and legal protection 
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian areas 
may be the only compensatory mitigation required. Riparian areas should consist of native 
species. The width of the required riparian area will address documented water quality or aquatic 
habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the 
stream, but the district engineer may require slightly wider riparian areas to address documented 
water quality or habitat loss concerns. Where both wetlands and open waters exist on the project 
site, the district engineer will determine the appropriate compensatory mitigation (e.g., riparian 
areas and/or wetlands compensation) based on what is best for the aquatic environment on a 
watershed basis. In cases where riparian areas are determined to be the most appropriate form of 
compensatory mitigation, the district engineer may waive or reduce the requirement to provide 
wetland compensatory mitigation for wetland losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or 
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will 
specify the party responsible for accomplishing and/or complying with the mitigation plan. 
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(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 
wetland in a permanently maintained utility line right-of-way, mitigation may be required to 
reduce the adverse effects of the project to the minimal level. 

 
21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality. 

 
22. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone management 
requirements. 

 
23. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination. 

 
24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 
of the United States for the total project cannot exceed 1/3-acre. 

 
25. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: 
“When the structures or work authorized by this nationwide permit are still in existence at the 
time the property is transferred, the terms and conditions of this nationwide permit, including any 
special conditions, will continue to be binding on the new owner(s) of the property. To validate  
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the transfer of this nationwide permit and the associated liabilities associated with compliance 
with its terms and conditions, have the transferee sign and date below.” 
 
 
(Transferee) 
 
 
(Date) 
 
 

26. Compliance Certification. Each permittee who received an NWP verification from the 
Corps must submit a signed certification regarding the completed work and any required 
mitigation. The certification form must be forwarded by the Corps with the NWP verification 
letter and will include: 

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general or specific conditions; 

(b) A statement that any required mitigation was completed in accordance with the permit 
conditions; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 
 
27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, as a general rule, will request 
additional information necessary to make the PCN complete only once. However, if the 
prospective permittee does not provide all of the requested information, then the district engineer 
will notify the prospective permittee that the PCN is still incomplete and the PCN review process 
will not commence until all of the requested information has been received by the district 
engineer. The prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or 

(2) Forty-five calendar days have passed from the district engineer’s receipt of the 
complete PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to general 
condition 17 that listed species or critical habitat might affected or in the vicinity of the project, 
or to notify the Corps pursuant to general condition 18 that the activity may have the potential to 
cause effects to historic properties, the permittee cannot begin the activity until receiving written 
notification from the Corps that is “no effect” on listed species or “no potential to cause effects” 
on historic properties, or that any consultation required under Section 7 of the Endangered 
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see 
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the 
permittee has received written approval from the Corps. If the proposed activity requires a 
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until 
the district engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained. 
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Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or 
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 
(2) Location of the proposed project; 
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause; any other NWP(s), regional general 
permit(s), or individual permit(s) used or intended to be used to authorize any part of the 
proposed project or any related activity. The description should be sufficiently detailed to allow 
the district engineer to determine that the adverse effects of the project will be minimal and to 
determine the need for compensatory mitigation. Sketches should be provided when necessary 
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the 
project and when provided result in a quicker decision.); 

(4) The PCN must include a delineation of special aquatic sites and other waters of the 
United States on the project site. Wetland delineations must be prepared in accordance with the 
current method required by the Corps. The permittee may ask the Corps to delineate the special 
aquatic sites and other waters of the United States, but there may be a delay if the Corps does the 
delineation, especially if the project site is large or contains many waters of the United States. 
Furthermore, the 45 day period will not start until the delineation has been submitted to or 
completed by the Corps, where appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 
form (Form ENG 4345) may be used, but the completed application form must clearly indicate 
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 
of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level. 
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(2) For all NWP 48 activities requiring pre-construction notification and for other NWP 
activities requiring pre-construction notification to the district engineer that result in the loss of 
greater than 1/2-acre of waters of the United States, the district engineer will immediately 
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of 
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water 
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation 
Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies 
will then have 10 calendar days from the date the material is transmitted to telephone or fax the 
district engineer notice that they intend to provide substantive, site-specific comments. If so 
contacted by an agency, the district engineer will wait an additional 15 calendar days before 
making a decision on the pre-construction notification. The district engineer will fully consider 
agency comments received within the specified time frame, but will provide no response to the 
resource agency, except as provided below. The district engineer will indicate in the 
administrative record associated with each pre-construction notification that the resource 
agencies’ concerns were considered. For NWP 37, the emergency watershed protection and 
rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard 
to life or a significant loss of property or economic hardship will occur. The district engineer will 
consider any comments received to decide whether the NWP 37 authorization should be 
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction 
notifications to expedite agency coordination. 

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy 
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS. 

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the 
district engineer will determine whether the activity authorized by the NWP will result in more 
than minimal individual or cumulative adverse environmental effects or may be contrary to the 
public interest. If the proposed activity requires a PCN and will result in a loss of greater than 
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the 
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts. 
The district engineer will consider any proposed compensatory mitigation the applicant has 
included in the proposal in determining whether the net adverse environmental effects to the 
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal 
may be either conceptual or detailed. If the district engineer determines that the activity complies 
with the terms and conditions of the NWP and that the adverse effects on the aquatic 
environment are minimal, after considering mitigation, the district engineer will notify the 
permittee and include any conditions the district engineer deems necessary. The district engineer 
must approve any compensatory mitigation proposal before the permittee commences work. If 
the prospective permittee elects to submit a compensatory mitigation plan with the PCN, the 
district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the plan within 45 calendar days of receiving a complete PCN and 
determine whether the proposed mitigation would ensure no more than minimal adverse effects 
on the aquatic environment. If the net adverse effects of the project on the aquatic environment 
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(after consideration of the compensatory mitigation proposal) are determined by the district 
engineer to be minimal, the district engineer will provide a timely written response to the 
applicant. The response will state that the project can proceed under the terms and conditions of 
the NWP. 

If the district engineer determines that the adverse effects of the proposed work are more 
than minimal, then the district engineer will notify the applicant either: (1) That the project does 
not qualify for authorization under the NWP and instruct the applicant on the procedures to seek 
authorization under an individual permit; (2) that the project is authorized under the NWP 
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 
on the aquatic environment to the minimal level; or (3) that the project is authorized under the 
NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 
environment, the activity will be authorized within the 45-day PCN period. The authorization 
will include the necessary conceptual or specific mitigation or a requirement that the applicant 
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the 
minimal level. When mitigation is required, no work in waters of the United States may occur 
until the district engineer has approved a specific mitigation plan. 

28. Single and Complete Project. The activity must be a single and complete project. The 
same NWP cannot be used more than once for the same single and complete project.  

 
FURTHER INFORMATION 

 
1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 
2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 
3. NWPs do not grant any property rights or exclusive privileges. 
4. NWPs do not authorize any injury to the property or rights of others. 
5. NWPs do not authorize interference with any existing or proposed Federal project. 
 

DEFINITIONS 
 

Best management practices (BMPs): Policies, practices, procedures, or structures 
implemented to mitigate the adverse environmental effects on surface water quality resulting 
from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration, establishment (creation), enhancement, or 
preservation of aquatic resources for the purpose of compensating for unavoidable adverse 
impacts which remain after all appropriate and practicable avoidance and minimization has been 
achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 
essentially require reconstruction. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 
Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 
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decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 
resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 
duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 
water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 
is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 
characteristics present to develop an aquatic resource that did not previously exist at an upland 
site. Establishment results in a gain in aquatic resource area. 

Historic Property:  Any prehistoric or historic district, site (including archaeological 
site), building, structure, or other object included in, or eligible for inclusion in, the National 
Register of Historic Places maintained by the Secretary of the Interior.  This term includes 
artifacts, records, and remains that are related to and located within such properties.  The term 
includes properties of traditional religious and cultural importance to an Indian tribe or Native 
Hawaiian organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete project in 
the Corps regulatory program. A project is considered to have independent utility if it would be 
constructed absent the construction of other projects in the project area. Portions of a multi-phase 
project that depend upon other phases of the project do not have independent utility. Phases of a 
project that would be constructed even if the other phases were not built can be considered as 
separate single and complete projects with independent utility. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 
year, when groundwater provides water for stream flow. During dry periods, intermittent streams 
may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 
flow. 

Loss of waters of the United States: Waters of the United States that are permanently 
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 
Permanent adverse effects include permanent discharges of dredged or fill material that change 
an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 
impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 
not a net threshold that is calculated after considering compensatory mitigation that may be used 
to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 
of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-construction contours and elevations after construction, 
are not included in the measurement of loss of waters of the United States. Impacts resulting 
from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 
considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 
flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 
wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 
tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 
normal patterns of precipitation has water flowing or standing above ground to the extent that an 
ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 
open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 
established by the fluctuations of water and indicated by physical characteristics, or by other 
appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 
328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 
The water table is located above the stream bed for most of the year. Groundwater is the primary 
source of water for stream flow. Runoff from rainfall is a supplemental source of water for 
stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 
existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 
for confirmation that a particular activity is authorized by nationwide permit. The request may be 
a permit application, letter, or similar document that includes information about the proposed 
work and its anticipated environmental effects. Pre-construction notification may be required by 
the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 
notification may be voluntarily submitted in cases where pre-construction notification is not 
required and the project proponent wants confirmation that the activity is authorized by 
nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 
by an action in or near those aquatic resources. This term includes activities commonly 
associated with the protection and maintenance of aquatic resources through the implementation 
of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 
resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 
characteristics of a site with the goal of returning natural/historic functions to a former aquatic 
resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 
aquatic resource area. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 
of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 
Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 
aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 
site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 
categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 
of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 
movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 
and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 
slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 
pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects waterbodies with their adjacent uplands. 
Riparian areas provide a variety of ecological functions and services and help improve or 
maintain local water quality. (See general condition 20.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 
shellfish production. Shellfish seed consists of immature individual shellfish or  individual 
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 
of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 
habitat.  

Single and complete project: The term “single and complete project” is defined at 33 
CFR 330.2(i) as the total project proposed or accomplished by one owner/developer or 
partnership or other association of owners/developers.  A single and complete project must have 
independent utility (see definition). For linear projects, a “single and complete project” is all 
crossings of a single water of the United States (i.e., a single waterbody) at a specific location. 
For linear projects crossing a single waterbody several times at separate and distant locations, 
each crossing is considered a single and complete project. However, individual channels in a 
braided stream or river, or individual arms of a large, irregularly shaped wetland or lake, etc., are 
not separate waterbodies, and crossings of such features cannot be considered separately. 

Stormwater management: Stormwater management is the mechanism for controlling 
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 
and flooding and mitigating the adverse effects of changes in land use on the aquatic 
environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 
including but not limited to, stormwater retention and detention ponds and best management 
practices, which retain water for a period of time to control runoff and/or improve the quality 
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 
pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 
The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 
considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 
location that causes more than minimal interruption of normal stream processes. A channelized 
stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 
inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 
328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 
measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 
where the rise and fall of the water surface can no longer be practically measured in a predictable 
rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 
channelward of the high tide line, which is defined at 33 CFR 328.3(d).  
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Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are permanently inundated and under normal circumstances have 
rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 
vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 
United States that, during a year with normal patterns of precipitation, has water flowing or 
standing above ground to the extent that an ordinary high water mark (OHWM) or other 
indicators of jurisdiction can be determined, as well as any wetland area (see 33 CFR 328.3(b)). 
If a jurisdictional wetland is adjacent--meaning bordering, contiguous, or neighboring--to a 
jurisdictional waterbody displaying an OHWM or other indicators of jurisdiction, that waterbody 
and its adjacent wetlands are considered together as a single aquatic unit (see 33 CFR 
328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, ponds, and wetlands. 
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REGIONAL CONDITIONS FOR NATIONWIDE PERMITS IN THE WILMINGTON 
DISTRICT 

 
 
1.  Excluded Waters 
 
The Corps has identified waters that will be excluded from the use of all NWP’s during certain 
timeframes.  These waters are: 
 
1.1.  Anadromous Fish Spawning Areas 
 
Waters of the United States identified by either the North Carolina Division of Marine Fisheries 
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 
spawning areas are excluded during the period between February 15 and June 30, without prior 
written approval from NCDMF or NCWRC and the Corps.  
 
1.2.  Trout Waters Moratorium 
 
Waters of the United States in the twenty-five designated trout counties of North Carolina are 
excluded during the period between October 15 and April 15 without prior written approval from 
the NCWRC.  (see Section I. b. 7. for a list of the twenty-five trout counties).  
 
1.3.  Sturgeon Spawning Areas 
 
Waters of the United States designated as sturgeon spawning areas are excluded during the 
period between February 1 and June 30, without prior written approval from the National Marine 
Fisheries Service (NMFS).   
 
2.  Waters Requiring Additional Notification 
 
The Corps has identified waters that will be subject to additional notification requirements for 
activities authorized by all NWP’s.  These waters are: 
 
2.1.  Western NC Counties that Drain to Designated Critical Habitat 
 
Waters of the U.S. that requires a Pre-Construction Notification pursuant to General Condition 
27 (PCN) and located in the sixteen counties listed below, applicants must provide a copy of the 
PCN to the US Fish and Wildlife Service, 160 Zillicoa Street, Asheville, North Carolina 28805.  
This PCN must be sent concurrently to the US Fish and Wildlife Service and the Corps Asheville 
Regulatory Field Office.  Please see General Condition 17 for specific notification requirements 
related to Federally Endangered Species and the following website for information on the 
location of designated critical habitat. 
 
Counties with tributaries that drain to designated critical habitat that require notification to the 
Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 
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Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 
and Yancey.    
 
Website and office addresses for Endangered Species Act Information: 
 
The Wilmington District has developed the following website for applicants which provide 
guidelines on how to review linked websites and maps in order to fulfill NWP general condition 
17 requirements. 
            
 http://www.saw.usace.army.mil/wetlands/ESA 
 
 
Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 
Service offices or the US Army Corps of Engineers office listed below. 
           
   US Fish and Wildlife Service 
                                   Asheville Field Office  
                                   160 Zillicoa Street 
                                   Asheville, NC  28801 
                                   Telephone: (828) 258-3939 
                                    
Asheville US Fish and Wildlife Service Office counties: All                                                                                    
counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    
 
                                   US Fish and Wildlife Service   
                                   Raleigh Field Office   
                                   Post Office Box 33726  
                                   Raleigh, NC  27636-3726  
             Telephone: (919) 856-4520             
 
Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 
   
2.2.  Special Designation Waters 
 
Prior to the use of any NWP in any of the following North Carolina identified waters and 
contiguous wetlands, applicants must comply with Nationwide Permit General Condition 27 
(PCN). The North Carolina waters and contiguous wetlands that require additional notification 
requirements are: 
 
“Outstanding Resource Waters” (ORW) and “High Quality Waters” (HQW) (as designated by 
the North Carolina Environmental Management Commission), or  
“Inland Primary Nursery Areas” (IPNA) (as designated by the North Carolina Wildlife 
Resources Commission), or “Contiguous Wetlands” (as defined by the North Carolina 
Environmental Management Commission), or “Primary Nursery Areas” (PNA) (as designated by 
the North Carolina Marine Fisheries Commission). 
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2.3.  Coastal Area Management Act (CAMA) Areas of Environmental Concern 
 
Non-Federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) 
in the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal 
Area Management Act (CAMA), must also obtain the required CAMA permit.   Construction 
activities for non-Federal projects may not commence until a copy of the approved CAMA 
permit is furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington 
Field Office – P.O. Box 1890, Wilmington, NC  28402 or Washington Field Office – P.O. Box 
1000, Washington, NC  27889). 
 
2. 4.  Barrier Islands 
 
Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 
Nationwide Permit General Condition 27 (PCN).   
 
2.5. Mountain or Piedmont Bogs 
 
Prior to the use of any NWP in a “Mountain or Piedmont Bog” of North Carolina, applicants 
shall comply with Nationwide Permit General Condition 27 (PCN).   
 
Note: The following wetland community types identified in the N.C. Natural Heritage Program 
document, “Classification of Natural communities of North Carolina (Michael P. Schafale and 
Alan S. Weakley, 1990), are subject to this regional condition. 
 

Mountain Bogs Piedmont Bogs 
Swamp Forest-Bog Complex Upland depression Swamp 

Forest 
Swamp Forest-Bog Complex 
(Spruce Subtype) 

 

Southern Appalachian Bog 
(Northern Subtype) 

 

Southern Appalachian Bog 
(Southern Subtype) 

 

Southern Appalachian Fen  
 
2.6.  Animal Waste Facilities 
 
Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 
wetlands, applicants shall comply with Nationwide Permit General Condition 27 (PCN).   
 
2.7.  Trout Waters 
 
Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-
five (25) designated trout counties of North Carolina, the applicant shall comply with 

 19



Nationwide Permit General Condition 27 (PCN).  The applicant shall also provide a copy of the 
notification to the appropriate NCWRC office to facilitate the determination of any potential 
impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 
statement with the name of the NCWRC biologist contacted, the date of the notification, the 
location of work, a delineation of wetlands, a discussion of alternatives to working in the 
mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 
mitigation for all unavoidable adverse impacts to mountain trout waters.   
 

NCWRC and NC Trout Counties 
 

Mr. Ron Linville    
Western Piedmont Region 
Coordinator 

Alleghany Caldwell Watauga 

3855 Idlewild Road Ashe Mitchell Wilkes 
Kernersville, NC  27284-9180 Avery Stokes  
Telephone: (336) 769-9453 Burke Surry  

 
Mr. Dave McHenry    
Mountain Region Coordinator Buncombe Henderson Polk 
20830 Great Smoky Mtn. 
Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 
Telephone: (828) 452-2546 Graham Madison Transylvania 
Fax: (828) 452-7772 Haywood McDowell Yancey 

 
 
3.  List of Corps Regional  Conditions for All Nationwide Permits 
 
The following conditions apply to all Nationwide Permits in the Wilmington District: 
 
3.1.  Limitation of Loss of Perennial Stream Bed 
 
NWPs may not be used for activities that may result in the loss or degradation of greater than 
300 total linear feet of perennial streams.   The NWPs may not be used for activities that may 
result in the loss or degradation of greater than 300 total linear feet of ephemeral and intermittent 
streams that exhibit important aquatic function(s)*  Loss of stream includes the linear feet of 
stream bed that is filled, excavated, or flooded by the proposed activity.  The District 
Commander can waive the 300 linear foot limit for ephemeral and intermittent streams on a case-
by-case basis if he determines that the proposed activity will result in minimal individual and 
cumulative adverse impacts to the aquatic environment.  Waivers for the loss of ephemeral and 
intermittent streams must be in writing.  This waiver only applies to the 300 linear feet threshold 
for NWPs.  Mitigation may still be required for impacts to ephemeral and intermittent streams, 
on a case-by-case basis, depending on the impacts to the aquatic environment of the proposed 
project.  [*Note:  The Corps uses the Stream Quality Assessment Worksheet, located with Permit 
Information on the Regulatory Program Web Site, to aid in the determination of aquatic function 
within the intermittent stream channel.] 
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3.2.  Mitigation for Loss of Stream Bed Exceeding 150 Feet. 
 
For any NWP that results in a loss of more than 150 linear feet of perennial and/or 
ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 
for the loss of aquatic function associated with the proposed activity.  For stream losses less than 
150 linear feet, that require a PCN, the District Commander may determine, on a case-by-case 
basis that compensatory mitigation is required to ensure that the activity results in minimal 
adverse effect on the aquatic environment. 
 
3.3.  Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 
 
Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 
perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 
Permit General Condition 27 (PCN).  This applies to NWPs that do not have specific notification 
requirements.  If a NWP has specific notification requirements, the requirements of the NWP 
should be followed. 
 
3.4.  Restriction on Use of Live Concrete 
 
For all NWPs which allow the use of concrete as a building material, measures will be taken to 
prevent live or fresh concrete, including bags of uncured concrete, from coming into contact with 
waters of the state until the concrete has hardened. 
 
3.5.  Requirements for Using Riprap for Bank Stabilization 
 
For all NWPs that allow for the use of riprap material for bank stabilization, the following 
measures shall be applied: 
 
3.5.1.  Filter cloth must be placed underneath the riprap as an additional requirement of its use in 
North Carolina waters.  
 
3.5.2.  The placement of riprap shall be limited to the areas depicted on submitted work plan 
drawings. 
 
3.5.3.  The riprap material shall be clean and free from loose dirt or any pollutant except in trace 
quantities that would not have an adverse environmental effect. 
 
3.5.4.  It shall be of a size sufficient to prevent its movement from the authorized alignment by 
natural forces under normal conditions. 
 
3.5.5.  The riprap material shall consist of clean rock or masonry material such as, but not limited 
to, granite, marl, or broken concrete. 
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3.5.6.  A waiver from the specifications in this Regional Condition may be requested in writing. 
The waiver will only be issued if it can be demonstrated that the impacts of complying with this 
Regional condition would result in greater adverse impacts to the aquatic environment. 
 
3.6. Safe Passage Requirements for Culvert Placement 
 
For all NWPs that involve the construction/installation of culverts, measures will be included in 
the construction/installation that will promote the safe passage of fish and other aquatic 
organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 
should not be modified by widening the stream channel or by reducing the depth of the stream in 
connection with the construction activity.  The width, height, and gradient of a proposed opening 
should be such as to pass the average historical low flow and spring flow without adversely 
altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 
absence of such data, bankfull flow can be used as a comparable level.  
 
In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 
Management Act (CAMA): All pipe and culvert bottoms shall be buried at least one foot below 
normal bed elevation when they are placed within the Public Trust Area of Environmental 
Concern (AEC) and/or the Estuarine Waters AEC as designated by CAMA, and/or all streams 
appearing as blue lines on United States Geological Survey (USGS) quad sheets.   

 
  
In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 
below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 
the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 
be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
depth below the natural stream bottom to provide for passage during drought or low flow 
conditions. 
 
Destabilizing the channel and head cutting upstream should be considered in the placement of 
the culvert. 
 
A waiver from the depth specifications in this condition may be requested in writing. The waiver 
will be issued if it can be demonstrated that the proposal would result in the least impacts to the 
aquatic environment. 
 
All counties: Culverts placed in wetlands do not have to be buried. 
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3.7.  Notification to NCDENR Shellfish Sanitation Section 
 
Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 
removing sediment from an area closed to shell fishing where the effluent may be released to an 
area open for shell fishing or swimming in order to avoid contamination from the disposal area 
and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 
the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 
beach should occur between November 1 and April 30 when recreational usage is low.  Only 
clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 
beach disposal were to occur at times other than stated above or if sand from a closed shell 
fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 
issued.   
           
3.8.  Preservation of Submerged Aquatic Vegetation 
 
Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 
within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 
Act of 1974 (CAMA). 
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NC DIVISION OF WATER QUALITY - GENERAL CERTIFICATION CONDITIONS 
  

For the most recent General Certification conditions, call the NC Division of Water Quality, 
Wetlands/401 Certification Unit at (919) 733-1786 or access the following website:  
http://h2o.enr.state.nc.us/ncwetlands/certs.html  

 
NC DIVISION OF COASTAL MANAGEMENT - STATE CONSISTENCY  
 
In a letter dated May 7, 2007, the North Carolina Division of Coastal Management found this 
NWP consistent with the North Carolina Coastal Zone Management Program.  Updates on 
CAMA Consistency for NC can be found on the NC DCM web site at: 
http://dcm2.enr.state.nc.us/Permits/consist.htm 
 
EASTERN BAND OF THE CHEROKEE INDIANS TRIBAL WATER QUALITY 
CERTIFICATIONS 
 
In a letter dated May 8, 2007, US EPA, on behalf of the Eastern Band of Cherokee Indians, 
provided Tribal General Conditions for Nationwide Permits on Cherokee Indian Reservation.  
These Tribal General Conditions are located on the Corps website at: 
http://www.saw.usace.army.mil/WETLANDS/NWP2007/EBCI-certs.html 
 
Citations:  
 
2007 Nationwide Permits Public Notice for Final Issue Date:  March 15, 2007  
 
Correction Notice for Nationwide Permits, Federal Register / Vol. 72, No. 88 / Tuesday, May 8, 
2007 / Notices p.26082 
 
2007 SAW Regional Conditions – Authorized June 1, 2007  
 
This and other information can be found on the Corps web site at: 
http://www.saw.usace.army.mil/WETLANDS/NWP2007/nationwide-permits.html 
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GEOTECHNICAL ATTACHMENT 
 
 
 
The following geotechnical report is for information only and is not a part of 

this contract.  This information is for investigation only and no accuracy is 

implied or guaranteed. No claim will be allowed as a result of the use of this 

information. 



















Form DBE-IS 

 
State of North Carolina 

Department of Transportation 
Subcontractor Payment Information 

 
 Submit with Invoice To: Mr. Steve Rackley, Division Bridge Engineer 
    North Carolina Department of Transportation 
    P.O. Box 47 
    Shelby, NC  28151-0047 
 
 
 
 
Firm Invoice No. Reference __________________________ 
NCDOT PO / Contract Number __________________________ 
WBS No. (State Project No.) __________________________ 
Date of Invoice   __________________________ 
Signed    __________________________ 
 
          Amount Paid To  Date Paid To 
      Subcontractor /  Subcontractor /  Subcontractor /  Subcontractor / 
Invoice Line      Subconsultant /  Subconsultant /  Subconsultant /  Subconsultant / 
Item    Payer Federal  Material Supplier  Material Supplier  Material Supplier  Material Supplier 
Reference  Payer Name  Tax Id  Name  Federal Tax Id  This Invoice  This Invoice 

             
             
             
             
             
             
             
             
 

Total Amount Paid to Subcontractor Firms $ 
  
 
NOTE:  - These documents are scanned into our Fiscal program.  Please do not highlight or shade the figures. 
 
 
I certify that this information accurately reflects actual payments made and the dates the 
payments were made to Subcontractors/Subconsultants/Material Suppliers on the above 
referenced project. 

 
 

  Signature ______________________________  Title ______________________ 
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Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 
   

   

  CORPORATE SEAL 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 
 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
 

Full Name of Firm 
 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 
   
   

Print or type Signer's name  Print or type Signer's Name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 
 

 
 Signature of Contractor, Individually 
  
  
 Print or type Signer's Name 
  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
DEBARMENT CERTIFICATION 

 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 

Check here if an explanation is attached to this certification. 



LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

C O N T R A C T: NA M E  O F  B I D D E R :

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor_______________________________________________

Address__________________________________________________________________________

City____________________________________State_____________________Zip_____________

Please check all that apply:

Minority Business Enterprise (MBE) ____

Women Business Enterprise (WBE) ____

Disadvantaged Business Enterprise (DBE) ____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation.  The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below. 
Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet.   Amount $ ____________________
The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed.  Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work.  The above listed amount represents the
entire dollar amount quoted based on these estimated quantities.  No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.
This document shall not serve in any manner as an actual subcontract between the two parties.  A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor. 
Affirmation
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



 

North Carolina Department of Transportation 
BID FORM 

 
LINE 

# 
ITEM 

NUMBER SECT DESCRIPTION QUANTIT
Y UNIT UNIT 

PRICE 
AMOUNT 

BID 
1.  0000100000-N 800 MOBILIZATION 1 LS   
2.  0000400000-N 801 CONSTRUCTION SURVEYING 1 LS   
3.  0030000000-N SP BRIDGE APPROACH FILL - SUB REGIONAL TIER, STA. 

14+36 -L- 1 LS   

4.  0043000000-N 226 GRADING 1 LS   
5.  0318000000-E 300 FOUNDATION CONDITIONING MATERIAL, MINOR 

STRUCTURES 10 TON   

6.  0320000000-E  300 FOUNDATION CONDITIONING GEOTEXTILE 20 SY   
7.  0372000000-E  310 18" RC PIPE CULVERTS, CLASS   III 37 LF   
8.  1220000000-E 545 INCIDENTAL STONE BASE 1 TON   
9.  1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE B25.0B 189 TON   
10.  1498000000-E 610 ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B 91 TON   
11.  1519000000-E 610 ASPHALT CONC SURFACE COURSE, TYPE S9.5B 150 TON   
12.  1560000000-E 620 ASPHALT BINDER FOR PLANT MIX, TYPE PG 64-22 25 TON   
13.  2286000000-N 840 MASONRY DRAINAGE STRUCTURES 2 EA   
14.  2367000000-N  840 FRAME WITH TWO GRATES, STD. 840.29 2 EA   
15.  2556000000-E 846 SHOULDER BERM GUTTER 25 LF   
16.  3030000000-E 862 STEEL BM GUARDRAIL 100 LF   
17.  3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5 EA   
18.  3165000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2 4 EA   
19.  3215000000-N  862 GUARDRAIL ANCHOR UNITS, TYPE  III 4 EA   
20.  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 293 SF   
21.  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE MOUNTED) 121 SF   
22.  4445000000-E 1145 BARRICADES (TYPE III) 96 LF   
23.  4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4") 2920 LF   
24.  6000000000-E 1605 TEMPORARY SILT FENCE 700 LF   
25.  6009000000-E 1610 STONE FOR EROSION CONTROL, CLASS B 50 TON   
26.  6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON   
27.  6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR   
28.  6018000000-E 1620 SEED FOR TEMPORARY SEEDING 25 LB   
29.  6021000000-E 1620 FERTILIZER FOR TEMPORARY SEEDING 0.1 TON   
30.  6024000000-E 1622 TEMPORARY SLOPE DRAINS 40 LF   
31.  6029000000-E  SP SAFETY FENCE 150 LF   
32.  6030000000-E 1630 SILT EXCAVATION 25 CY   
33.  6036000000-E 1631 MATTING FOR EROSION CONTROL 145 SY   
34.  6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF   
35.  6084000000-E 1660 SEEDING & MULCHING 0.5 ACR   
36.  6087000000-E 1660 MOWING 0.5 ACR   
37.  6090000000-E 1661 SEED FOR REPAIR SEEDING 25 LB   
38.  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.1 TON   
39.  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 25 LB   
40.  6108000000-E 1665 FERTILIZER TOPDRESSING 0.13 TON   
41.  6114500000-N 1667 SPECIALIZED HAND MOWING 3 MHR   
42.  6117000000-N  SP RESPONSE FOR EROSION CONTROL 3 EA   
43.  8035000000-N 402 REMOVAL OF EXISTING STRUCTURE, STA. 14+36 -L- 1 LS   

WBS ELEMENT: WBS: 45358.3.8 BD-5112H BRZ-1316(14) 
DESCRIPTION: GRADING, PAVING, DRAINAGE, REPLACE BRIDGE #374, AND PAVEMENT 

MARKINGS ON SR 1316 (ROBERT RIDING RD) 
COUNTY: CLEVELAND 



 
44.  8121000000-N  412 UNCLASSIFIED STRUCTURE EXCAVATION, STA. 14+36 -

L- 1 LS   

45.  8182000000-E  420 CLASS A CONCRETE (BRIDGE) 35.1 CY   
46.  8210000000-N 422 BRIDGE APPROACH SLABS, STA. 14+36 -L- 1 LS   
47.  8217000000-E  425 REINFORCING STEEL (BRIDGE) 5718 LB   
48.  8364000000-E 450 HP 12 X 53 STEEL PILES 250 LF   
49.  8384200000-E  450 HP14X73 GALVANIZED STEEL PILES 245 LF   
50.  8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL 180.5 LF   
51.  8594000000-E 876 RIP RAP, CLASS B 3 TON   
52.  8608000000-E 876 RIP RAP, CLASS II (2'-0" THICK) 145 TON   
53.  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 160 SY   
54.  8657000000-N  430 ELASTOMERIC BEARINGS 1 LS   
55.  8762000000-E 430 3'-0" X 1'-9" PRESTRESSED CONCRETE CORED SLABS 810 LF   

NOTE:  CONTRACT QUANTITIES ARE APPROXIMATE AND USED FOR DETERMINING THE LOWEST RESPONSIBLE BIDDER 
ONLY.   NO MINIMUM OR MAXIMUM AMOUNT OF WORK IS GUARANTEED UNDER THIS CONTRACT.  

 
 

TOTAL BID FOR PROJECT:_________________________ 

 
CONTRACTOR 
 
ADDRESS  
 
Federal Identification Number                                                           Contractors License Number      
 
Authorized Agent                                                                                              Title   
 
Signature                                                                                                                               Date   
 
Witness                                                                                           Title     
 
Signature                                                                                                                           Date   
 
        

             
             

CORPORATE SEAL 



Contract No.    Rev. 4-19-11 
County   

 
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
RALEIGH, NC 

 
BID BOND 

 
Principal:  
 Name of Principal Contractor 

Surety:  
 Name of Surety 

Contract Number:  County:  
  

Date of Bid:  
 
 

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) 
and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just 
sum of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly 
and severally, firmly by these presents. 
 
NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) 
days after the opening of the bids, or within such other time period as may be provided in the proposal, and if the 
Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar 
days after written notice of award is received by him, provide bonds with good and sufficient surety, as required for 
the faithful performance of the contract and for the protection of all persons supplying labor, material, and 
equipment for the prosecution of the work.  In the event the Principal requests permission to withdraw his bid due to 
mistake in accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures, 
the conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of 
Transportation makes a final determination to either allow the bid to be withdrawn or to proceed with award of the 
contract.  In the event a determination is made to award the contract, the Principal shall have fourteen (14) calendar 
days to comply with the requirements set forth above.  In the event the Principal withdraws its bid after bids are 
opened except as provided in Article 103-3, or after award of the contract has been made fails to execute such 
additional documents as may be required and to provide the required bonds within the time period specified above, 
then the amount of the bid bond shall be immediately paid to the Department of Transportation as liquidated 
damages. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 
 
This the ______ day of   ___________________, 20 ______ 

 
 

  
 Surety 
  
  

By  
 General Agent or Attorney-in-Fact Signature 
  
  

Seal of Surety  
 Print or type Signer's Name 



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

 
CORPORATION 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 
 

Full name of Corporation 
 
 
 

Address as prequalified 
 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 
 Select appropriate title 

  
  
  

 
 
  
 Print or type Signer's name 

 
Affix Corporate Seal 

 
 
 
 
 
Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   

Print or type Signer's name  



Contract No.    Rev. 4-19-11 
County   

 
  

 
BID BOND 

 
LIMITED LIABILITY COMPANY 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Full name of Firm 
 
 

 
Address as prequalified 

 
 
 

Signature of Member/ 
Manager/Authorized Agent 

 

 Individually 
 
 
 
 
 
 

 
Print or type Signer’s name  

 
 
 
 
 
 
 
 
 



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Individual Name 
  
  

Trading and doing business as  
 Full name of Firm 

 
 
 

 
 

Address as prequalified 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 
 

 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor   
 Print or type Individual Name 
  
  
  
  
  

  
 Address as prequalified 

  
 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

 
PARTNERSHIP 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 

 
Full name of Partnership 

 
 
 
 
 

Address as prequalified 
 
 
 
 By  

  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   

 
 
 
 
 
 

   
Signature of Witness   

   
   
   
   
   
   

Print or type Signer’s name   



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

JOINT VENTURE (2 or 3) 
SIGNATURE OF CONTRACTORS (Principal) 

 
Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.   
Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint venturer and execute 
below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the third joint venturer, if 
applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of execution must be strictly 
followed. 
 

(1)  
 Name of Joint Venture 
    

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
 If Corporation, affix Corporate Seal 
    
  and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal 
  
  and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  
  
 If  Corporation, affix Corporate Seal 
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