



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

February 8, 2012

To Prospective Bidders

Subject: Addendum 1 for: Bridge Pavement Repairs and Overlays along Various Routes

WBS #: 13B.101111, etc.

County: Buncombe, Madison, Mitchell and Yancey

This letter is to advise all prospective bidders of the following contract addendum.

- The Pre-Bid minutes issued by the North Carolina Department of Transportation for the subject contract are considered a part of the contract bid document and shall be returned with the bid proposal. Proposals submitted without the Pre-Bid minutes shall be considered irregular and will not be considered for award.

This addendum officially becomes a part of the contract bid document. If this office can provide additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

M.K. Calloway
Division Project Manager

Cc: Mr. J.J. Swain, Jr., P.E., Division Engineer
Mr. G.L. Moore, PLS, Division Bridge Program Manager
Mr. J.L. Willis, Division Bridge Maintenance Engineer

Division Thirteen Office
Phone: 828/251-6171

Post Office Box 3279
Office of the Division Engineer
www.ncdot.gov/doh/operations/division13

Asheville, NC 28802
Fax: 828/251-6709




STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

February 7, 2012

Memo To: Bridge Pavement and Overlay Pre-Bid Meeting Attendees

From: Jason L. Willis, CPESC, CPSWQ
Division 13 Bridge Maintenance Engineer 

Subject: Bridge Pavement and Overlay Pre-Bid Meeting Minutes

The meeting began at 2:00pm at the Buncombe County Bridge Maintenance Conference Room; the meeting opened with introductions and followed with the reviewing of subject contracts. The following minutes were noted:

- All comments apply to both contracts (2 total) reviewed unless specified.
- If your contract proposal was printed off early, be sure to note the "Instruction to Bidders" has an error on the front page with the date and day. Each attendee was presented with the correct change made on the page.
- Mr. Willis is going through one contract because both contracts are the same; all attendees agreed that was acceptable.
- Bid opening will be February 15, 2012 to the lowest responsible bidder.
- Availability date begins once the Purchase Order is issued.
- Contract Completion Date will be December 15, 2012.
- Mr. Willis noted that both contracts (2 total) will be under the new 2012 Standard Specifications for Roads and Structures.
- Attendee addressed core testing; Mr. Lance with the NCDOT stated this was a statement put in on the behalf of the Department in case we have a problem with the material and therefore the Department can have the material tested.
- Attendee was concerned about how far off the bridge they needed to pave; Mr. Lance addressed this concern by stating they must pave far enough off the bridge to ensure a smooth tie in to the existing roadway stating approximately 100' off the bridge should suffice.

The meeting closed at 2:50pm; all attendees were satisfied with the information provided.