STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 13 DISTRICT 1
Contract Proposal
Contract #: DMO00024
TIP Number: N/A
FA Number: N/A
WABS Element: 43317.3.1
County: Rutherford
Route: US74B
Location: US 74 Business at SR 1595(0ld US 74)
Description: Widening for Left Turn Lane, Resurfacing, Shoulder

Reconstruction, Pavement Markings, Pavement Markers,
Guardrail Installation and Adjustment of Water Valves
Letting Date: Wednesday, February 1, 2012, 2:00 pm

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO
BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD OR SBE PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL,
PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO: M.K. CALLOWAY, PROJECT MANAGER
N.C. DEPARTMENT OF TRANSPORTATION
55 ORANGE STREET
ASHEVILLE, N.C. 28801

NO BID BOND OR BID DEPOSIT REQUIRED
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DM00024 IN RUTHERFORD COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract
No. DM00024; has carefully examined the plans and specifications, which are acknowledged to
be part of the proposal, the special provisions, the proposal, the form of contract, and the forms
of contract payment bond and contract performance bond; and thoroughly understands the
stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his
execution of the bid and subsequent award to him by the Board of Transportation in accordance
with this proposal to provide the necessary contract payment bond and contract performance
bond within fourteen days after the written notice of award is received by him. The undersigned
Bidder further agrees to provide all necessary machinery, tools, labor, and other means of
construction; and to do all the work and to furnish all materials, except as otherwise noted,
necessary to perform and complete the said contract in accordance with the 2012 Standard
Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum
prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and
tools, and perform the work and required labor to construct and complete State Highway
Contract No. DM00024inRutherford County, for the unit or lump sum prices, as the case may
be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared
by said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard
Specifications for Roads and Structures, January 2012 with all amendments and supplements
thereto, is by reference incorporated into and made a part of this contract; that, except as herein
modified, all the construction and work included in this contract is to be done in accordance with
the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either
by the Contract Officer or such other person as may be designated by the Secretary to sign for the
Department of Transportation. The conditions and provisions herein cannot be changed except
over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate
only and are given as the basis for comparison of bids. The Department of Transportation may
increase or decrease the quantity of any item or portion of the work as may be deemed necessary
or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an

increase or decrease in the unit prices, nor in the time allowed for the completion of the work,
except as provided for the contract.

Division 13Project Manager
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for
rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.
DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract
items shall be written in figures.

4. Anamount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall
be determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name and signature of individual or representative submitting bid and position or title.
c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

8.  Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a
contract pursuant to an award.

11. THE ENTIRE PROPOSAL WITH THE BID SHEET STILL ATTACHED, ASWELL AS ANY
PROJECT ADDENDUMS SHALL BE PLACED IN A SEALED ENVELOPE AND SHALL HAVE
BEEN DELIVERED TO AND RECEIVED IN THE DIVISION ENGINEER'S OFFICE AT 55
ORANGE STREET, ASHEVILLE, NC 28801 BY 2:00 P.M. ON WEDNESDAY, FEBRUARY 1,
2012.

12. The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR CONTRACT NUMBER DM00024: WIDENING FOR LEFT TURN LANE,
RESURFACING, SHOULDER RECONSTRUCTION, PAVEMENT MARKINGS, PAVEMENT
MARKERS, GUARDRAIL INSTALLATION AND ADJUSTMENT OF WATER VALVES IN
RUTHERFORD COUNTY TO BE OPENED AT 2:00 PM, WEDNESDAY, FEBRUARY 1, 2012.

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope
shall be addressed as follows:

M.K. CALLOWAY, PROJECT MANAGER
NC DEPT. OF TRANSPORTATION

55 ORANGE STREET

ASHEVILLE, N.C. 28801




PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contract is March 19, 2012.
The completion date for this contract is June 15, 2012.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($200.00) per
calendar day.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.



NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of
the 2012 Standard Specifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 3.0536 per gallon. Where any of the
following are included as pay items in the contract, they will be eligible for fuel price

adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as
follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/lCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type B 25.0 B Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type S 9.5 B Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to __ " Pavement Gal/SY 0.245



SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) 108-2

The Contractor's attention is directed to the Standard Special Provision entitled
Availability of Funds Termination of Contracts included elsewhere in this proposal. The
Department of Transportation's schedule of estimated completion progress for this project
as required by that Standard Special Provision is as follows:

Fiscal Year Progress (%o of Dollar Value)
2012 (7/01/11 - 6/30/12) 100% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with
Avrticle 108-2 of the 2012 Standard Specifications. Any acceleration of the progress as
shown by the Contractor's progress schedule over the progress as shown above shall be
subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 1-17-12) 102-15(J)

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that
will not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent
IS required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that
IS being used to meet either the MBE or WBE goal by submission of a Letter of Intent.
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE
firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of
award, but not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder

confirming the Contractor's approved, committed MBE and WBE participation along
with a listing of the committed MBE and WBE firms.
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Manufacturer - A firm that operates or maintains a factory or establishment that produces
on the premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk
items as steel, cement, gravel, stone, and petroleum products need not keep such products
in stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this
section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged
Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for
issuing regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments
made to MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to
all MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or
WBE.


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.
gov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and
prompt disclosure of the expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.
gov/

doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor,
manufacturer or regular dealer that affirms that a portion of said contract is going to be
performed by the signed MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE
subcontractors on a project that will meet this MBE and WBE goals. This form is for
paper bids only.

http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor
quotes in the work areas where MBEs and WBEs quoted on the project. This sheet is
submitted with good faith effort packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor Quote _Compariso
n.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women
Business Enterprises are established for this contract:

(A)  Minority Business Enterprises 2.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBEs participate in at least
the percent of the contract as set forth above as the MBE goal.

@) If the MBE goal is zero, the Contractor shall make an effort to recruit and
use MBEs during the performance of the contract. Any MBE participation
obtained shall be reported to the Department.


https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

(B)  Women Business Enterprises 2.0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that WBESs participate in at least
the percent of the contract as set forth above as the WBE goal.

@) If the WBE goal is zero, the Contractor shall make an effort to recruit and
use WBEs during the performance of the contract. Any WBE
participation obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and
firms that are certified through NCUCP in the Directory of Transportation Firms. Only
firms identified in the Directory as MBE and WBE certified shall be used to meet the
MBE and WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement
of the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they
anticipate to use during the life of the contract. Only those identified to meet the MBE
goal and the WBE goal will be considered committed, even though the listing shall
include both committed MBE/WBE subcontractors and additional MBE/WBE
subcontractors. Any additional MBE/WBE subcontractor participation submitted at the
time of bid will be used toward overall race-neutral goals. Only those firms with current
MBE and WBE certification at the time of bid opening will be acceptable for listing in
the bidder's submittal of MBE and WBE participation. The Contractor shall indicate the
following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that
do not have MBE and WBE participation indicated on the appropriate form will not be
read publicly during the opening of bids. The Department will not consider these bids for
award and the proposal will be rejected.

(A)  If either the MBE or WBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

10



@) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety.

3 The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the
corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is
submitted, shall enter the word “None”; or the number “0”; or if there is
participation, add the value on the Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE
goals, the firm is responsible for meeting the goals or making good faith efforts to meet
the goals, just like any other bidder. In most cases, a MBE or WBE bidder on a contract
will meet one of the goals by virtue of the work it performs on the contract with its own
forces. However, all the work that is performed by the MBE or WBE bidder and any
other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the
contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE
participation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value.
The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use
the MBE/WBE in the contract. This documentation shall be submitted on the
Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls
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on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of
the Engineer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both
signatures are not present), the MBE/WBE participation will not count toward meeting
the MBE/WBE goal. If the lack of this participation drops the commitment below either
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the
goal not met, completed in its entirety, to the Engineer no later than 12:00 noon of the
eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer
no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith
efforts made to reach that specific goal(s).

One complete set and 1 copy of this information shall be received in the office of the
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that
were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than
Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps
to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably
be expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts
also mean that the bidder actively and aggressively sought MBE/WBE participation.
Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of
efforts a bidder has made. Listed below are examples of the types of actions a bidder will
take in making a good faith effort to meet the goals and are not intended to be exclusive
or exhaustive, nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices through the use of the NCDOT
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(B)

(©)

(D)

(E)

Directory of Transportation Firms) the interest of all certified MBES/WBEs who
have the capability to perform the work of the contract. The bidder must solicit
this interest within at least 10 days prior to bid opening to allow the MBES/WBEs
to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBES/WBEs are
interested by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to
increase the likelihood that the MBE and WBE goals will be achieved. This
includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate MBE/WBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own
forces.

Providing interested MBES/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them
in responding to a solicitation.

1) Negotiating in good faith with interested MBES/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available MBE/WBE subcontractors
and suppliers, so as to facilitate MBE/WBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of
MBEs/WBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBEs to perform the work.

2 A bidder using good business judgment would consider a number of
factors in negotiating with subcontractors, including MBE/WBE
subcontractors, and would take a firm’s price and capabilities as well as
contract goals into consideration. However, the fact that there may be
some additional costs involved in finding and using MBES/WBES is not in
itself sufficient reason for a bidder’s failure to meet the contract MBE or
WBE goals, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make
good faith efforts. Bidding contractors are not, however, required to
accept higher quotes from MBES/WBEs if the price difference is excessive
or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its
industry, membership in specific groups, organizations, or associates and political
or social affiliations (for example, union vs. non-union employee status) are not
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(F)

(G)

(H)

(1

legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts
to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of
credit, or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary
equipment, supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community
organizations; minority/women contractors’ groups; Federal, State, and local
minority/women business assistance offices; and other organizations as allowed
on a case-by-case basis to provide assistance in the recruitment and placement of
MBEs/WBEs. Contact within 7 days from the bid opening NCDOT’s Business
Development Manager in the Business Opportunity and Work Force Development
Unit to give notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

@) The bidders’ past performance in meeting the MBE and WBE goals.

3 The performance of other bidders in meeting the MBE and WBE goals.
For example, when the apparent successful bidder fails to meet the goals,
but others meet it, you may reasonably raise the question of whether, with
additional reasonable efforts the apparent successful bidder could have
met the goals. If the apparent successful bidder fails to meet the MBE and
WBE goals, but meets orexceeds the average MBE and
WBE participation obtained by other bidders, the Department may view
this, in conjunction with other factors, as evidence ofthe apparent
successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that
an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.
A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. If a contractor wishes to appeal the determination made by the Committee,
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they shall provide written notification to the Engineer. The appeal shall be made within
2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(©)

(D)

Participation

The total dollar value of the participation by a committed MBE/WBE will be
counted toward the contract goal requirements. The total dollar value of
participation by a committed MBE/WBE will be based upon the value of work
actually performed by the MBE/WBE and the actual payments to MBE/WBE
firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint
check. Notification shall be through submission of Form JC-1 (Joint Check
Notification Form) and the use of joint checks shall be in accordance with the
Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to
another MBE firm may be counted toward the MBE contract goal requirement.
The same holds for work that a WBE subcontracts to another WBE firm. Work
that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goal requirement. Again, the same holds true for the work that a WBE
subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that
the MBE or WBE is not performing a commercially useful function. The
MBE/WBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption may be subject to
review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor
may count toward its contract goal requirement a portion of the total value of
participation with the MBE or WBE in the joint venture, that portion of the total
dollar value being a distinct clearly defined portion of work that the MBE or WBE
performs with its forces.
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(E)

(F)

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from a MBE or WBE regular dealer and 100 percent of such
expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following
expenditures to MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a
bona fide service, such as professional, technical, consultant, or
managerial services, or for providing bonds or insurance specifically
required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined
to be reasonable and not excessive as compared with fees and
commissions customarily allowed for similar services.

@) With respect to materials or supplies purchased from a MBE/WBE, which
is neither a manufacturer nor a regular dealer, count the entire amount of
fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site (but not the cost of the
materials and supplies themselves), provided the fees are determined to be
reasonable and not excessive as compared with fees customarily allowed
for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures
to MBEs and WBEs that perform a commercially useful function in the work of a
contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the MBE/WBE shall also
be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine
whether a MBE/WBE is performing acommercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with
the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and any other relevant factors.
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(B)

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

1)

)

©)

(4)

()

(6)

The MBE/WBE shall be responsible for the management and supervision
of the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a
WBE may subcontract the work to another WBE firm, including an
owner-operator who is certified as a WBE. When this occurs, the MBE or
WBE who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and
WBE contractors to subcontract to the same certification (i.e., MBEs to
MBEs and WBEs to WBES), in order to fulfill the goal requirement. This,
however, may not always be possible due to the limitation of firms in the
area. If the MBE or WBE firm shows a good faith effort has been made to
reach out to similarly certified transportation service providers and there is
no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the
work to a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by the non-MBE/WBE subcontractor not
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as
a result of the subcontract arrangement. The value of services performed
under subcontract agreements between the MBE/WBE and the Contractor
will not count towards the MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing
business open to the general public. The lease must indicate that the
MBE/WBE has exclusive use of and control over the truck. This
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requirement does not preclude the leased truck from working for others
during the term of the lease with the consent of the MBE/WBE, so long as
the lease gives the MBE/WBE absolute priority for use of the leased truck.
This type of lease may count toward the MBE/WBE’s credit as long as the
driver is under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the
name of the MBE/WBE that they are subcontracted/leased to and their
own company name if it is not identified on the truck itself. Magnetic
door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or
with the Contractor’s own forces or those of an affiliate. A MBE/WBE may only be
terminated after receiving the Engineer’s written approval based upon a finding of good
cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the
Engineer for approval on Form RF-1 (Replacement Request). If the Contractor fails to
follow this procedure, the Contractor may be disqualified from further bidding for a
period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed
MBE/WBE:

(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an
additional MBE that was submitted at the time of bid may be used to fulfill the
MBE commitment. The same holds true if a committed WBE is terminated for
good cause, an additional WBE that was submitted at the time of bid may be used
to fulfill the WBE goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBES/WBEs submitted at the
time of bid to cover the same amount of work as the MBE/WBE that was
terminated.

If a replacement MBE/WBE is not found that can perform at least the same
amount of work as the terminated MBE/WBE, the Contractor shall submit a good
faith effort documenting the steps taken. Such documentation shall include, but
not be limited to, the following:
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(B)

1)

)

©)
(4)

Copies of written notification to MBES/WBEs that their interest is
solicited in contracting the work defaulted by the previous MBE/WBE or
in subcontracting other items of work in the contract.

Efforts to negotiate with MBES/WBEs for specific subbids including, at
a minimum;

@ The names, addresses, and telephone numbers of MBEsS/WBEs
who were contacted.

(b) A description of the information provided to MBES/WBEsS
regarding the plans and specifications for portions of the work to
be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

Decertification Replacement

1)

)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department,
the Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by
the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal
requirement.

When a committed MBE/WBE is decertified prior to the Department
receiving the SAF (Subcontract Approval Form) for the named
MBE/WBE firm, the Contractor shall take all necessary and reasonable
steps to replace the MBE/WBE subcontractor with another similarly
certified MBE/WBE subcontractor to perform at least the same amount of
work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is
not found to do the same amount of work, a good faith effort must be
submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to
be performed by a committed MBE/WBE, the Contractor will not be required to seek
additional participation. When the Engineer makes changes that result in additional work
to be performed by a MBE/WBE based upon the Contractor’s commitment, the
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE
participated in the original contract work.
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When the Engineer makes changes that result in extra work, which has more than a
minimal impact on the contract amount, the Contractor shall seek additional participation
by MBES/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction, and a portion or all of the work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBES/WBES unless
otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or
elimination of work that the Contractor committed to be performed by a MBE/WBE, the
Contractor shall seek additional participation by MBEs/WBEs equal to the reduced
MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be
performed by a MBE/WBE subcontractor. The Department reserves the right to require
copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall
submit a proposed trucking plan in addition to the SAF. The plan shall be submitted prior
to beginning construction on the project. The plan shall include the names of all trucking
firms proposed for use, their certification type(s), the number of trucks owned by the
firm, as well as the individual truck identification numbers, and the line item(s) being
performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by the SAF as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation shall
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE
credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all
MBE and WBE firms, including material suppliers and contractors at all levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the
removal of other entities from the approved subcontractors list.
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBES/WBEs, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time
frame specified may result in the disqualification of that contractor and any affiliate
companies from being approved for further work on future projects until the required
information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 G112 A

There is no subsurface information available on this project. The Contractor shall make
his own investigation of subsurface conditions.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and
patent defects arising from faulty materials, faulty workmanship or negligence for
a period of twelve months following the date of final acceptance of the work for
maintenance and shall replace such defective materials and workmanship without
cost to the Department. The Contractor will not be responsible for damage due to
faulty design, normal wear and tear, for negligence on the part of the Department,
and/or for use in excess of the design.
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(B)  Where items of equipment or material carry a manufacturer’s guarantee for any
period in excess of twelve months, then the manufacturer’s guarantee shall apply
for that particular piece of equipment or material. The Department’s first remedy
shall be through the manufacturer although the Contractor is responsible for
invoking the warranted repair work with the manufacturer. The Contractor’s
responsibility shall be limited to the term of the manufacturer’s guarantee.
NCDOT would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which
the Contractor would be wholly responsible for under the terms of the contract.
Examples would include pavement structures, bridge components, and sign structures.
This provision will not be used as a mechanism to force the Contractor to return to the
project to make repairs or perform additional work that the Department would normally
compensate the Contractor for. In addition, routine maintenance activities (i.e. mowing
grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this
guarantee for the project.

To ensure uniform application statewide the Division Engineer will forward details
regarding the circumstances surrounding any proposed guarantee repairs to the Chief
Engineer for review and approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United
States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision
in writing.

GIETS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager,
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor),
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
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Resources, Environment and Natural Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have
adopted Executive Order 24.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32,

delete all of line 32, the first sentence of the second paragraph and the first word of the
second sentence of the second paragraph.
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PROJECT SPECIAL PROVISIONS

ROADWAY

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-19-11) 609

The approximate asphalt binder content of the asphalt concrete plant mixtures used on
this project will be as follows:

Asphalt Concrete Base Course Type B 25.0B 4.4%
Asphalt Concrete Surface Course Type S 9.5B 6.0%

The actual asphalt binder content will be established during construction by the Engineer
within the limits established in the 2012 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) 609

Place asphalt concrete base course material in trench sections with asphalt pavement
spreaders made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620

Price adjustments for asphalt binder for plant mix will be made in accordance with
Section 620 of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 595.67 per ton.
This base price index represents an average of F.O.B. selling prices of asphalt binder at

supplier's terminals on Januaryl, 2012.

ASPHALT CONCRETE SURFACE COURSE COMPACTION:
(7-1-95)

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of
the 2012 Standard Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled
pneumatic tired roller with the final rolling by a steel wheel roller.
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RESURFACING EXISTING BRIDGES:
(7-1-95)

The Contractor's attention is directed to the fact that he will be required to resurface the
bridges on this project if directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum
thickness as shown on the sketch herein or as directed by the Engineer. State Forces will
make all necessary repairs to the bridge floors prior to the time that the Contractor places
the proposed surfacing. Give the Engineer at least 15 days notice prior to the expected
time to begin operations so that State Forces will have sufficient time to complete their
work.

At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer

adjacent to the bridges to insure a proper tie-in with the bridge surface.

PAVING INTERSECTIONS:
(7-1-95) 610

Condition, prime, and surface all unpaved intersections back from the edge of the
pavement on the main line of the project a minimum distance of 50 feet. The pavement
placed in the intersections shall be of the same material and thickness placed on the
mainline of the project.

Resurface all paved intersections back to the ends of the radii, or as directed by the
Engineer.

State Forces will place the base on the unpaved intersections.

Widen the pavement on curves as directed by the Engineer.

TRENCHING FOR BASE COURSE:
(7-1-95) (Rev. 1-17-12) 610

Perform all trenching necessary to place the asphalt concrete base course widening in
accordance with the typical sections, at locations shown on the sketch maps, and as
directed by the Engineer.

Perform the trenching for the base course on the same day that the base course is to be
placed. If the base course cannot be placed on the same day the trench section is
excavated, backfill the trench with earth material and compact it to the satisfaction of the
Engineer. Once the trench is open, perform backfilling and re-opening of the trench at no
cost to the Department.
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The Contractor will be restricted to widening one side of the project at a time unless
otherwise permitted by the Engineer. In widening, operate equipment and conduct
operations in the same direction as the flow of traffic.

Density tests may be taken every 2,000 feet in the widened areas as directed by the
Engineer. Shape and compact the subgrade in the widened areas to the satisfaction of the
Engineer. Compact the asphalt concrete base course in the widened areas in accordance
with the provisions of Article 610-9 of the 2012 Standard Specifications.

Place the excavated material from trenching operation on the adjacent shoulder area as
directed by the Engineer. Cut adequate weep holes in the excavated material to provide
for adequate drainage as directed by the Engineer. Remove all excavated material from
all drives to provide ingress and egress to abutting properties and from in front of
mailboxes and paper boxes. Saw aneat edge and remove all asphalt and/or concrete
driveways, and existing asphalt widening, as directed by the Engineer, to the width of the
widening and dispose of any excavated concrete or asphalt materials. Properly reconnect
driveways.

Upon completion of the paving operation, backfill the trench to the satisfaction of the
Engineer. Properly dispose of any excess material remaining after this operation.

No direct payment will be made for trenching, sawing, and removal of driveways,
depositing material on shoulder area, backfilling trench, or removal of spoil material, as
the cost of this work shall be included in the bid unit price per ton for Asphalt Concrete
Base Course, Type B25.0B.

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES:
(7-1-95) 858

The Contractor's attention is directed to Article 858-3 of the 2012 Standard
Specifications. Cast iron or steel fittings will not be permitted for the adjustment of
manholes, meter boxes, and valve boxes on this project.

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 1-17-12) 560

Description

This work consists of reconstructing each shoulder (including median shoulders as
applicable) in accordance with Standard Drawing No. 560.01 and 560.02 of the
2012 Roadway Standard Drawings except that the rate of slope and width will be as
shown on typical section, or to the existing shoulder point, whichever is nearer, as long as
the desired typical is achieved. This work shall be performed immediately after the
resurfacing operations are complete as directed by the Engineer. Seeding and mulching
will be performed by State Forces.
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Materials

The Contractor shall furnish all earth material necessary for the construction of the
shoulders in accordance with Section 1019 of the 2012 Standard Specifications. All soil
IS subject to test and acceptance or rejection by the Engineer.

The Contractor will have the option of using Aggregate Shoulder Borrow (ASB) which
meets the following gradation.

Sieve Percent Passing
11/2" 100

1/2" 55-95

#4 35-74

Construction Methods

Obtain material from within the project limits or approved borrow source. Prior to
adding borrow material, the existing shoulder shall be scarified to provide the proper
bond and shall be compacted to the satisfaction of the Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the
Contractor in an approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of
shoulders that have been reconstructed. Measurement will be made along the surface of
each shoulder to the nearest 0.01 of a mile. Such price will include disposing of any
excess material in an approved disposal site, and for all labor, tools, equipment, and
incidentals necessary to complete the work.

Borrow Excavation will be paid in accordance with Section 230 of the 2012 Standard
Specifications for earth material furnished by the Contractor. The requirements of Article
104-5 of the 2012 Standard Specifications pertaining to revised contract prices for
overrunning minor items will not apply to the item of Borrow Excavation. If ASB is used
for borrow, a unit weight of 140 pounds per cubic foot will be used to convert the weight
of ASB to cubic yards.

Incidental Stone Base will be measured and paid as provided in Article 545-6 of the

2012 Standard Specifications. If ASB is used for Incidental Stone Base, payment will be
made for borrow as referenced above.
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Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile

FINAL SURFACE TESTING (Not Required):
(5-18-04) (Rev. 1-17-12) 610

Final surface testing is not required on this project.

GUARDRAIL ANCHOR UNITS, TYPE 350:
(4-20-04) (Rev. 8-16-11) 862

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2012 Standard Specifications, and at
locations shown in the plans.

Materials

The Contractor may at his option, furnish any one of the guardrail anchor units or
approved equal.

Guardrail anchor unit (ET-Plus) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:
Road Systems, Inc.
3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435
Prior to installation the Contractor shall submit to the Engineer:
(A)  FHWA acceptance letter for each guardrail anchor unit certifying it meets the

requirements of NCHRP Report 350, Test Level 3, in accordance with Article
106-2 of the 2012 Standard Specifications.
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(B)  Certified working drawings and assembling instructions from the manufacturer for
each guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard
Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in
the plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both
temporary and permanent installations. Guardrail end delineation consists of yellow
reflective sheeting applied to the entire end section of the guardrail in accordance with
Article 1088-3 of the 2012 Standard Specifications and is incidental to the cost of the
guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the
2012 Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 Each

TRAFFIC CONTROL:
(01-17-12)

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard
Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No.
1101.01 of the 2012 Roadway Standard Drawings prior to beginning any other work.
Use a lane closure or slow moving operation to complete the work, as necessary, unless
otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02
and 1130.01 of the 2012 Roadway Standard Drawings. Use a moving operation only if
the minimum speed maintained at all times is 3 mph with no stops that narrow or close a
lane of travel. If the moving operation is progressing slower than 3 mph at any time,
install a lane closure. Maintain the existing traffic pattern at all times, except in the
immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01,
1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a
lane of travel in astationary work zone such as pavement patching resurfacing, or
pavement marking removal. Properly ballasted cones may be used instead of drums for
lane closures during daylight hours. However, drums are required for the upstream taper
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portion of lane closures in all applications. The stationary work zone shall be a maximum
of 3 miles in length at any given time unless otherwise directed by the Engineer. A pilot
vehicle operation may be used in conjunction with flaggers and the appropriate pilot
vehicle warning signing as directed by the Engineer. During periods of construction
inactivity, return the traffic pattern to the existing alignment and remove or cover any
work zone signs. When covering work zone signs, use an opaque material that prevents
reading of the sign at night by a driver using high beam headlights. Use material, which
does not damage the sign sheeting. Replace any obliterated markings as required by other
sections of the 2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided
facility and within 5 feet of an open travel lane, close the nearest open travel lane using
Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work
area is protected by barrier or guardrail. When personnel and/or equipment are working
on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane,
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012
Roadway Standard Drawings unless the work area is protected by barrier or guardrail.
When personnel and/or equipment are working within a lane of travel of an undivided or
divided facility, close the lane according to the traffic control plans, 2012 Roadway
Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and/or equipment remain within the closed travel lane. Do not work
simultaneously, on both sides of an open travel way, within the same location, on a two-
lane, two-way road. Do not perform work involving heavy equipment within 15 feet of
the edge of travel way when work is being performed behind a lane closure on the
opposite side of the travel way. Perform work only when weather and visibility
conditions allow safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for
nominal lifts of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at
48" X 48") 500 feet in advance and a minimum of once every half mile throughout the
uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent

to an open travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45
mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the

Engineer, at no expense to the Department. This work is not considered part of shoulder

reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan
shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the
2012 Roadway Standard Drawings. Traffic cones may be used when necessary to
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provide additional protection of wet pavement markings. Ballast all traffic cones so they
will not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the
Engineer at the first pre-construction meeting and the sequence must be approved
before closing a lane of traffic. The Contractor and Engineer will coordinate with
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional
traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and
resurfacing operations such that these operations are completed in the order as
agreed upon with the Engineer at the first pre-construction meeting. Refer to the
Provisions, Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute
the work in a continuous and uninterrupted manner from the time he begins the
work until completion and final acceptance unless determined otherwise by the
Engineer.

4. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a
paving season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to bridge surface and its approaches before
resurfacing occurs. Coordinate all operations on the bridge and its approaches with the
Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that
require patching. Patch these areas before resurfacing occurs. Allow full depth asphalt
patching to cool to the point of supporting traffic without displacement or rutting before
reopening closed lane. Coordinate the resurfacing operations of the patched areas with
the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same
elevation within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by
the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and
pave back by the end of each work day. For partial or wheel track milling operations on
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multi-lane facilities, the lane being milled may be left closed and paved back within 72
hours.

The following options are available during Resurfacing and milling operations on two-
way,

two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.

(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-
lane facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily
and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as
agreed upon with the Engineer. Place the transverse joint on the ramp at the terminal
point of the gore unless the ramp is being resurfaced beyond this limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed
by the Engineer. Sweep and remove all milled material from the roadway as soon as the
daily milling operation is completed. Continue milling operations until the particular
section of roadway being milled is complete. Remove any existing pavement adjacent to
the milled area that has been damaged and replace with patch material as directed by the
Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard
Specifications using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic.
Do not cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use
the record of existing pavement markings and markers in accordance with the 2012
Roadway Standard Drawings to re-establish the proposed pavement markings and
markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard
Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement
damage due to existing pavement marker removal prior to the end of the work day.
Dispose of existing pavement markers as directed by the Engineer. No direct payment
will be made for this work, as it will be incidental to the paving operation.
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Payment will be made for the traffic control items that have been included in the contract.
No direct payment will be made for providing other traffic control as required herein, as
the cost of same will be considered incidental to the work being paid for under those
various traffic control items that have been included. Where the Contractor maintains
traffic as required herein but no specific pay items have been included in the contract, all
associated costs will be considered incidental to the work being paid for under the various
items in the contract.

WORK ZONE SIGNING:
(01-17-12)

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard
Specifications, the 2012 Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required
lane closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (WS8-
11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No.
116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30"). When construction is
completed in any area of the project, relocate signs to the next work site, as directed by
the Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A)  General

Install all warning work zone signs before beginning work on a particular map. If signs
are installed three days prior to the beginning of work on a particular map, cover the signs
until the work begins. Install each work zone warning sign separately and not on the
same post or stand with any other sign except where an advisory speed plate or
directional arrow is used.

(B)  Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing
No. 1101.01, 1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to
beginning of work and remove upon final completion of the project. If there is a period
of construction inactivity longer than two weeks, remove or cover advance warning work
zone signs. Uncover advance warning work zone signs no more than 3 days before work
resumes. All other operations could be suspended upon failure to comply with the above
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requirements.  Such suspended operations would not be resumed until the above
requirements are fulfilled.

(C)  Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in
accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012
Roadway Standard Drawings.

(D)  General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH
ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"),
LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48"
X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition
for both directions of travel (undivided roadways only) and at any other points determined
by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where
shoulder construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately
at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for
both directions of travel (undivided roadways only) and at any other points determined by
the Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the
contract. No direct payment will be made for providing other work zone signing as
required herein, as the cost of same will be considered incidental to the work being paid
for under those various work zone signing items that have been included. Where the
Contractor provides work zone signing as required herein but no specific pay items have
been included in the contract, all associated costs will be considered incidental to the
work being paid for under the various items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
(01-17-12) RWZ-4

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30
calendar days after they have been obliterated by the resurfacing operation.
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Markings: All Facilities

The observation period for pavement markings on a specific map are subject to all
requirements as specified in the Project Special Provision entitled “PAVEMENT
MARKING LINES” contained elsewhere in the contract and begins with the satisfactory
completion of all pavement markings required on that specific map.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold
Applied Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved
Product List. The quantity for characters, symbols and stop bars on concrete will be
included in the pay items for Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place
Thermoplastic or Extruded Thermoplastic as shown on NCDOT Approved Product List.
The quantity for characters, symbols and stop bars on asphalt will be included in the pay
items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the
resurfacing on each map.
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ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND

MARKERS:
(01-17-12)

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01
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WATTLE:

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.
Wattles are used on slopes or channels to intercept runoff and act as a velocity break.
Wattles are to be placed at locations shown on the plans or as directed. Installation shall
follow the detail provided in the plans and as directed. Work includes furnishing
materials, installation of wattles, matting installation, and removing wattles.

Materials
Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers
Minimum Diameter 12 in.

Minimum Density 2.5 Ib/ft3 +/- 10%
Net Material Synthetic

Net Openings 1in. x lin.

Net Configuration ~ Totally Encased

Anchors: Stakes shall be used as anchors.
Wooden Stakes:
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal
square cross section. One end of stake must be sharpened or beveled to facilitate

driving down into the underlying soil.

Matting shall meet the requirements of section 1060-8 of the Standard Specifications, or
shall meet specifications provided elsewhere in this contract.

Provide staples made of 0.125” diameter new steel wire formed into a u shape not less
than 12” in length with a throat of 1” on width.

Construction Methods
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and
at the end of each section of wattle. A minimum of 4 stakes shall be installed on the

downstream side of the wattle with a maximum of 2 stakes on the upstream side of the
wattle according to the detail provided in the plans.
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Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour
ditch slopes and according to the detail provided in the plans and as directed. Overlap
adjoining sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with section 1631-3(B) of the standard specifications, or in accordance with
specifications provided elsewhere in this contract.

The contractor shall maintain the wattles until the project is accepted or until the wattles
are removed, and shall remove and dispose of silt accumulations at the wattles when so
directed in accordance with the requirements of Section 1630 of the Standard
Specifications.

Measurement and Payment

Wattle will be measured and paid for by the actual number of linear feet of wattles which
are installed and accepted. Such price and payment will be full compensation for all
work covered by this section, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Wattle.

Matting will be measured and paid for in accordance with section 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim
in this contract as follows:

()  Amounts Encumbered. — Transportation project appropriations may be
encumbered in the amount of allotments made to the Department of Transportation by the
Director for the estimated payments for transportation project contract work to be
performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract
authority contained in General Statute 143C-6-11(c). Payment for transportation project
work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this progress
shall be subject to the approval of the Department of Transportation provided funds are
available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal
year pursuant to the contract. In the event of termination of any contract, the contractor
shall be given a written notice of termination at least 60 days before completion of
scheduled work for which funds are available. In the event of termination, the contractor
shall be paid for the work already performed in accordance with the contract
specifications.

Payment will be made on any contract terminated pursuant to the special provision in
accordance with Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12)

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with
“Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target
Source of Py g7s5/Ppe Ratio with “1.0”.

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability
(Retained Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these
tables with “POLYUREA”.

Division 17

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within
Interconnect Center, delete this subarticle.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING

(10-16-07) (Rev. 7-21-09)

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the
Alternate Program. Standard OJT requirements typically associated with individual
projects will no longer be applied at the project level. Instead, these requirements will be
applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC -
Section 140, this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State
and privately funded projects located in North Carolina. However, priority shall be given
to training employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level
status is aprimary objective of this special training provision. Accordingly, the
Contractor shall make every effort to enroll minority and women as trainees to the extent
that such persons are available within a reasonable area of recruitment. This training
commitment is not intended, and shall not be used, to discriminate against any applicant
for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a
calendar year based on the contractors' past three years’ activity and the contractors'
anticipated upcoming year’s activity with the Department. At the beginning of each year,
all contractors eligible will be contacted by the Department to determine the number of
trainees that will be assigned for the upcoming calendar year. At that time the Contractor
shall enter into an agreement with the Department to provide a self-imposed on-the-job
training program for the calendar year. This agreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may
range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the year. A sample agreement is available at
www.ncdot.org/business/ocs/ojt/.
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman
level workers in the construction craft/operator positions. Preference shall be given to
providing training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective
training requirements that may be used by the contractors. However, the classifications
established are not all-inclusive. Where the training is oriented toward construction
applications, training will be allowed in lower-level management positions such as office
engineers and estimators. Contractors shall submit new classifications for specific job
functions that their employees are performing. The Department will review and
recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent
with common practices and provides enough time for the trainee to obtain
journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the
Contractor retains primary responsibility for meeting the training and this provision is
made applicable to the subcontract. However, only the Contractor will receive credit
towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their
first year of apprenticeship or training. The number of trainees shall be distributed among
the work classifications on the basis of the contractor’s needs and the availability of
journeymen in the various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have

successfully completed a training course leading to journeyman level status or in which
they have been employed as a journeyman.
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Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each
trainee with a certification Certificate showing the type and length of training
satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate
interview conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage
of the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall
be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of
Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work
who is currently enrolled or becomes enrolled in an approved program and who receives
training for at least 50 percent of the specific program requirement. Trainees will be
allowed to be transferred between projects if required by the Contractor’s scheduled
workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be
taken off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these
contract documents.
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(7-21-09)

FEDERAL.:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer
shall pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per
hour.

The minimum wage paid to all intermediate labor employed on this
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the
contract on this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsibility of the
Contractor to keep fully informed of all Federal and State Laws affecting his contract.
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
*
**

MBE ITEM ITEM AGREED DOLLAR

FIRM NAME AND ADDRESS or NO DESCRIPTION UPON VOLUME
WBE ' UNIT OF ITEM

PRICE
Contract No. County Firm

This form must be completed in order for the Bid to be considered responsive and

be publicly read.

Bidders with no MBE and/or WBE participation must so indicate this on the form

by entering the word or number zero.
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of

*

*%*
FIRM NAME AND MOBrE ITEM ITEM ASE(EII\EID VOII_DL(J)I\I;III_EA(;?F
ADDRESS WBE NO. DESCRIPTION UNIT ITEM
PRICE

* The Dollar Volume shown in this
column shall be the Actual Price
Agreed Upon by the Prime
Contractor and the MBE and/or
WBE subcontractor, and these prices
will be wused to determine the
percentage of the MBE and/or WBE
participation in the contract.

** Must have entry even if figure to
be entered is zero.

** Dollar Volume of MBE  $
Subcontractor

MBE Percentage of Total Contract Bid

Price %

** Dollar Volume of WBE $
Subcontractor
WBE Percentage of Total Contract
Bid Price

%

This form must be completed in order for the Bid to be considered responsive and

be publicly read.

Bidders with no MBE and/or WBE participation must so indicate this on the form
by entering the word or number zero.
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Rutherford  Itemized Proposal for Contract No. DM00024

Page 1 of 2

Line | Item Number Sec Description Quantity | Unit Cost Amount
# #
1 0156000000-E | 250 Removal of Existing Asphalt 250
Pavement SYD
2 1245000000-E SP | Shoulder Reconstruction SOHZ I\l/l
225
3 1489000000-E | 610 | ACBC Type B25.0B TONS
375
4 1519000000-E | 610 | ACSC Type S9.5B TONS
Asphalt Binder for Plant Mix, Grade 32.40
5 1560000000-E | 620 PG 64-22 TONS
6 | 2845000000-N | 858 | Adjust Water Valves E%A
7 3030000000-E | 862 | Steel Beam Guardrail Eg
Guardrail Anchor Units, Type Il 4
8 3180000000-N | 862 Modified EA
9 | 3270000000-N | 862 | Guardrail Anchor Units, Type 350 EL}A
Thermoplastic Pavement Marking 1,500
10 | 4685000000-E | 1205 Lines. 4 90 mils LF
Thermoplastic Pavement Marking 2,200
11 | 4686000000-E | 1205 Lines. 4" 120 mils LF
12 | 4905000000-E | 1253 | Snowplowable Pavement Markers éi
13 | 6000000000-E | 1605 | Temporary Silt Fence 4L5|9
450
14 | 6071010000-E SP | Wattle LF

TOTAL BID FOR
PROJECT:

Corporate Seal
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CONTRACTOR

Page 2 of 2

ADDRESS

PHONE

CONTRACTORS LICSENSE NUMBER

AUTHORIZED AGENT

Federal ID

TITLE

SIGNATURE

DATE

WITNESS

TITLE

SIGNATURE

DATE

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.

Reviewed by

(date)

Accepted By NCDOT
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Contract No. DM00024 Rev. 4-19-11
County RUTHERFORD

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he,
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends
to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that
the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not
aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

day of 20
Signature of Notary Public
of County
State of

My Commission Expires:

NOTARY SEAL
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Contract No. DM00024 Rev. 4-19-11
County RUTHERFORD

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in
any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection
with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the
last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of
any gift from anyone with a contract with the State, or from any person seeking to do business with the
State. By execution of any response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by
any employees of your organization

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20
Signature of Notary Public
of County
State of

My Commission Expires:

NOTARY SEAL
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Contract No. DM00024 Rev. 4-19-11
County RUTHERFORD

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in
any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection
with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the
last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of
any gift from anyone with a contract with the State, or from any person seeking to do business with the
State. By execution of any response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by
any employees of your organization

SIGNATURE OFl CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20
Signature of Notary Public
of County
State of
My Commission Expires:
NOTARY SEAL
Contract No. DM00024 Rev. 4-19-11
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County RUTHERFORD
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and
execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the
appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate
manner.

(@)
Name of Joint Venture
(@)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(©)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and

Q)
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
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Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this

day of 20_ day of 20 day of 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of
My Commission Expires: My Commission Expires: My Commission Expires:
Contract No. DM00024 Rev. 4-19-11
County RUTHERFORD

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in
any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection
with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the
last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of
any gift from anyone with a contract with the State, or from any person seeking to do business with the
State. By execution of any response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by
any employees of your organization

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name
Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20
Signature of Notary Public
of County
State of

My Commission Expires:

NOTARY SEAL
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Contract No. DM00024 Rev. 4-19-11
County RUTHERFORD

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he,
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends
to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that
the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not
aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

day of 20
Signature of Notary Public
of County
State of

My Commission Expires:

NOTARY SEAL
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Contract No. DM00024 Rev. 4-19-11
County RUTHERFORD

DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department
if at any time the bidder learns that his certification was erroneous when he
submitted his debarment certification or explanation filed with the Department, or
has become erroneous because of changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier
covered transaction, participant, person, primary covered transaction, principal,
proposal, and voluntarily excluded, as used in this provision, have the meanings
set out in the Definitions and Coverage sections of the rules implementing
Executive Order 12549. A copy of the Federal Rules requiring this certification
and detailing the definitions and coverages may be obtained from the Contract
Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly
enter into any lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from participation in
NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting
this form he will include the Federal-Aid Provision titled Required Contract
Provisions Federal-Aid Construction Contract (Form FHWA PR 1273) provided
by the Department, without subsequent modification, in all lower tier covered
transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower
tier covered transaction that he is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless he knows that the
certification is erroneous. The bidder may decide the method and frequency by
which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of
a system of records in order to render in good faith the certification required by
this provision. The knowledge and information of a participant is not required to
exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any
contract if the bidder knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available by the
Federal Government.
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Contract No. DM00024 Rev. 4-19-11
County RUTHERFORD

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification

or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and
will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an
explanation with this submittal. An explanation will not necessarily result in denial of
participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification
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Execution of Contract

Contract No: DM00024

County: Rutherford

ACCEPTED BY THE DEPARTMENT OF TRANSPORTATION

Division Project Manager

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET
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