



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

November 17, 2009

**Addendum No. 1**

RE: **R-5162 - Johnston County  
US 70 Bus. @ SR 1553 (Shotwell Rd.)  
Intersection Improvements**

To Whom It May Concern:

Reference is made to the proposal forms on the above-mentioned project. The addendum shall be attached to the bid sheet and the following revisions shall be made a part of bid document:

On Page No. 9 the intermediate contract times have been revised within the Project Special Provision entitled "Intermediate Contract Time 1 and Liquidated Damages". Please void Page No. 9 in your proposal and staple the revised Page No. 9 thereto.

On Page No. 87 the quantity of "Asphalt Binder for Plant Mix, PG 64-22" has been revised within the Bid Form. Please void Page No. 87 in your proposal and staple the revised Page No. 87 thereto.

If there are any questions, please contact me at (252)237-6164.

Sincerely,

A handwritten signature in black ink, appearing to read "J. P. Page".

J. P. Page, PE  
Division Four Project Manager

JPP/

## Project Special Provisions

### CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95)(Rev. 12-18-07)

RG 10

The date of availability for this contract is **March 1, 2010**.

The completion date for this contract is **April 15, 2010**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Three Hundred Fifty Dollars (\$350.00)** per calendar day.

### PRECONSTRUCTION CONFERENCE

The Contractor shall contact Mr. Corey McLamb at (252) 237-6164 to arrange a Preconstruction conference. The project superintendent is required to attend the Preconstruction conference.

### INTERMEDIATE CONTRACT TIME 1 AND LIQUIDATED DAMAGES

(2-20-07)

RG 14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to a normal traffic pattern. The Contractor shall not close or narrow a lane of traffic on US 70 Bus. or SR 1553 during the following time restrictions:

**6:00 AM to 9:00 AM MONDAY THRU SUNDAY**

The liquidated damages are **One Thousand Dollars (\$1,000.00)** per hour time period or any fraction thereof.

In addition, the Contractor shall not close or narrow a lane of traffic, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

### HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.

**North Carolina Dept. of Transportation Bid Form**  
**WBS Number 45082.3.ST1 - Johnston County**

ITEM	SECT	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT BID
1	800	Mobilization	1	LS		
2	226	Grading	1	LS		
3	545	Incidental Stone Base	20	Ton		
4	610	Asphalt Conc. Surface Course, Type S9.5B	325	Ton		
5	620	Asphalt Binder fro Plant Mix, PG 64-22	20	Ton		
6	846	2'-6" Concrete Curb & Gutter	165	LFT		
7	852	5" Monolithic Concrete Islands (Surface Mounted)	160	SYD		
8	1266	Tubular Markers (Fixed)	30	EA		
9	1205	Thermoplasitic Pavement Marking Lines (4", 90 Mils)	2200	LFT		
10	1205	Thermoplasitic Pavement Marking Lines (4", 120 Mils)	200	LFT		
11	1205	Thermoplasitic Pavement Marking Lines (8", 90 Mils)	100	LFT		
12	1205	Thermoplasitic Pavement Marking Symbol (90 Mils)	6	EA		
13	1205	Paint Pavement Marking Lines (4")	2400	LFT		
14	1205	Paint Pavement Marking Lines (8")	100	LFT		
15	1205	Paint Pavement Marking Symbol	6	EA		
16	1205	Removal of Pavement Marking Lines (8")	75	LFT		
17	1251	Permanent Raised Pavement Markers	30	EA		
18	1605	Temporary Silt Fence	150	LFT		
19	1660	Seeding & Mulching	0.1	ACR		

***TOTAL BID FOR PROJECT:*** \_\_\_\_\_