
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION 8 - DISTRICT 1   

 

CONTRACT PROPOSAL 
 

CONTRACT NO:  DH00061 
TIP NO:        SS-4908Z 
WBS ELEMENT:   43021.3.1 
ROUTE NO:     SR 1004 
LENGTH:      0.14 MILE 
COUNTY:    RANDOLPH 
DESCRIPTION:    PAVEMENT WIDENING AND GUARDRAIL INSTALLATION ALONG SR 1004 

(CARAWAY MOUNTAIN ROAD) 
 
BID OPENING:      THURSDAY, NOVEMBER 3, 2011 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR 
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE 
PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 
 
_________________________________________________________________________________________________________   
NAME OF BIDDER      N.C. CONTRACTOR’S LICENSE NUMBER 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO:     
 
US Postal Service: Delivery Service: 
North Carolina Dept. of Transportation North Carolina Dept. of Transportation 
Division of Highways Division of Highways 
P.O. Box 1067 902 N. Sandhills Boulevard 
Aberdeen, NC  28315 Aberdeen, NC  28315 
Attn.: L. Alison Whitesell, PE Attn.:  L. Alison Whitesell, PE 



 

 

INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements, except 
that bids may be prepared by electronic means as described elsewhere in this proposal.  
Failure to comply with any requirement shall cause the bid to be considered irregular and shall 
be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in 

any manner.  DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the 

various contract items shall be written in figures.  ***Unit prices shall be rounded off by the 
bidder to contain no more than FOUR decimal places.*** 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each 
item shall be determined by multiplying each unit bid by the quantity for that item, and shall 
be written in figures in the "Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total 
amount shall be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the 
correct entry adjacent thereto in ink.  A representative of the Bidder shall initial the change in 
ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to 

enter into a contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE 
NCDOT 8th DIVISION OFFICE AT 902 N. SANDHILLS BLVD., P.O. BOX 1067, 
ABERDEEN, NORTH CAROLINA 28315  NO LATER THAN 2:00 PM, THURSDAY, 
NOVEMBER 3, 2011. 

12. The sealed bid must display the Contractor’s name and address and the following statement 
on the front of the sealed envelope: 

 
QUOTATION FOR WBS ELEMENT 43021.3.1 – PAVEMENT WIDENING AND GUARDRAIL 
INSTALLATION ALONG SR-1004 (CARAWAY MOUNTAIN ROAD) IN RANDOLPH 
COUNTY TO BE OPENED AT 2:00 P.M, THURSDAY, NOVEMBER 3, 2011. 

 
13. If delivered by mail or delivery service, the sealed envelope shall be placed in 

another sealed envelope and the outer  envelope shall be addressed as follows: 
   

US Postal Service: Delivery Service: 
North Carolina Dept. of Transportation North Carolina Dept. of Transportation 
Division of Highways Division of Highways 
P.O. Box 1067 902 N. Sandhills Boulevard 
Aberdeen, NC  28315 Aberdeen, NC  28315 
Attn.: L. Alison Whitesell, PE Attn.:  L. Alison Whitesell, PE 

 
AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-2 and 102-11) of the current edition of the Standard Specifications for Roads and 
Structures.  The lowest responsible will be notified that his bid has been accepted and that he has been awarded 
the contract.  NCDOT reserves the right to reject any or all bids. 
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PURCHASE ORDER CONTRACT 
PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

This contract is for widening for a paved shoulder and installing of guardrail along SR 1004 (Caraway 
Mountain Road) north of SR 1413 (Mount View Church Road) in Randolph County.  Work includes grading, 
drainage, paving, guardrail, erosion control, and pavement markings. 
 
All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the current edition of the North Carolina Department of 
Transportation Standard Specifications for Roads and Structures, the current edition of the North Carolina 
Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of 
Uniform Traffic Control Devices (MUTCD). 

Wherever reference is given to codes, or standard specifications, or other data published by regulating 
agencies or accepted organizations, including but not limited to N.C. State Building Codes, Federal 
Specifications, ASTM Specifications, N.C. Department of Transportation ‘Standard Specifications for 
Roads and Structures’, and the like, it shall be understood that such reference is to the latest edition 
including addenda published prior to the date of the contract documents. 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 
 
COMPUTER BID PREPARATION: (OPTIONAL) 
 
The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of a 
personal computer. For electronic bid preparation the Contractor shall download the Expedite program 
from the NCDOT “Project Letting” website. Then download the appropriate .ebs electronic file of line items 
and quantities unique to each project from the Division Office’s website.  
 
The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump 
sum prices for those items which must be bid in order to provide a complete bid for the project, and any 
MBE/WBE or DBE participation in the appropriate section of the Expedite program. When these entries 
have been made, the program will automatically prepare a complete set of itemized proposal sheets 
which will include the amount bid for the various items and the total amount bid for the project in addition 
to the unit or lump sum prices bid. The computer generated itemized proposal sheets shall be printed and 
signed by a duly authorized representative in accordance with Article 102-8(A)(8). This set of itemized 
proposal sheets, when submitted together with the appropriate proposal, will constitute the bid and shall 
be delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO BIDDERS. 
If the Bidder submits his bid on computer generated itemized proposal sheets, bid prices shall not be 
written on the itemized proposal sheets bound in the proposal. The computer generated itemized 
proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by the Contractor 
and shall be submitted to the Department with the bid.  
 
In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal 
sheets and those contained on the CD furnished by the Contractor, the unit or lump sum prices submitted 
on the printed and signed itemized proposal sheets shall prevail. 
 
The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except that a 
bid may be submitted on computer generated itemized proposal sheets in which case the entries on the 
itemized proposal sheets will not be required to be in ink. Changes to any entry on the computer 
generated itemized proposal sheets shall be made in accordance with requirement Number (6) of the 
INSTRUCTIONS TO BIDDERS. When the computer generated itemized proposal sheets are not signed 
and received with the proposal, the bid will be considered irregular. 
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CONTRACT TIME AND LIQUIDATED DAMAGES: 
 
The date of availability for this project is November 21, 2011.  No work will be permitted and no 
purchase order will be issued until all required bonds and prerequisite conditions and certifications have 
been satisfied. 

The completion date for this project is December 30, 2011.  No extensions will be authorized except as 
authorized by Article 108-10 of the current edition of the Standard Specifications.  

Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds. 
 
Liquidated damages of Two Hundred Dollars ($200.00) per calendar day will be charged for each 
calendar day after the completion date for this project that any part of the required work has not been 
completed. 
 
NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev 8-21-07) SP1 G31 
 
None of the items included in this contract will be major items. 
 
SPECIALTY ITEMS: 
(7-1-95) SP1 G37 
 
Items listed below will be the specialty items for this contract (See Article 108-6 of the 2006 Standard 
Specifications). 
 

Line # Description 
7 thru 9 Guardrail 

12 thru 19 Erosion Control 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05)  (Rev 8-16-11) SP1 G43 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 1-93 Subarticle 109-8, add the following: 
 

The base index price for DIESEL #2 FUEL is $2.9379 per gallon. 
 
Where any of the following are included as pay items in the contract, they will be eligible for fuel 

price adjustment. 
 
 The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor 
Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ___ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ___ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ___ Gal/Ton 2.90 
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Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ___ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
___ In. Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to ___ In. Pavement Gal/SY   0.245 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability Of Funds 
Termination Of Contracts included elsewhere in this proposal. The Department of Transportation's 
schedule of estimated completion progress for this project as required by that Standard Special Provision 
is as follows: 
 

Fiscal Year Progress (% of Dollar Value) 
2012 (7/01/11 - 6/30/12) 100 % of Total Amount Bid 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 2006 
Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 
schedule over the progress as shown above shall be subject to the approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 11-15-11) RG68 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to 
meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 
greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed MBE 
and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Municipality - The entity letting the contract, when this provision refers to the Department or DOT, it shall 
mean the municipality, if applicable. 
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular 
dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Brokers and packagers 
are not regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR 
Part 26. 
 
Standard Specifications - The general term comprising all directions, provisions, and requirements 
contained or referred to in the North Carolina Department of Transportation Standard Specifications for 
Roads and Structures and any subsequent revisions or additions to such book. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 
and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use 
of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 
amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 
that will meet this MBE and WBE goals.  This form is for paper bids only. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/RF-1.pdf
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/doh/forms/files/JC-1.pdf
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
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http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises 
are established for this contract: 
 
(A) Minority Business Enterprises 3 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the contract 
as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be reported 
to the Department. 

 
(B) Women Business Enterprises 3 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the contract 
as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be reported 
to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as 
MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory can 
be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of 
bid will be used toward overall race-neutral goals.  Only those firms with current MBE and 
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE 
and WBE participation.  The Contractor shall indicate the following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have 
MBE and WBE participation indicated on the appropriate form will not be read publicly during the opening 
of bids.  The Department will not consider these bids for award and the proposal will be rejected. 

http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc
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(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the bid 
to be considered responsive.  Bidders shall indicate the total dollar value of the MBE and 
WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This form 
shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE’s participation will not count towards achieving 
the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall 

enter the word “None”; or the number “0”; or if there is participation, add the value on the Listing 
of MBE and WBE Subcontractors contained elsewhere in the contract documents. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  
In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it 
performs on the contract with its own forces.  However, all the work that is performed by the MBE or WBE 
bidder and any other similarly certified subcontractors will count toward the goal.  The MBE or WBE 
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward 
the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will 
perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE 
Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be 
obtained through MBE participation with MBE certified subcontractors or documented through a good 
faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two 
goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official 
state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE 
participation will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the 
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commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts 
for the goal not met, completed in its entirety, to the Engineer no later than 12:00 noon of the eighth 
calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 
holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official 
state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 
specific goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the Engineer no later 
than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 
later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 
aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 
mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising and/or written notices through the use of the NCDOT Directory of Transportation 
Firms) the interest of all certified MBEs/WBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to allow 
the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The 
bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the MBE and WBE goals will be achieved.  This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate MBE/WBE participation, even 
when the prime contractor might otherwise prefer to perform these work items with its own forces. 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D)  (1)   Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s responsibility to 

make a portion of the work available to MBE/WBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  
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Evidence of such negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information provided regarding 
the plans and specifications for the work selected for subcontracting; and evidence as to 
why additional agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 
and capabilities as well as contract goals into consideration.  However, the fact that there 
may be some additional costs involved in finding and using MBEs/WBEs is not in itself 
sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as 
such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, required 
to accept higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid 
opening NCDOT’s Business Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you may 
reasonably raise the question of whether, with additional reasonable efforts the apparent 
successful bidder could have met the goals.  If the apparent successful bidder fails to 
meet the MBE and WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder having 
made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
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Department that the MBE and WBE goals can be met or that an adequate good faith effort has been 
made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 
a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 
appeal the determination made by the Committee, they shall provide written notification to the Engineer.  
The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
be based upon the value of work actually performed by the MBE/WBE and the actual payments 
to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 
accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the MBE contract goal requirement.  The same holds for work that a 
WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does 
not count toward the MBE contract goal requirement.  Again, the same holds true for the work 
that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be expected on 
the basis of standard industry practices, it shall be presumed that the MBE or WBE is not 
performing a commercially useful function.  The MBE/WBE may present evidence to rebut this 
presumption to the Department.  The Department's decision on the rebuttal of this presumption 
may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the MBE or 
WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the MBE or WBE performs with its forces. 

(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE 
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 
or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site (but 
not the cost of the materials and supplies themselves), provided the fees are determined 
to be reasonable and not excessive as compared with fees customarily allowed for 
similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating 
price, determining quality and quantity, ordering the material and installing (where applicable) and 
paying for the material itself.  To determine whether a MBE/WBE is performing a commercially 
useful function, the Department will evaluate the amount of work subcontracted, industry 
practices, whether the amount the firm is to be paid under the contract is commensurate with the 
work it is actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function. 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 
be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified 
as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 
for the total value of the transportation services the subcontracted MBE or WBE provides 



 

 11 

on the contract.  It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the goal requirement.  This, however, may not always be 
possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 
faith effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract 
agreements between the MBE/WBE and the Contractor will not count towards the 
MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 
MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may 
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for 
the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that 
was submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds 
true if a committed WBE is terminated for good cause, an additional WBE that was submitted at 
the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be required for 
removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time 
of bid to cover the same amount of work as the MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 
the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the Department 
will not require the Contractor to solicit replacement MBE/WBE participation equal to the 
remaining work to be performed by the decertified firm.  The participation equal to the 
remaining work performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 
another similarly certified MBE/WBE subcontractor to perform at least the same amount 
of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do 
the same amount of work, a good faith effort must be submitted to NCDOT (see A herein 
for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by 
a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on 
the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
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Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 
on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 
the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 
Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 
of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A)  Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list.  (Municipality may add to, change or delete this 
section.) 

 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further 
work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor 
Payment Information) with each invoice.  Invoices will not be processed for payment until the DBE-IS is 
received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-16(J) of the 2006 Standard 
Specifications may be cause to disqualify the Contractor from further bidding for a specified length of 
time. 
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PROGRESS SCHEDULE:   
(12-18-07) SP1 G70 
 
Revise the 2006 Specifications as follows: 
 
Page 1-72, Article 108-2 Progress Schedule, delete in its entirety and replace with the following: 
 

The Contractor shall prepare and submit for review and approval a schedule of proposed working 
progress.  This schedule shall be submitted on forms supplied by the Engineer or in a format that 
is approved by the Engineer.  A detailed Critical Path Method (CPM) schedule shall not be 
submitted to replace the progress schedule details required below. 
 
The proposed progress schedule shall be submitted no later than 7 days prior to the date of the 
project preconstruction conference and shall be approved before any payments will be processed 
for the project. 
 
When the Engineer has extended the completion date or if the project overrun is anticipated to 
exceed 5%, the Contractor may submit a revised progress schedule to the Engineer for review 
and approval.  If plan revisions are anticipated to change the sequence of operations in such a 
manner as will effect the progress but not the completion date, then the Contractor may submit a 
revised progress schedule for review and approval but the completion date shall remain 
unchanged. 
 
The proposed progress schedule shall contain the following items: 

 
(A) A time scale diagram with major work activities and milestone dates clearly labeled.  
(B) A cash curve corresponding to the milestones and work activities established above. 
(C) A written narrative that explains the sequence of work, the controlling operation(s), 

intermediate completion dates, milestones, project phasing, anticipated work schedule, 
and estimated resources.  In addition, explain how permit requirements, submittal 
tracking, and coordination with subcontractors, utility companies and other entities will be 
performed.   

 
Major work activities are defined as components comprising more than 5% of the total 
project cost or occupying more than 10% of total contract time and shall include, if 
applicable, the following: 

 
Clearing and grubbing 
Grading 
Drainage  
Soil stabilization 
Aggregate base course  
Pavement  
Culverts 
Bridges (including removal) 
Signals, ITS, and lighting  
Overhead signs  

 
Major Milestones are derived from the project construction phasing and shall include, if 
applicable, the following: 

 
Start of construction 
Intermediate completion dates or times 
Seasonal limitation/observation periods/moratoriums  
Traffic shifts  
Beginning and end of each traffic control phase or work area  
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Road openings  
Completion date  

 
LIABILITY INSURANCE 
(11-18-08)  SP1 G80 
 

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth 
paragraphs: 

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The 
Contractor shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns 
and employees including any sub-contractors which causes damage to others for which the Department 
is found liable under the Torts Claims Act, or in the General Courts of Justice, provided the Department 
provides prompt notice to the Contractor and that the Contractor has an opportunity to defend against 
such claims.  The Contractor shall not be responsible for punitive damages.  

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 
standard ACORD form certificate of insurance evidencing commercial general liability with a limit for 
bodily injury and property damage in the amount of  $5,000,000.00 per occurrence and general 
aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or for 
property damages which may arise from operating under the contract by the employees and agents of the 
Contractor.   The required limit of insurance may be obtained by a single general liability policy or the 
combination of a general liability and excess liability or umbrella policy.  The State of North Carolina shall 
be named as an additional insured on this commercial general liability policy.  The policy may contain the 
following language as relates to the State as an additional insured:  “This insurance with respect to the 
additional insured applies only to the extent that the additional insured is held liable for your or your 
agent’s acts or omissions arising out of and in the course of operations performed for the additional 
insured.”  

The Contractor shall maintain all legally required insurance coverage, including without limitation, 
worker’s compensation and vehicle liability, in the amounts required by law.  Providing and maintaining 
adequate insurance coverage is a material obligation of the contractor and is of the essence of this 
contract.  All such insurance shall meet all laws of the State of North Carolina.  Such insurance coverage 
shall be obtained from companies that are authorized to provide such coverage and that are authorized 
by the Commissioner of Insurance to do business in North Carolina.  The Contractor shall at all times 
comply with the terms of such insurance policies. 

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 
 
DOMESTIC STEEL AND IRON PRODUCTS (Buy America): 
 SP1 G97 
 
All steel and iron products which are permanently incorporated into this project shall be produced in the 
United States except minimal amounts of foreign steel and iron products may be used provided the 
combined project cost of the bid items involved does not exceed one-tenth of one percent (0.1 percent) of 
the total amount bid for the entire project or $2,500.00, whichever is greater.  This minimal amount of 
foreign produced steel and iron products permitted for use by this Special Provision is not applicable to 
fasteners.  Domestically produced fasteners are required for this project. 
 
All steel and iron products furnished as "domestic products" shall be melted, cast, formed, shaped, drawn, 
extruded, forged, fabricated, produced, or otherwise processed and manufactured in the United States.  
Raw materials including pig iron and processed pelletized and reduced iron ore used in manufacturing 
"domestic" steel products may be imported; however, all manufacturing processes to produce the 
products, including coatings, must occur in the United States. 
 
Before each steel or iron product is incorporated into this project or included for partial payment on a 
monthly estimate, the Contractor shall furnish the Resident Engineer a notarized certification certifying 
that the product conforms to the above requirements of this Special Provision.  The Resident Engineer 
will forward a copy of each certification to the Materials and Tests Unit. 
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Each purchase order issued by the Contractor or a subcontractor for steel and iron products to be 
permanently incorporated into this project shall contain in bold print a statement advising the supplier that 
all manufacturing processes to produce the steel or iron shall have occurred in the United States.  The 
Contractor and all affected subcontractors shall maintain a separate file for steel products permanently 
incorporated into this project so that verification of the Contractor's efforts to purchase "domestic" steel 
and iron products can readily be verified by an authorized representative of the Department or the 
Federal Highway Administration. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE 
(11-22-94) SP1 G100 
 
To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through 
Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the hotline to report such activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction contract 
fraud and abuse is operated under the direction of the DOT Inspector General.  All information will be 
treated confidentially and caller anonymity will be respected. 
 
SUBSURFACE INFORMATION: 
(7-1-95) SP1 G112 
 
There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07) SP1G125 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 1-40, Article 104-10 Maintenance of the Project is amended as follows: 
 
Add the following after the first sentence of the first paragraph. 
 

All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Add the following as the last sentence of the first paragraph: 
 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
Article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  

 
Page 1-41, Article 104-10 Maintenance of the Project is amended to replace the last sentence of the 
second paragraph with the following: 
 

The Contractor will not be directly compensated for any maintenance operations necessary, 
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 
work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
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CONTRACTOR CLAIM SUBMITTAL FORM: 
(9-16-08) SP1 G140 
 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 
TWELVE MONTH GUARANTEE: 
(7-15-03) SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve months 
following the date of final acceptance of the work for maintenance and shall replace such 
defective materials and workmanship without cost to the Department. The Contractor will not be 
responsible for damage due to faulty design, normal wear and tear, for negligence on the part of 
the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess 

of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of 
equipment or material. The Department’s first remedy shall be through the manufacturer although 
the Contractor is responsible for invoking the warranted repair work with the manufacturer.  The 
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT 
would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the Contractor 
would be wholly responsible for under the terms of the contract.  Examples would include pavement 
structures, bridge components, and sign structures.  This provision will not be used as a mechanism to 
force the Contractor to return to the project to make repairs or perform additional work that the 
Department would normally compensate the Contractor for.  In addition, routine maintenance activities 
(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.  
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the 
project.   
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval 
prior to the work being performed. 
 
 
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
(12-19-06)(Rev 3-16-10) SP1 G151 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S. 143B-
426.40A. 
 
Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace 
the word legally with the word contractually. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor 
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control 
and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors 
are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-16-10) SP1 G180 
  
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of 
whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is 
required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over 
the life of the contract. 
 
(A) Certified Supervisor – Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and 
Local ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman – Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface 
waters. 

 
(C) Certified Installer – Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer – Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 
erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor – The Certified Supervisor shall 

be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 
adequately implemented and maintained on the project and for conducting the quality control 
program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 
exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations – Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each operation 
and in a timely manner over the duration of the contract. 
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(a) Oversee the work of subcontractors so that appropriate erosion and sediment 
control/stormwater preventive measures are conformed to at each stage of the 
work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 
Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 
NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 
work platforms, temporary construction, pumping operations, plant and storage 
yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in jurisdictional 
areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 
any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or 
any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by 
Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit – The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management measures 
pertaining to construction activities.  The permit references NCG010000, General Permit 
to Discharge Stormwater under the NPDES, and states that the Department shall 
incorporate the applicable requirements into its delegated Erosion and Sediment Control 
Program for construction activities disturbing one or more acres of land.  The Department 
further incorporates these requirements on all contracted bridge and culvert work at 
jurisdictional waters, regardless of size. Some of the requirements are, but are not limited 
to: 
 
(a) Control project site waste to prevent contamination of surface or ground waters 

of the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, 
any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, twice weekly for 
construction related Federal Clean Water Act, Section 303(d) impaired streams 
with turbidity violations, and within 24 hours after a significant rainfall event of 0.5 
inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review 
by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 
for Monitoring Borrow Pit Discharge. 
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(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General 
Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 
notify the Division of Water Quality Regional Office within 24 hours of becoming 
aware of the violation. 

 
(3) Quality Control Program – Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 
 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d)     Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate and 
where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment 
control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 
necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 
review by the Engineer.  Maintain NPDES inspection records and make records 
available at all times for verification by the Engineer. 

 
(B) Certified Foreman – At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 
follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2)   Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 
 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above are 
taking place.  This request shall be approved by the Engineer prior to work beginning. 
 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers – Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 
 
(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
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(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation  
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 
 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II  Foreman for a 
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 
 

(D) Certified Designer – Include the certification number of the Level III-B Certified Designer on the 
erosion and sediment control/stormwater component of all reclamation plans and if applicable, 
the certification number of the Level III-A Certified Designer on the design of the project erosion 
and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 
or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer – Operations to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended 
with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and 
Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B)        Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D)     Demonstration of erroneous documentation or reporting techniques. 
(E)        Cheating or copying another candidate’s work on an examination. 
(F)     Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H)        Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 
Head of the company that employs the certificant. 
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A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after 
receiving notice of the proposed adverse action. 
 

Chief Engineer – Operations 
1537 Mail Service Center 
Raleigh, NC 27699-1537 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 
the date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver 
of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed to 
perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination 
and any proficiency examination, at the conclusion of the specified suspension period, prior to having the 
certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 
and Certified Designer will be incidental to the project for which no direct compensation will be made.  
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
2-20-07  SP 1G 181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 
designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 
exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 
turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do 
all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream 

turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, 
operation 

 
 of the pit and discharge can continue as long as the stream turbidity levels are not increased due 

to the discharge. 
 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought 

into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, the 
Contractor shall define the point at which the discharge enters into the State’s surface waters and the 
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appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 
the point at which the discharge enters these waters.  Upstream sampling location shall be located so that 
it is not influenced by backwater conditions and represents natural background conditions.  Downstream 
sampling location shall be located at the point where complete mixing of the discharge and receiving 
water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into 
jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface is 
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be 
reduced to a level where sediment deposition does not occur.  Staining of wetland surfaces from 
suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation.  No 
activities shall occur in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation 
will be considered an indication of possible adverse impacts on wetland use. 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test results, 
time, date and name of sampler.  Should the Department’s test results exceed those of the Contractor’s 
test results, an immediate test shall be performed jointly with the results superceding the previous test 
results of both the Department and the Contractor.  
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan, design, construct, and maintain 
BMPs to address water quality standards.  Tier I Methods include stilling basins which are standard 
compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to 
meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions exist at 
the site which have led to additional requirements being placed in the DWQ’s 401 Certifications and 
approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s 
Environmental Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods on a 
site exclusive of rare or unique resources or special environmental conditions, Tier II Methods may be 
required by regulators on a case by case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 
develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 
indicate a high potential for turbidity and should be avoided when dewatering into surface water is 
proposed.  
 
No additional compensation for monitoring borrow pit discharge will be paid 
 
DRIVEWAYS AND PRIVATE PROPERTY: 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the 
life of the project.  The bid item “Incidental Stone Base” will be used to maintain traffic and repair existing 
driveways and mailbox turnouts in accordance with Section 545 of the current edition of the Standard 
Specifications or as directed by the Engineer. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this project or 
within the project limits of this contract.  Any driveway paved by a Contractor, which ties into a NCDOT 
system road being paved by the Contractor, must be paved either prior to the road-paving project or after 
its completion. 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html
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PURCHASE ORDER CONTRACT 
PROJECT SPECIAL PROVISIONS 

 

ROADWAY 
 
 
LUMP SUM GRADING: 
 
The Contractor is to grade this project to the typical sections and details shown.  Grading shall be 
comprehensive grading as defined in Section 226 of the Standard Specifications, and shall include 
clearing and grubbing; all excavation within the area of the Typical Sections including borrow, 
unclassified, and undercut excavation; construction of embankments, subgrade, and shoulders; 
construction of all intersecting roads and drives; the construction of all ditches within the area of 
the right of way or easements; all drainage ditch excavation; all silt excavation; removal, resetting, 
and maintenance of all mailboxes; removal and disposal of existing pavement, cross-line and 
driveway pipe, concrete and asphalt driveways; the disposal of any other unsuitable material in a 
waste area provided by the contractor; the loading, hauling, placement, shaping, and compaction of 
any excavated earth material; backfilling with a suitable material of all structures, and pavement 
removal. 
 
It shall be the Contractor's responsibility to dispose of any waste material or to furnish any borrow 
material needed.  Borrow quantity for this project is estimated at 320 cubic yards.  The Contractor shall 
make his own determination of borrow quantities.  No separate payment will be made for borrow as it 
shall be considered incidental to the comprehensive item "Grading".  No material may be wasted or 
removed from the project unless approved by the Engineer. 
 
The Contractor shall shape, compact, and grade the slopes, ditches, subgrade and shoulders to the lines, 
grades, and typical sections established by the plans or as directed by the Engineer.  Roadway ditches 
shall be cleaned, reshaped, and maintained until final acceptance of the project.  Drainage adequate for 
the protection of the subgrade shall be provided at all times. Grading shall include shaping all disturbed 
areas to facilitate drainage, prevent the impoundment of water, and dressing all areas to a condition 
suitable for seeding and mulching by the Contractor.  Previously approved subgrade that is damaged by 
natural causes, construction or hauling equipment, or traffic, shall be restored to the required lines, 
grades, typical sections, and densities at no expense to the Department of Transportation. 
 
Excavated areas shall be uniformly graded, well compacted, and free of debris and loose material.  
Excavated areas adjacent to existing pavement having more than a 2 inch drop from the edge of 
pavement shall not be left open overnight.  Such areas shall be made safe by the placement of solid 
material at a 6:1 or flatter slope.  All open areas shall be identified and guarded by adequate traffic control 
devices as directed and approved by the Manual of Uniform Traffic Control Devices (MUTCD), North 
Carolina Department of Transportation Roadway Standards Drawings, and the Engineer. 
 
The Contractor shall remove and satisfactorily dispose of vegetation and debris from within the project 
limits.  All waste disposal shall be in accordance with state, federal and local regulations regarding the 
disposal of waste material.  All permits and fees for any such disposal shall be the responsibility of the 
Contractor, and NCDOT shall not be held liable for disposal of any materials outside the project right of 
way. 
 
Payment will be made under: 
 
Pay Item                Pay Unit 
Grading                Lump Sum 
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CLEARING AND GRUBBING – METHOD III: 
(4-6-06) (Rev 3-18-08) SP2 R02 
 
Perform clearing on this project to the limits established by Method “III” shown on Standard No. 200.03 of 
the 2006 Roadway Standard Drawings. 
  
Revise the 2006 Standard Specifications as follows: 
 
Page 2-2, Article 200-3, Clearing, add the following as the 6th paragraph: 
 

At bridge sites, clear the entire width of the right of way beginning at a station 3 feet back of the 
beginning extremity of the structure and ending at a station 3 feet beyond the ending extremity of 
the structure. 

 
EMBANKMENTS: 
(5-16-06) (Rev 10-19-10) SP2 R18 
 
Revise the Standard Specifications as follows: 
 
Page 2-22, Article 235-3 MATERIALS, amend as follows: 
 
Add the following as the second sentence of the first paragraph: 
 

Do not use material meeting the requirements of AASHTO M145 for soil classification A-2-5 and 
A-5 with a plasticity index (PI) of less than 8 within 12” of the subgrade. 

 
Add the following as the second sentence of the second paragraph: 
 

Aerate and dry material containing moisture content in excess of what is required to achieve 
embankment stability and specified density. 

 
Page 2-22, Subarticle 235-4(B) Embankment Formation, add the following: 
 

(16) Do not place rock or broken pavement in embankment areas where piles or drilled shaft 
foundations are to be constructed.  This shall include but not be limited to piles and 
foundations for structures, metal signal poles, overhead sign structures, and high mount 
lighting. 

 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) SP2 R45 A 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the applicable 
requirements of Section 226 of the 2006 Standard Specifications except as follows: 
 
Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation. 
 
Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.  Remove 
stones and other foreign material 2 inches or larger in diameter.  All soil is subject to test and acceptance 
or rejection by the Engineer. 
 
Obtain material from within the project limits or approved borrow source. 
 
Measurement and Payment 
 
No direct payment will be made for this work, as the cost of this work will be considered to be a part of the 
work being paid for at the contract lump sum price for Grading. 
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FINE GRADING SUBGRADE, SHOULDERS AND DITCHES: 
(7-21-09) SP5R01 
 
Revise the Standard Specifications as follows: 
 
Page 5-1, Article 500-1 Description, replace the first sentence with the following: 
 
Perform the work covered by this section including but not limited to preparing, grading, shaping, 
manipulating moisture content, and compacting either an unstabilized or stabilized roadbed to a condition 
suitable for placement of base course, pavement, and shoulders. 
 
INCIDENTAL STONE BASE: 
(7-1-95)  (Rev.7-18-06) R5 R28 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the 
paving operations exceed stone base placement by more than one week without written permission of the 
Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with the requirements of Section 545 of the 2006 
Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid for in accordance with Article 545-6 of the 2006 
Standard Specifications. 
 
ASPHALT PAVEMENTS - SUPERPAVE: 
(7-18-06)(Rev 10-18-11) SP6 R01 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph. 
 
Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first partial 
paragraph at the top of the page, delete last sentence and replace with the following: 
 
If the Engineer allows the mix to remain in place, payment will be made in accordance with Article 105-3. 
 
Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing Schedule, first 
paragraph, delete and replace with the following: 
 
Sample and test the completed mixture from each mix design per plant per year at the following minimum 
frequency during mix production: 
 
Second paragraph, delete the fourth sentence and replace with the following: 
 
When daily production of each mix design exceeds 100 tons and a regularly scheduled full test series 
random sample location for that mix design does not occur during that day’s production, perform at least 
one partial test series consisting of Items A and B in the schedule below. 
 
Page 6-12, Subarticle 609-5(C)(2)(c) Maximum Specific Gravity, add after  
(AASHTO T 209): 
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or ASTM D2041 
 
Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio 
(TSR), add a heading before the first paragraph as follows: 
 
(i) Option 1 
 
Insert the following immediately after the first paragraph: 
 
(ii) Option 2 
 
Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then tested 
jointly by QA and QC at a mutually agreed upon lab site within the first 7 calendar days after beginning 
production of each new mix design. 
 
Second paragraph, delete and replace with the following: 
 
Test all TSR specimens required by either option noted above on either a recording test press or a test 
press that maintains the peak load reading after the specimen has broken. 
 
Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph and 
replace with the following: 
 
For mix incorporated into the project, record full test series data from all regularly scheduled random 
samples or directed samples that replace regularly scheduled random samples, on control charts the 
same day the test results are obtained. 
 
Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the last 
sentence and substitute the following: 
 
Denote the moving average control limits with a dash green line and the individual test limits with a dash 
red line. 
 
Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following: 
 
(a) A change in the binder percentage, aggregate blend, or Gmm is made on the JMF, or 
 
(b) When the Contractor elects to stop or is required to stop production after one or two moving 

average values, respectively, fall outside the moving average limits as outlined in Subarticle 609-
5(C)(6), or 

 
(c) If failure to stop production after two consecutive moving averages exceed the moving average 

limits occurs, but production does stop at a subsequent time, re-establish a new moving average 
beginning at the actual production stop point. 

 
Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the CONTROL 
LIMITS Table on page 6-16 with the following: 
 
The following are established as control limits for mix production.  Apply the individual limits to the 
individual test results.  Control limits for the moving average limits are based on a moving average of the 
last 4 data points.  Apply all control limits to the applicable target source. 
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CONTROL LIMITS 

Mix Control Criteria Target Source Moving Average 
Limit Individual Limit 

2.36 mm Sieve JMF ±4.0 % ±8.0 % 
0.075 mm Sieve JMF ±1.5 % ±2.5 % 
Binder Content JMF ±0.3 % ±0.7 % 
VTM @ Ndes JMF ±1.0 % ±2.0 % 
VMA @ Ndes Min. Spec. Limit Min Spec. Limit -1.0% 
P0.075/ Pbe Ratio 1.0 ±0.4 ±0.8 
%Gmm @ Nini Max. Spec. Limit N/A +2.0% 

TSR Min. Spec. Limit N/A - 15% 

 
Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety. 
 
Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and replace with the 
words "moving average". 
 
Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete and 
replace with the following: 
 
Immediately notify the Engineer when moving averages exceed the moving average limits. 
 
Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and replace 
with the following: 
 
Failure to stop production when required due to an individual mix test not meeting the specified 
requirements will subject all mix from the stop point tonnage to the point when the next individual test is 
back on or within the moving average limits, or to the tonnage point when production is actually stopped, 
whichever occurs first, to being considered unacceptable. 
 
Sixth full paragraph, delete the first, second, and third sentence and replace with the following: 
 
Immediately notify the Engineer when any moving average value exceeds the moving average limit.  If 
two consecutive moving average values for any one of the mix control criteria fall outside the moving 
average limits, cease production of that mix, immediately notify the Engineer of the stoppage, and make 
adjustments.  The Contractor may elect to stop production after only one moving average value falls 
outside the moving average limits. 
 
Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and replace 
with the following: 
 
If the process adjustment improves the property in question such that the moving average after four 
additional tests is on or within the moving average limits, the Contractor may continue production with no 
reduction in payment. 
 
Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full paragraphs, 
including the Table for Payment for Mix Produced in the Warning Bands and substitute the 
following: 
 
If the adjustment does not improve the property in question such that the moving average after four 
additional individual tests is outside the moving average limits, the mix will be evaluated for acceptance in 
accordance with Article 105-3.  Reduced payment for or removal of the mix in question will be applied 
starting from the plant sample tonnage at the stop point to the sample tonnage when the moving average 
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is on or within the moving average limits.  In addition, any mix that is obviously unacceptable will be 
rejected for use in the work. 
Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace with the 
following: 
 
Failure to stop production and make adjustments when required due to two consecutive moving average 
values falling outside the moving average limits will subject all mix produced from the stop point tonnage 
to the tonnage point when the moving average is back on or within the moving average limits or to the 
tonnage point when production is actually stopped, whichever occurs first, to being considered 
unacceptable.  Remove this material and replaced with materials that comply with the Specifications at no 
additional costs to the Department, unless otherwise approved.  Payment will be made for the actual 
quantities of materials required to replace the removed quantities, not to exceed the original amounts. 
 
Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with the 
following: 
 
Perform the sampling and testing at the minimum test frequencies as specified above.  Should the density 
testing frequency fail to meet the minimum frequency as specified above, all mix without the required 
density test representation will be considered unsatisfactory.  If the Engineer allows the mix to remain in 
place, payment will be made in accordance with Article 105-3. 
 
Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph, insert the 
following as the second sentence: 
 
Determine the Daily Standard Count in the presence of the QA Roadway Technician or  
QA Nuclear Gauge Technician on days when a control strip is being placed. 
 
Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph 
including (a), (b), (c) and substitute the following: 
 
Proceed on limited production when, for the same mix type and on the same contract, one of the following 
conditions occur (except as noted in the first paragraph below). 
 
(a) Two consecutive failing lots, except on resurfacing* 
(b) Three consecutive failing lots on resurfacing* 
(c) Two consecutive failing nuclear control strips. 
 
* Resurfacing is defined as the first new uniform layer placed on an existing pavement. 
 
Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE, insert the 
following items after item (E): 
 
(F) By retesting Quality Control core samples from control strips (either core or nuclear) at 

a frequency of 100% of the frequency required of the Contractor; 
 
(G) By observing the Contractor perform all standard counts of the Quality Control nuclear gauge 

prior to usage each nuclear density testing day; or 
 
(H) By any combination of the above. 
 
Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs and 
replace with the following: 
Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated into 
asphalt plant mixes in accordance with Article 1012-1 and the following applicable requirements. 
 
Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in recycled 
mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures containing reclaimed asphalt shingle 
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material (RAS).  Reclaimed asphalt shingle (RAS) material may constitute up to 6% by weight of total 
mixture for any mix.  When both RAP and RAS are used, do not use a combined percentage of RAS and 
RAP greater than 20% by weight of total mixture, unless otherwise approved. When the percent of binder 
contributed from RAS or a combination of RAS and RAP exceeds 20% but not more than 30% of the total 
binder in the completed mix, the virgin binder PG grade shall be one grade below (both high and low 
temperature grade) the binder grade specified in Table 610-2 for the mix type, unless otherwise 
approved.  When the percent of binder contributed from RAS or a combination of RAS and RAP exceeds 
30% of the total binder in the completed mix, the Engineer will establish and approve the virgin binder PG 
grade. Use approved methods to determine if any binder grade adjustments are necessary to achieve the 
performance grade for the specified mix type. 
 
For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt material is 
limited to 20% and shall be produced using virgin asphalt binder grade PG 76-22.  For all other recycled 
mix types, the virgin binder PG grade shall be as specified in  
Table 610-2A for the specified mix type. 
 
When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use RAP 
meeting the requirements for processed or fractionated RAP in accordance with the requirements of 
Article 1012-1. 
 
When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile of RAP 
in accordance with Subarticle 1012-1(C). Use approved test methods to determine if any binder grade 
adjustments are necessary to achieve the performance grade for the specified mix type.  The Engineer 
will establish and approve the virgin asphalt binder grade to be used. 
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Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes and 
replace with the following: 
 

TABLE 610-2 
SUPERPAVE MIX DESIGN CRITERIA 

Mix 
Type 

 

Design 
ESALs 
Millions 

(a) 

Binder 
PG 

Grade 
(b) 

Compaction 
Levels No. 
Gyrations 

@ 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties (c) 

Nini Ndes  VMA 
% Min. 

VTM 
% 

VFA 
Min. - 
Max. 

%Gmm 
@ Nini 

S-4.75A(e) < 0.3 64 -22 6 50 ----- 20.0 7.0 - 15.0 ----- ----- 
SF-9.5A < 0.3 64 -22 6 50 11.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S-9.5B 0.3 - 3 64 -22 7 65 9.5 15.5 3.0 - 5.0 65 - 80 ≤ 90.5 
S-9.5C 3 - 30 70 -22 7 75 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S-9.5D > 30 76 -22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
S-12.5C 3 - 30 70 -22 7 75 6.5 14.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S-12.5D > 30 76 -22 8 100 4.5 14.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I-19.0B < 3 64 -22 7 65 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
I-19.0C 3 - 30 64 -22 7 75 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I-19.0D > 30 70 -22 8 100 ----- 13.5 3.0 - 5.0 65 - 78 ≤ 90.0 
B-25.0B < 3 64 -22 7 65 ----- 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B-25.0C > 3 64 -22 7 75 ----- 12.5 3.0 - 5.0 65 - 78 ≤ 90.0 

 
 Design Parameter  Design Criteria 

All Mix 
Types 

1. Dust to Binder Ratio (P0.075 / Pbe)  0.6 – 1.4 
2. Retained Tensile Strength (TSR) 
(AASHTO T283 Modified) 

 85% Min. (d) 

Notes: (a) Based on 20 year design traffic. 
 (b) Volumetric Properties based on specimens compacted to Ndes as modified by the 

Department. 
 (c) AASHTO T 283 Modified (No Freeze-Thaw cycle required).  TSR for 

  Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum. 
 (d) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of the 

Engineer. 
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Page 6-34, Insert the following immediately after Table 610-2: 
 

TABLE 610-2A 
SUPERPAVE MIX DESIGN CRITERIA 

 Percentage of RAP in Mix 
 Category 1 Category 2 Category 3 

Mix Type % RAP ≤20% 20.1% ≤ %RAP ≤ 30.0% %RAP > 30.0% 
All A and B Level Mixes, 
I19.0C, B25.0C 

PG 64 -22 PG 64 -22 TBD 

S9.5C, S12.5C, I19.0D PG 70 -22 PG 64-22 TBD 
S 9.5D and S12.5D PG 76-22 N/A N/A 

 
Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches. 

(2) Category 2 RAP has been processed to a maximum size of one inch by either crushing and or 
screening to reduce variability in the gradations. 

(3) Category 3 RAP has been processed to a maximum size of one inch, fractionating the RAP 
into 2 or more sized stockpiles 

 
Page 6-35, Table 610-3 delete and replace with the following: 
 

TABLE 610-3 
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS 

Asphalt Concrete Mix Type Minimum Air 
Temperature 

Minimum Surface 
Temperature 

ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F 
ACIC, Type I 19.0B, C, D 35°F 35°F 
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F  50°F* 
ACSC, Type S 9.5C, S 12.5C 45°F 50°F 
ACSC, Type S 9.5D, S 12.5D 50°F 50°F 

 
 * 35°F if surface is soil or aggregate base for secondary road construction. 
 
Page 6-44, Article 610-8 SPREADING AND FINISHING, third full paragraph, replace the first 
sentence with the following: 
 
Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or sonar type 
ski with at least four referencing stations mounted on the paver at a minimum length of 24 feet to control 
the longitudinal profile when placing the initial lanes and all adjacent lanes of all layers, including 
resurfacing and asphalt in-lays, unless otherwise specified or approved. 
 
Page 6-45, Article 610-8 SPREADING AND FINISHING delete the third paragraph on  
page 6-45 and replace with the following: 
 
Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements which 
require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless otherwise approved.  
Use a MTV for all surface mix regardless of binder grade placed on Interstate and US routes that have 
four or more lanes and median divided.  Where required above, utilize the MTV when placing all full width 
travel lanes and collector lanes.  Use MTV for all ramps, loops, -Y- line travel lanes, full width acceleration 
and deceleration lanes, and full width turn lanes that are greater than 1,000 feet in length. 
 
Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the second paragraph and replace with 
the following: 
 
As an exception, when the first layer of mix is a surface course and is being placed directly on an 
unprimed aggregate or soil base, the layer will be included in the "Other" construction category. 
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Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the formula and description in the 
middle of the page and replace with the following: 
 

PF = 100 – 10(D)1.465 
Where:  PF = Pay Factor  (computed to 0.1%) 

    D = the deficiency of the lot average density, 
   not to exceed 2.0% 
 

Page 6-51, Article 610-15 MEASUREMENT AND PAYMENT, fourth paragraph, delete and replace 
with the following: 
Furnishing asphalt binder will be paid for as provided in Article 620-4. 
 
Page 6-53, Article 620-4 MEASUREMENT AND PAYMENT, modify as follows: 
 
First Paragraph, delete and replace with the following: 
 
Asphalt Binder for Plant Mix and Polymer Modified Asphalt Binder for Plant Mix will be measured and 
paid for as the theoretical number of tons required by the applicable job mix formula based on the actual 
number of tons of plant mix completed and accepted on the job.  
Second paragraph, delete entire paragraph. 
Sixth paragraph, delete the last sentence. 
 
Seventh paragraph, delete the paragraph and replace with the following: 
 
The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder 
authorized for use in the plant mix placed during the partial payment period involved, except that where 
recycled plant mix is used, the adjusted unit price will be applied only to the theoretical number of tons of 
additional asphalt binder materials required by the job mix formula. 
 
Delete pay items and add the following pay items: 
 
Pay Item Pay Unit 
Asphalt Binder for Plant Mix 
Polymer Modified Asphalt Binder for Plant Mix 

Ton 
Ton 

 
Page 6-55, Article 650-2 Materials, insert the following at the end of the list of items. 
 

Reclaimed asphalt shingles 1012-1(F) 
 
Page 6-57, Subarticle 650-3(B), Mix Design Criteria, insert the following as the fourth paragraph. 
 
Reclaimed asphalt shingle (RAS) material may constitute up to 6% by weight of total mixture.  The 
maximum percentage of binder contributed from reclaimed asphalt material will be 20% of the total binder 
in the completed mix. 
 
Page 6-59, Article 650-5 CONSTRUCTION REQUIREMENTS delete the second paragraph from the 
bottom of the page beginning “Use a Material Transfer Vehicle (MTV)…” and replace with the 
following: 
 
Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements which 
require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless otherwise approved.  
Use a MTV for all surface mix regardless of binder grade placed on Interstate and US routes that have 
four or more lanes and median divided.  Where required above, utilize the MTV when placing all full width 
travel lanes and collector lanes.  Use MTV for all ramps, loops, -Y- line travel lanes, full width acceleration 
and deceleration lanes, and full width turn lanes that are greater than 1,000 feet in length. 
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Page 6-61, Article 650-7 MEASUREMENT AND PAYMENT delete the second paragraph and replace 
with the following: 
 
Furnishing asphalt binder for the mix will be paid for as provided in Article 620-4 for Asphalt Binder for 
Plant Mix or Polymer Modified Asphalt Binder for Plant Mix.  Adjustments in contract unit price due to 
asphalt binder price fluctuations will be made in accordance with Article 620-4. 
 
Page 6-64, Article 652-6 MEASUREMENT AND PAYMENT delete the second paragraph and replace 
with the following: 
 
Asphalt Binder for Plant Mix will be paid for in accordance with Article 620-4. 
 
Page 6-69, TABLE 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, add the 
following: 
 

Type of 
Coat 

Grade of 
Asphalt 

Asphalt 
Rate 

gal/yd2 

Application 
Temperature 

oF 

Aggregate 
Size 

Aggregate 
Rate lb./sq. 

yd. Total 
Sand Seal CRS-2 or  

CRS-2P 0.22-0.30 150-175 Blotting 
Sand 12-15 

 
Page 6-75, Subarticle 660-9(B) Asphalt Seal Coat, add the following as sub-item (5): 
(5) Sand Seal 
 
Place the fully required amount of asphalt material in one application and immediately cover with the seal 
coat aggregate.  Uniformly spread the fully required amount of aggregate in one application and correct 
all non-uniform areas prior to rolling. 
 
Immediately after the aggregate has been uniformly spread, perform rolling. 
 
When directed, broom excess aggregate material from the surface of the seal coat. 
 
When the sand seal is to be constructed for temporary sealing purposes only and will not be used by 
traffic, other grades of asphalt material meeting the requirements of Articles 1020-6 and 1020-7 may be 
used in lieu of the grade of asphalt required by Table 660-1 when approved. 
 
Page 6-76, Article 661-1 DESCRIPTION, add the following as the 2nd paragraph: 
 
Provide and conduct the quality control and required testing for acceptance of the UBWC in accordance 
with Quality Management System for Asphalt Pavements (OGAFC, PADL, and Ultra-Thin HMA Version), 
included in the contract. 
 
Page 6-76, Article 661-2 MATERIALS, add the following after Asphalt Binder, 
 Grade 70-28: 
 

Item Section 
Asphalt Binder, Grade 76-22 1020 
Reclaimed Asphalt Shingles 1012 

 
Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as 
POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX and add the following as the first 
paragraph: 
 
Use either PG 70-28 or PG 76-22 binder in the mix design.  The grade of asphalt binder to be paid for the 
production of Ultra-thin will be Polymer Modified Asphalt Binder For Plant Mix. 
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Page 6-79, Subarticle 661-2(G) Composition of Mix, add the following as the third sentence of the 
first paragraph. 
 
The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total binder in the 
completed mix. 
 
Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes with the 
following: 
 

TABLE 661-4 – MIXTURE DESIGN CRITERIA 
Gradation Design Criteria  (% Passing by Weight) 

Standard Sieves 1/2 in.  Type A 3/8 in.  Type B 1/4 in.  Type C 
ASTM mm (% Passing by Weight) 
¾ inch 19.0 100   
½ inch 12.5 85 - 100 100  
3/8 inch 9.5 60 - 80 85 - 100 100 

#4 4.75 28 - 38 28 – 44 40 - 55 
#8 2.36 19 - 32 17 – 34 22 - 32 
#16 1.18 15 - 23 13 - 23 15 - 25 
#30 0.600 10 - 18 8 - 18 10 - 18 
#50 0.300 8 - 13 6 - 13 8 - 13 
#100 0.150 6 - 10 4 - 10 6 - 10 
#200 0.075 4.0 - 7.0 3.0 - 7.0 4.0 - 7.0 

 
Mix Design Criteria 

 1/2 in.  Type A 3/8 in.  Type B 1/4 in. Type C 
Asphalt Content, % 4.6 - 5.6 4.6 - 5.8 5.0 – 5.8 
Draindown Test,  
AASHTO T 305 0.1% max. 

Moisture Sensitivity, 
AASHTO T 283* 80% min. 

Application Rate, lb/ yd2 90 70 50 
Approximate Application Depth, in.  3/4 5/8 1/2 
Asphalt PG Grade,  
AASHTO M 320 

PG 70-28 or 
PG 76-22 

PG 70-28 or 
PG 76-22 

PG 70-28 or 
PG 76-22 

 
NOTE:  *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory 
compactor.  The mixtures shall be compacted using 100 gyrations to achieve specimens approximately 
95 mm in height.  Use mixture and compaction temperatures recommended by the binder supplier. 

 
Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph: 
 
Use asphalt mixing plants in accordance with Article 610-5 of the Standard Specifications. 
 
Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete the first 
paragraph and add the following as the first and second paragraphs: 
 
Use only one asphalt binder PG grade for the entire project, unless the Engineer gives written approval. 

Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when the pavement 
surface temperature is less than 50°F or on a wet pavement.  In addition, when  
PG 76-22 binder is used in the JMF, place the wearing course only when the road pavement surface 
temperature is 60°F or higher and the air temperature in the shade away from artificial heat is 60°F or 
higher. 
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Page 6-83, Article 661-4, MEASUREMENT AND PAYMENT delete third paragraph and replace with 
the following: 
 
Polymer Modified Asphalt Binder For Plant Mix will be paid for in accordance with  
Article 620-4. Asphalt binder price adjustments when applicable will be based on  
Grade PG 64-22, regardless of the grade used. 
 
Page 10-40, Subarticle 1012-1(A) General, add the following at the end of the last paragraph, last 
sentence: 
 
or ultra-thin bonded wearing course. 
 
Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC and a row 
for UBWC with entries: 
 

Mix Type 
Coarse 

Aggregate 
Angularity (b) 
ASTM D5821 

Fine Aggregate 
Angularity % Minimum 
AASHTO T304 Method 

A 

Sand 
Equivalent 
% Minimum 

AASHTO T176 

Flat & Elongated 5:1 
Ratio % Maximum 

ASTM D4791 Section 8.4 

S 9.5 D 100/100 45 50 10 
OGAFC 100/100 N/A N/A 10 
UBWC 100/85 40 45 10 

 
Delete Note (c) under the Table 1012-1 and replace with the following: 
 
(c) Does not apply to Mix Types SF 9.5A and S 9.5B. 
 
Page 10-42, Subarticle 1012-1(B)(6) Toughness (Resistance to Abrasion), add as the last sentence: 
 
The percentage loss for aggregate used in UBWC shall be no more than 35%. 
 
Page 10-43, Subarticle 1012-1(F) Reclaimed Asphalt Shingle Material (RAS), delete and replace 
with the following: 
 
(F) Reclaimed Asphalt Shingles (RAS) 

For use in asphalt mix, Reclaimed Asphalt Shingles (RAS) can be either manufacturer- waste shingles or 
post-consumer shingles that have been processed into a product that meets the requirements of this 
section. 

Manufacturer-waste RAS (MRAS) are processed shingle materials discarded from the manufacturing of 
new asphalt shingles.  It may include asphalt shingles or shingle tabs that have been rejected by the 
shingle manufacturer. 

Post-consumer RAS (PRAS) are processed shingle materials recovered from mixed roofing material 
scrap removed from existing structures.  Tear-off shingle scrap must be sorted and other roofing debris, 
including nails, plastic, metal, wood, coal tar epoxy, rubber materials, or other undesirable components, 
shall be removed.  This sorting of the scrap must be done prior to grinding of the PRAS for use in asphalt 
production. 

Sample and test PRAS for asbestos and provide results demonstrating that the bulk samples contain less 
than one percent of asbestos containing material in accordance with Federal, State of North Carolina, and 
Local regulations.  Use NC-accredited Asbestos Inspectors or Roofing Supervisors to sample the PRAS 
to meet the above criteria.  Maintain records on-site indicating shingle source(s), asbestos operation plan 
approved by Division of Public Health’s Health Hazards Control Unit, and all asbestos analytical reports.  
All documentation will be subject to review by the Department. 
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Process RAS by ambient grinding or granulating methods such that 100% of the particles will pass the 
9.50 mm (3/8") sieve when tested in accordance with AASHTO T27.  Perform sieve analysis on 
processed asphalt shingles prior to ignition or solvent extraction testing. 

RAS shall contain no more than 0.5% by total cumulative weight of deleterious materials.  These 
materials include, but are not limited to, excessive dirt, debris, concrete, metals, glass, paper, rubber, 
wood, plastic, soil, brick, tars, or other contaminating substances. 

Blend RAS with fine aggregate or RAP, meeting the requirements of this Section, if needed to keep the 
processed material workable. 

MRAS and PRAS shall not be blended together for the production of hot mix asphalt. 

(1)  Mix Design RAS 

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and binder content prior 
to use in an asphalt mix design. 

(2)  Mix Production RAS 

New Source RAS is defined as acceptable material which was not included in the stockpile when samples 
were taken for mix design purposes.  Process new source RAS so that all materials will meet the 
gradation requirements prior to introduction into the plant mixer unit.  

After a stockpile of processed RAS has been sampled and mix designs made from these samples, do not 
add new source RAS to the original stockpile without prior field testing to insure gradation and binder 
uniformity.  Sample and test new source RAS before blending with the existing stockpile. 

Store new source RAS in a separate stockpile until the material can be sampled and tested for 
comparison with the original recycled mix design data.  New source RAS may also be placed against the 
existing stockpile in a linear manner provided it is sampled for mix design conformity prior to its use in the 
recycled mix. Store RAS materials in such a manner as to prevent contamination. 

Field approval of new source RAS will be based on the table below and volumetric mix properties on the 
mix with the new source RAS included.  Provided these tolerances are met, volumetric properties of the 
new mix will then be performed.  If all volumetric mix properties meet the mix design criteria for that mix 
type, the new source RAS may continue to be used.  

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable 
tolerances of the table below, do not use the new source RAS unless approved by the Engineer.  The 
Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to redesign 
the mix. 
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NEW SOURCE RAS BINDER AND GRADATION 
TOLERANCES 

(Apply Tolerances to Mix Design Data) 

Pb % ±2.5 

Sieve Size, mm Tolerance 
4.75 ±5 
2.36 ±4 
1.18 ±4 
0.300 ±4 
0.150 ±4 
0.075 ±2.0 

 
Page 10-43 through 10-45, Subarticle 1012-1(G), delete this subarticle in its entirety and replace 
with the following: 
 
(G) Reclaimed Asphalt Pavement (RAP) 
 
(1) Mix Design RAP 
 
Incorporate RAP from stockpiles or other sources that have been tested for uniformity of gradation and 
binder content prior to use in an asphalt mix design.  Use reclaimed asphalt pavement that meets all 
requirements specified for one of the following two classifications. 
 
(a) Millings 
 
Existing reclaimed asphalt pavement (RAP) that is removed from its original location by a milling process 
as specified in Section 607.  Millings should be such that it has a uniform gradation and binder content 
and all materials will pass a 2" sieve prior to introduction into the plant mixer unit. 
 
(b) Processed RAP 
 
RAP that is processed in some manner (possibly by crushing and/or use of a blending method) to 
produce a uniform gradation and binder content in the RAP prior to use in a recycled mix.  Process RAP 
so that all materials have a uniform gradation and binder content and will pass a 1" sieve prior to 
introduction into the plant mixer unit. 
 
(c) Fractionated RAP 
 
Fractionated RAP is defined as having two or more RAP stockpiles, where the RAP is divided into coarse 
and fine fractions.  Grade RAP so that all materials will pass a 1" sieve.  The coarse RAP stockpile shall 
only contain material retained on a 3/8" screen, unless otherwise approved.  The fine RAP stockpile shall 
only contain material passing the 3/8" screen, unless otherwise approved.  The Engineer may allow the 
Contractor to use an alternate to the 3/8" screen to fractionate the RAP.  The maximum percentages of 
fractionated RAP may be comprised of coarse, fine, or the combination of both.  Utilize a separate cold 
feed bin for each stockpile of fractionated RAP used. 
 
(d) Approved Stockpiled RAP 
 
Approved Stockpiled RAP is defined as fractionated RAP which has been isolated and tested for asphalt 
content, gradation, and asphalt binder characteristics with the intent to be used in mix designs with 
greater than 30% RAP materials.  Fractionate the RAP in accordance with  
Subarticle 1012-1(G)(1)(c).  Utilize a separate cold feed bin for each approved stockpile of RAP used. 
 
Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a minimum of 5 tests per stockpile to 
determine the asphalt content and gradation.  Separate stockpiles of RAP material by fine and coarse 
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fractions.  Erect and maintain a sign satisfactory to the Engineer on each stockpile to identify the material.  
Assure that no deleterious material is allowed in any stockpile.  The Engineer may reject by visual 
inspection any stockpiles that are not kept clean, separated, and free of foreign materials. 
 
Submit requests for RAP stockpile approval to the Engineer with the following information at the time of 
the request: 
 

(1)  Approximate tons of materials in stockpile 
(2)  Name or Identification number for the stockpile  
(3)  Asphalt binder content and gradation test results 
(4)  Asphalt characteristics of the Stockpile. 

 
For the Stockpiled RAP to be considered for approval, the gradation and asphalt content shall be uniform.  
Individual test results, when compared to the target, will be accepted if within the tolerances listed below: 
 

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERANCES 
(Apply Tolerances to Mix Design Data) 

Pb % ±0.3% 
Sieve Size (mm) Percent Passing 

25.0 ±5% 
19.0 ±5% 
12.5 ±5% 
9.5 ±5% 
4.75 ±5% 
2.36 ±4% 
1.18 ±4% 
0.300 ±4% 
0.150 ±4% 
0.075 ±1.5% 

 
Note: If more than 20% of the individual sieves are out of the gradation tolerances, or if more than 20% 

of the asphalt binder content test results fall outside the appropriate tolerances, the RAP shall not 
be used in HMA unless the RAP representing the failing tests is removed from the stockpile. 

 
Do not add additional material to any approved RAP stockpile, unless otherwise approved by the 
Engineer. 

 
Maintain at the plant site a record system for all approved RAP stockpiles.  Include at a minimum 
the following:  Stockpile identification and a sketch of all stockpile areas at the plant site; all RAP 
test results (including asphalt content, gradation, and asphalt binder characteristics). 

 
(2) Mix Production RAP 
 
During mix production, use RAP that meets the criteria for one of the following categories: 
 
(a) Mix Design RAP 
 
RAP contained in the mix design stockpiles as described above may be used in all applicable JMFs.  
These stockpiles have been pretested: however, they are subject to required QC/QA testing in 
accordance with Subarticle 609-5(C)(2). 
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(b) New Source RAP 
 

New Source RAP is defined as any acceptable material that was not included in the stockpile or other 
source when samples were taken for mix design purposes.  Process new source RAP so that all materials 
have a uniform gradation and binder content and will pass a 2" sieve prior to introduction into the plant 
mixer unit.  
 
After a stockpile of millings, processed RAP, or fractionated RAP has been sampled and mix designs 
made from these samples, do not add new source RAP to the original stockpile without prior field testing 
to insure gradation and binder uniformity.  Sample and test new source RAP before blending with the 
existing stockpile. 
 
Store new source RAP in a separate stockpile until the material can be sampled and tested for 
comparison with the original recycled mix design data.  New source RAP may also be placed against the 
existing stockpile in a linear manner provided it is sampled for mix design conformity prior to its use in the 
recycled mix. 
 
Unprocessed RAP is asphalt material that was not milled and/or has not been processed to obtain a 
uniform gradation and binder content and is not representative of the RAP used during the applicable mix 
design.  Unprocessed RAP shall not be incorporated into any JMFs prior to processing.  Different sources 
of unprocessed RAP may be stockpiled together provided it is generally free of contamination and will be 
processed prior to use in a recycled mix.  RAP contamination in the form of excessive dirt, debris, clean 
stone, concrete, etc. will not be allowed.  Incidental amounts of dirt, concrete, and clean stone may be 
acceptable.  Unprocessed RAP may be processed and then classified as a new source RAP as described 
above. 
 
Field approval of new source RAP will be based on Table 1012-2 below and volumetric mix properties on 
the mix with the new source RAP included.  Provided the Table 1012-2 tolerances are met, volumetric 
properties of the new mix will then be performed.  If all volumetric mix properties meet the mix design 
criteria for that mix type, the new source RAP may continue to be used. 
 
If the gradation, binder content, or any of the volumetric mix properties are not within the allowable 
tolerances of Table 1012-2, do not use the new source RAP unless approved by the Engineer.  The 
Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to redesign 
the mix. 
 

TABLE 1012-2 
NEW SOURCE RAP GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 
Mix 

Type 
0-20% RAP 20+-30 % RAP 30+ % RAP 

Sieve 
(mm) 

Base Inter. Surf. Base Inter. Surf. Base Inter. Surf. 

Pb % ± 0.7% ± 0.4% ± 0.3% 
25.0 ±10 - - ±7 - - ±5 - - 
19.0 ±10 ±10 - ±7 ±7 - ±5 ±5 - 
12.5 - ±10 ±10 - ±7 ±7 - ±5 ±5 
9.5 - - ±10 - - ±7 - - ±5 
4.75 ±10 - ±10 ±7 - ±7 ±5 - ±5 
2.36 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
1.18 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
0.300 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
0.150 - - ±8 - - ±5 - - ±4 
0.075 ±4 ±4 ±4 ±2 ±2 ±2 ±1.5 ±1.5 ±1.5 
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev 7-19-11) SP6 R15 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be 
as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.5% 

 
The actual asphalt binder content will be established during construction by the Engineer within the limits 
established in the 2006 Standard Specifications. 
 
 
ASPHALT PLANT MIXTURES: 
(7-1-95) SP6 R20 
 
Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made 
for the purpose or with other equipment approved by the Engineer. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2006 Standard Specifications.   
 
The base price index for asphalt binder for plant mix is $ 577.86 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on October 1, 2011. 
 
ASPHALT CONCRETE SURFACE COURSE COMPACTION: 
(7-1-95) R6 R49(rev.) 
 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2006 
Standard Specifications and the following provision: 
 
Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired 
roller with the final rolling by a steel wheel roller, as directed by the Engineer. 
 
PAVEMENT WIDTH VARIES: 
(7-1-95) R6 R76 
 
The Contractor's attention is directed to the fact that the existing pavement varies in width and the 
Contractor will be required to widen the pavement as directed by the Engineer in order to obtain a uniform 
edge of pavement. 
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TRENCHING FOR BASE COURSE: 
(7-1-95) R6 R79 
 
Perform all trenching necessary to place the asphalt concrete base course widening in accordance with 
the typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 
 
Perform the trenching for the base course on the same day that the base course is to be placed.  If the 
base course cannot be placed on the same day the trench section is excavated, backfill the trench with 
earth material and compact it to the satisfaction of the Engineer.  Once the trench is open, perform 
backfilling and re-opening of the trench at no cost to the Department. 
 
The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted 
by the Engineer.  In widening, operate equipment and conduct operations in the same direction as the 
flow of traffic. 
 
Density tests may be taken every 2000 feet in the widened areas as directed by the Engineer.  Shape 
and compact the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt 
concrete base course in the widened areas in accordance with the provisions of Article 610-9 of the 2006 
Standard Specifications. 
 
Place the excavated material from trenching operation on the adjacent shoulder area as directed by the 
Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage as 
directed by the Engineer.  Remove all excavated material from all drives to provide ingress and egress to 
abutting properties and from in front of mailboxes and paper boxes.  Saw a neat edge and remove all 
asphalt and/or concrete driveways, and existing asphalt widening, as directed by the Engineer, to the 
width of the widening and dispose of any excavated concrete or asphalt materials.  Properly reconnect 
driveways. 
 
Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  Properly 
dispose of any excess material remaining after this operation. 
 
No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on 
shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be included in 
the contract unit price per ton for Asphalt Concrete Base Course, Type ___. 
 
BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE 
SITES: 
(12-18-07) (4-15-08)  SP8 R02 
 
Revise the 2006 Standard Specifications as follows: 
 

Division 2 Earthwork 
 
Page 2-16, Subarticle 230-1(D), add the words:  The Contractor specifically waives as the first words of 
the sentence. 
 
Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence replace 
with the following: 
 

Prior to the approval of any borrow sources developed for use on any project, obtain certification from 
the State Historic Preservation Officer of the State Department of Cultural Resources certifying that 
the removal of the borrow material from the borrow sources(s) will have no effect on any known 
district, site building, structure, or object, architectural and/or archaeological that is included or eligible 
for inclusion in the National Register of Historic Places.   

Division 8 Incidentals 
 

Page 8-9, Article 802-2 General Requirements, add the following as the 1st paragraph: 
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Prior to the removal of any waste from any project, obtain certification from the State Historic 
Preservation Officer of the State Department of Cultural Resources certifying that the deposition of 
the waste material to the proposed waste area will have no effect on any known district, site building, 
structure, or object, architectural and/or archaeological that is included or eligible for inclusion in the 
National Register of Historic Places.  Furnish a copy of this certification to the Engineer prior to 
performing any work in the proposed waste site.  

 
Page 8-10, Article 802-2, General Requirements, 4th paragraph, add the following as the 2nd 
sentence: 
 

The Department’s borrow and waste site reclamation procedures for contracted projects is available 
on the NCDOT website and shall be used for all borrow and waste sites on this project. 

 
GUARDRAIL ANCHOR UNITS, TYPE 350: 
(4-20-04) (Rev 8-16-11) SP8 R65 
 
Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2006 Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
The Contractor may at his option, furnish any one of the guardrail anchor units or approved equal. 
 
Guardrail anchor unit (ET-Plus) as manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas  75207 
  Telephone:  800-644-7976 
 
The guardrail anchor unit (SKT 350) as manufactured by: 
  Road Systems, Inc. 
  3616 Old Howard County Airport 
  Big Spring, Texas 79720 
  Telephone:  915-263-2435 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements of NCHRP 
Report 350, Test Level 3, in accordance with Section 106-2 of the 2006 Standard Specifications. 
 
(B) Certified working drawings and assembling instructions from the manufacturer for each guardrail 
anchor unit in accordance with Section 105-2 of the 2006 Standard Specifications. 
 
No modifications shall be made to the guardrail anchor unit without the express written permission from 
the manufacturer.  Perform installation in accordance with the details in the plans, and details and 
assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary and 
permanent installations.  Guardrail end delineation consists of yellow reflective sheeting applied to the 
entire end section of the guardrail in accordance with Section 1088-3 of the 2006 Standard Specifications 
and is incidental to the cost of the guardrail anchor unit. 
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Measurement and Payment 
 
Measurement and payment will be made in accordance with Articles 862-6 of the 2006 Standard 
Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Guardrail Anchor Units, Type 350 Each 
 
STREET SIGNS AND MARKERS AND ROUTE MARKERS: 
(7-1-95) SP9 R01 
 
Move any existing street signs, markers, and route markers out of the construction limits of the project 
and install the street signs and markers and route markers so that they will be visible to the traveling 
public if there is sufficient right of way for these signs and markers outside of the construction limits. 
 
Near the completion of the project and when so directed by the Engineer, move the signs and markers 
and install them in their proper location in regard to the finished pavement of the project. 
 
Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs and 
markers that will no longer be applicable after the construction of the project, at locations directed by the 
Engineer for removal by others. 
 
The Contractor will be responsible to the owners for any damage to any street signs and markers or route 
markers during the above described operations. 
 
No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs and markers 
and route markers as such work will be considered incidental to other work being paid for by the various 
items in the contract. 
 
 
AGGREGATE PRODUCTION: 
(11-20-01) SP10 R05 
 
Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality Assurance 
Program that is in effect at the time of shipment. 
 
No price adjustment is allowed to contractors or producers who use the program.  Participation in the 
program does not relieve the producer of the responsibility of complying with all requirements of the 
Standard Specifications.  Copies of this procedure are available upon request from the Materials and Test 
Unit. 
 
GLASS BEADS: 
(7-18-06)(Rev 10-19-10) SP10 R35 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 10-223, 1087-4(A) Composition, add the following as the fourth paragraph: 
 
Glass beads shall have no more than 75 parts per million of arsenic as determined by the United States 
Environmental Protection Agency Method 6010B in conjunction with the United States Environmental 
Protection Agency Method 3052 modified. 
 
Page 10-223, 1087-4(C) Gradation & Roundness, delete the last paragraph and replace the second 
sentence of the first paragraph with the following: 
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All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155. 
 
Page 10-226, 1087-8 Material Certification, add the following below the first sentence: 
 
Glass Beads (for paint, thermoplastic and polyurea) – Type 3 Material Certification for no more than 75 
parts per million of arsenic 
 
CHANNELIZING DEVICES (Drums): 
7-20-10 SP10 R60 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 10-236, Subarticle 1089-5(A) Drums (1) General, replace the paragraph with the following: 
 
(1) General 
 

Provide drums composed of a body, alternating orange and white 4 band pattern of Type III-High 
Intensity Microprismatic Sheeting and ballasts that have been evaluated by NTPEP. 
 
The following guidelines will be used during the transition from drums with the standard 5 band 
engineer’s grade sheeting to the new 4 band configuration. 

 
(a) All new drums purchased after July 20, 2010 shall have the new sheeting and 4 band 
configuration.  
 
(b) Existing 5 band drums with engineer’s grade sheeting (both new and used devices in 
existing inventories) will be allowed for use on all on-going construction projects until project 
completion and will also be allowed for use on other projects until a sunset date has been 
established. 
 
(c) Intermixing of “old drums” and “new drums” on the same project is acceptable during the 
transition. 
 
(d) 4 band drums with engineer’s grade sheeting will not be allowed at anytime. 

 
Page 10-236, Subarticle 1089-5(A) Drums (3) Retroreflective Stripes, replace the paragraph with the 
following: 
 
(3)  Retroreflective Bands 

 
Provide a minimum of 4 retroreflective bands- 2 orange and 2 white alternating horizontal 
circumferential bands.  The top band shall always be orange.  Use a 6” to 8” wide band Type III–
High Intensity Microprismatic Retroreflective Sheeting or better that meets the requirement of 
Section 1093 for each band.  Do not exceed 2” for any non-reflective spaces between orange and 
white stripes.  Do not splice the retroreflective sheeting to create the 6-inch band. Apply the 
retroreflective sheeting directly to the drum surface.  Do not apply the retroreflective sheeting over 
a pre-existing layer of retroreflective sheeting.  Do not place bands over any protruding 
corrugations areas.  No damage to the reflective sheeting should result from stacking and 
unstacking the drums, or vehicle impact.  
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Page 10-237, Subarticle 1089-5(B) Skinny-Drums (1) General, replace the paragraph with the 
following: 
 
(1) General 
 

All existing skinny-drums that do not have Type III-High Intensity Microprismatic Sheeting as a 
minimum will have the same transition requirements as drums as stated above.  All new skinny-
drums purchased after July 20, 2010 shall have Type III–High Intensity Microprismatic Sheeting 
as the minimum.  Type IV and higher grade sheeting is acceptable for use on both new and used 
devices.  
 
Provide skinny-drums composed of a body, reflective bands, and ballasts that have been 
evaluated by NTPEP. 

 
Page 10-237, Subarticle 1089-5(B) Skinny Drums (3) Retroreflective Stripes, replace the paragraph 
with the following: 

 
(3) Retroreflective Bands 

 
Provide a minimum of 4 retroreflective bands- 2 orange and 2 white alternating horizontal 
circumferential bands for each skinny-drum.  The top band shall always be orange.  Use a 6” to 8” 
wide band Type III–High Intensity Microprismatic Retroreflective Sheeting or better that meets the 
requirement of Section 1093 for each band.  Do not exceed 2” for any non-reflective spaces 
between orange and white stripes.  Do not splice the retroreflective sheeting to create the 6-inch 
band.  Apply the retroreflective sheeting directly to the skinny-drum surface.  Do not apply the 
retroreflective sheeting over a pre-existing layer of retroreflective sheeting.  Do not place bands 
over any protruding corrugations areas.  No damage to the reflective sheeting should result from 
stacking and unstacking the skinny-drums, or vehicle impact. 

 
PAVEMENT MARKING LINES: 
(11-21-06) (Rev. 08-17-10) SP12 R01 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning of the 
chart: 
 

Facility Type Marking Type Replacement Deadline 
Full-control-of-access multi-lane 
roadway (4 or more total lanes) and 
ramps, including Interstates 

All markings 
including symbols 

By the end of each workday's operation if 
the lane is opened to traffic 

 
Page 12-5, 1205-3 (H) Observation Period, delete 1205-3 (H) and replace with the following: 
 
Maintain responsibility for debonding and color of the pavement markings during a 12 month observation 
period beginning upon final acceptance of the project as defined under  
Article 105-17.  Guarantee the markings under the payment and performance bond in accordance with 
Article 105-17. 
 
During the 12 month observation period, provide pavement marking material that shows no signs of 
failure due to blistering, chipping, bleeding, discoloration, smearing or spreading under heat or poor 
adhesion to the pavement materials.  Pavement markings that debond due to snowplowing will not be 
considered a failed marking.  Replace, at no additional expense to the Department, any pavement 
markings that do not perform satisfactorily under traffic during the 12 month observation period. 
 
Page 12-8, 1205-4 (C) Application, delete the last two sentences of the second paragraph and replace 
with the following: 
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Produce in place markings with minimum retroreflective values shown below, as obtained with a LTL 
2000 Retroreflectometer or Department approved mobile retroreflectometer.  Retroreflective 
measurements will be taken within 30 days after final placement of the pavement marking. 
 
Page 12-9, 1205-4 (D) Observation Period, delete the entire section and replace with the following: 
 
In addition to the requirements of Subarticle 1205-3(H), maintain responsibility for minimum retroreflective 
values for a 30-day period beginning upon the Engineer’s acceptance of all markings on the project. 
Guarantee retroreflective values of the markings during the 30-day period under the payment and 
performance bond in accordance with Article 105-17. 

Page 12-9, 1205-5 (B) Application, delete the second sentence of the fourth paragraph and replace with 
the following: 

Produce in place markings with minimum retroreflective values shown below, as obtained with a LTL 
2000 Retroreflectometer or Department approved mobile retroreflectometer.  Retroreflective 
measurements will be taken within 30 days after final placement of the pavement marking. 

Page 12-10, 1205-5 (C) Observation Period, delete this entire section and replace with the following: 

Maintain responsibility for minimum retroreflective values for a 30-day period beginning upon satisfactory 
final placement of all markings on the project.  Guarantee retroreflective values of the markings during the 
30-day period under the payment and performance bond in accordance with Article 105-17. 

Page 12-14, Article 1205-9, Maintenance, delete Article 1205-9 and replace with the following: 

Replace pavement markings that prematurely deteriorate, fail to adhere to the pavement, lack 
reflectorization, or are otherwise unsatisfactory during the life of the project or during the 12 month 
observation period as determined by the Engineer at no cost to the Department. 

Upon notification from the Engineer, winterize the project by placing an initial or additional application of 
paint pavement marking lines in accordance with Article 1205-8.  Payment for Paint Pavement Marking 
Lines required to winterize the project will be made in accordance with Article 1205-10 except that no 
payment will be made on resurfacing projects where paving is completed more than 30 days prior to the 
written notification by the Department that winterization is required. 

Page 12-14, Article 1205-10, Measurement and Payment, add the following after the first sentence of 
the first paragraph: 

In addition, Paint Pavement Marking Lines will be paid per linear foot for each 15 mil application placed in 
accordance with Subarticle 1205-8(C). 
 
WORK ZONE TRAFFIC CONTROL: 
(8-16-11) R11 R20(Rev.) 

 
Revise the 2006 Standard Specifications as follows: 
 
Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements, add the 
following: 
 
Provide the service of at least one qualified Work Zone Supervisor.  The Work Zone Supervisor shall 
have the overall responsibility for the proper implementation of the traffic management plan, as well as 
ensuring all employees working inside the NCDOT Right of Way have received the proper training 
appropriate to the job decisions each individual is required to make. 
 
The work zone supervisor is not required to be on site at all times but must be available to address 
concerns of the Engineer.  The name and contact information of the work zone supervisor shall be 
provided to the Engineer prior to or at the preconstruction conference. 
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Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency or other 
approved training provider.  For a complete listing of these, see the Work Zone Traffic Control’s webpage, 
http://www.ncdot.gov/doh/preconstruct/wztc/. 
 
Page 11-13, Article 1150-3 Construction Methods, replace the article with the following: 
 
Provide the service of properly equipped and qualified flaggers (see Roadway Standard 
Drawings No. 1150.01) at locations and times for such period as necessary for the control and protection 
of vehicular and pedestrian traffic.  Anyone who controls traffic is required to be qualified.  Qualification 
consists of each flagger receiving proper training in the set-up and techniques of safely and competently 
performing a flagging operation.  Qualification of flaggers is to be done at an NCDOT approved training 
agency.  For a complete listing of these, see the Work Zone Traffic Control’s webpage, 
http://www.ncdot.gov/doh/preconstruct/wztc/. 
 
Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project have 
been properly trained through an NCDOT approved training resource shall be provided to the Engineer. 
 
Flagging operations are not allowed for the convenience of the Contractor’s operations.  However, if 
safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve the use of flagging 
operations.  Use flagging methods that comply with the guidelines in the MUTCD. 
 
GENERAL REQUIREMENTS 
 
All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved 
safety vest, or shirt or jacket and hat or helmet which meets the color requirements of the Manual of 
Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control 
devices in accordance with these project guidelines, the Project Special Provisions, North Carolina 
Department of Transportation Standard Specifications for Roads and Structures 2006, and the current 
edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
 

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all 
operations.  All traffic control and traffic control devices required for any operation shall be functional and 
in place prior to the commencement of that operation.  Signs for temporary operations shall be removed 
during periods of inactivity.  The Contractor is required to leave the project in a manner that will be safe to 
the traveling public and which will not impede motorists.  No separate payment will be made for traffic 
control unless specifically identified in these standard or special provisions. 

 

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers 
stationed at each end of the work zone.  In situations where sight distance is limited, the Contractor shall 
provide additional means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, 
or additional flaggers.  Flaggers shall be competent personnel, adequately trained in flagging procedures, 
and furnished with proper safety devices and equipment, including, but not limited to, safety vests and 
stop/slow paddles. 
 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved 
safety vest, or shirt or jacket and hat or helmet which meets the color requirements of the Manual of 
Uniform Traffic Control Devices (MUTCD). 
 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and 
regulations governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and 
protective equipment, and shall take any other needed actions, on his own responsibility that are 
reasonably necessary to protect the life and health of employees on the job and the safety  of the public, 
and to protect property in connection with the performance of the work covered by the contract. 
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Failure to comply with any of the requirements for safety and traffic control of this contract shall result in 
suspension of work as provided in subarticle 108-7(b) of the Standard Specifications. 
 
LUMP SUM PAYMENT FOR TRAFFIC CONTROL: 
 

The Contractor will be required to maintain traffic on the entire project during construction and to 
provide, install and maintain all traffic control devices as shown in the Roadway Standard Drawings or as 
directed by the Engineer. 
 

The lump sum price for traffic control on the project includes but is not limited to providing Signs 
(portable, stationary, barricade or detour), Truck Mounted Impact Attenuators (TMIA), Changeable 
Message Sign (CMS), Flashing Arrow Panels (FAP), Pilot Vehicle, Flaggers, Cones and Drums and 
all labor, tools, equipment and incidentals necessary to furnish, install, maintain and remove traffic control 
devices when no longer required. 
 

Partial payments will be made on each payment estimate based on the following: Fifty percent of the 
contract lump sum price bid will be paid on the first monthly estimate and the remaining fifty percent of the 
contract lump sum price bid will be paid on each subsequent estimate based on the percent of the project 
completed. 
 

Payment will be made under: 
 

Pay Item                Pay Unit 
Traffic Control              Lump Sum 
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WORK ZONE SIGNING: 
(10-21-08) RWZ-3(rev.) 
 
Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the Standard Specifications, the 
Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain, and remove advance warning work zone signs and any required lane closure 
signing. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work.  If signs are installed three days prior to the 
beginning of work, cover the signs until the work begins.  Install each work zone warning sign separately 
and not on the same post or stand with any other sign except where an advisory speed plate or 
directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs (see attached Details and the Roadway Standard Drawings 
Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and remove upon final 
completion of the project.   
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the 
Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" 
X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") 
and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at 1 mile intervals starting at a minimum of 500 feet 
in advance of the condition for both directions of travel (undivided roadways only) and at any other points 
determined by the Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.   16-79860 at 
48” X 48”) signs prior to any resurfacing in an area where shoulder construction will be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 
at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a 
minimum of 500 feet in advance of the condition for both directions of travel (undivided roadways only) 
and at any other points determined by the Engineer.  Install signs prior to the obliteration of any pavement 
markings. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct 
payment will be made for providing other work zone signing as required herein, as the cost of same will 
be considered incidental to the work being paid for under those various work zone signing items that have 
been included.  Where the Contractor provides work zone signing as required herein but no specific pay 
items have been included in the contract, all associated costs will be considered incidental to the work 
being paid for under the various items in the contract. 
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TIME LIMITATION FOR PAVEMENT MARKINGS AND  
MARKERS ON NEWLY RESURFACED AREAS: 
(12-18-07) RWZ-4 
 
Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after 
they have been obliterated by the resurfacing operation. 
 
Markings: All Facilities 
 
The pavement markings on a specific map are subject to a 180-day observation period that begins with 
the satisfactory completion of all pavement markings required on a specific map and shall meet all 
requirements as specified in Subarticle 1205-3(H) Observation Period of the Standard Specifications. 
 
Any portion of stop bars that are obliterated at intersections of a multilane roadway and all its approaches 
shall be replaced by the end of each work day prior to opening the lane to traffic.  Any portion of stop bars 
that are obliterated at 2-lane 2-way roadway intersections shall be replaced by the end of 5th calendar 
day. 
 
Prior to opening the lane(s) to traffic, all pavement markings that are obliterated by milling should be 
replaced as specified in Subarticle 1205-3(D) Time Limitations for Replacement of the Standard 
Specifications or as stated herein. 
 
Final pavement marking applications of paint shall be placed in 2 applications of 15 mils wet each.  Each 
application of paint pavement marking lines will be measured and paid for as the actual number of linear 
feet of pavement marking lines that have been satisfactorily placed and accepted by the Engineer. 
 
Markers: All Facilities 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each 
map. 
 
ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 
MARKERS:  
(7-18-06) RWZ-5 
 
Use the following in conjunction with the Standard Specifications: 
 
Standard Pavement Markings Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06, 

1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12 
  
Raised Pavement Markers Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement Markers Roadway Standard Drawings: 
 1250.01, 1253.01 
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PURCHASE ORDER CONTRACT 
PROJECT SPECIAL PROVISIONS 

 

EROSION CONTROL 
 
 

SEEDING AND MULCHING: (East Crimp) 
(8-19-08) S-2 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as 
stated below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All 
rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s 
request. 
 

Approved Tall Fescue Cultivars 
 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 
20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio 
is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 
analysis and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack shall 
not be allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw is to be 
applied and then crimped. After the crimping operation is complete, an additional application of straw 
shall be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing 
that maximum spacing of crimper blades shall not exceed 8". 
 
TEMPORARY SILT FENCE:  (10-19-10) 

 
Revise the Standard Specifications as follows: 
 
Page 16-1, Subarticle 1605-2(C) Filter Fabric, replace the only sentence with the following: 
 

Provide Type 3 Engineering Fabric meeting the requirements of Section 1056 of the Standard 
Specifications. 

 
Page 16-2, Article 1605-3 INSTALLATION, replace the third sentence with the following: 
 

Filter fabric may be used without woven wire fence backing in accordance with the following 
conditions: 

 
Page 16-2, Subarticle 1605-3(B) Post spacing is inclined…….., replace first item in list with the following: 
 

(1) Attach filter fabric to the post with wire or other acceptable methods. 
 
WATTLES WITH POLYACRYLAMIDE (PAM): 
 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are used 
on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be placed at 
locations shown on the plans or as directed.  Installation shall follow the detail provided in the plans and 
as directed.  Work includes furnishing materials, installation of wattles, matting installation, PAM 
application, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood(Excelsior) Fibers 
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Minimum Diameter   12 in. 
Minimum Density    2.5 lb/ft3 +/- 10% 
Net Material      Synthetic 
Net Openings     1 in. x 1 in. 
Net Configuration    Totally Encased 
Minimum Weight    20 lb. +/- 10% per 10 ft. length 
 

Anchors: Stakes shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal 
square cross section. One end of the stake must be sharpened or beveled to 
facilitate driving down into the underlying soil. 
 

Matting shall meet the requirements of section 1060-8 of the Standard Specifications, or shall meet 
specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length 
with a throat of 1" in width. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  Soil 
samples shall be obtained in areas where the wattles will be placed, and from offsite material used to 
construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with each wattle. 
The PAM product used shall be listed on the North Carolina Department of Environment and Natural 
Resources (NCDENR) Division of Water Quality (DWQ) web site as an approved PAM product for use in 
North Carolina. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of 
each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle 
with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install a minimum 
of 2 stakes on the upstream side of the wattle according to the detail provided in the plans.  Stakes shall 
be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the top of the wattle. 
Drive stakes at an angle according to the detail provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and 
according to the detail provided in the plans and as directed.  Overlap adjoining sections of wattles a 
minimum of 6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with 
section 1631-3(B) of the Standard Specifications, or in accordance with specifications provided elsewhere 
in this contract. 
Apply PAM over the lower center portion of the wattle where the water is going to flow over at a rate of 2 
ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  PAM applications shall be 
done during construction activities after every rainfall event that is equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, 
and shall remove and dispose of silt accumulations at the wattles when so directed in accordance with 
the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed 
and accepted.  Such price and payment will be full compensation for all work covered by this section, 
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including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary to install 
the Wattles. 
 
Matting will be measured and paid for in accordance with section 1631-4 of the Standard Specifications, 
or in accordance with specifications provided elsewhere in this contract.  Polyacrylamide(PAM) will be 
measured and paid for by the actual weight in pounds of PAM applied to the wattles.  Such price and 
payment will be full compensation for all work covered by this section, including, but not limited to, 
furnishing all materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item                              Pay Unit 
Polyacrylamide(PAM)                           Pound 
Wattle                               Linear Foot 
 
COIR FIBER BAFFLE: 
 
Description 
 
Furnish material, install and maintain coir fiber baffles according to the details in the plans or in locations 
as directed.  Coir Fiber Baffles shall be installed in silt basins and sediment dams at drainage outlets.  
Work includes providing all materials, placing, securing, excavating and backfilling of Coir Fiber Baffles. 
 
Materials 
 
(A) Coir Fiber Mat 
Matting: Provide matting to meet the following requirements: 
 

100% coconut fiber (coir) twine woven into high strength matrix 
     Thickness -          0.30 in. minimum 
     Tensile Strength           1348 x 626 lb/ft minimum 
     Elongation                 34% x 38% maximum 
     Flexibility (mg-cm)        65030 x 29590 
     Flow Velocity Observed    11 ft/sec 
     Weight                       20 oz/SY 
     Size                       6.6 x 164 ft (120 SY) 
     “C” Factor                  0.002 
    Open Area (measured)      50% 
 
(B) Staples 
 
Provide staples made of 0.125 in. diameter new steel wire formed into a u shape not less the 12” in length 
with a throat of 1” in width. 
 
(C) Posts 
 
Steel posts shall e at least 5 ft. in length, approximately 1 3/8” wide measured parallel to the fence, and 
have a minimum weight of 1.25 lb/ft of length.  The post shall be equipped with an anchor plate having a 
minimum area of 14.0 square inches, and shall be of the self-fastener angle steel type to have a means of 
retaining wire and coir fiber mat in the desired position without displacement. 
 
(D) Wire 
 
Provide 9-guage high tension wire strand of variable lengths.   
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Construction Methods 
 
Place the coir fiber baffles immediately upon excavation of basins.  Install three (3) baffles in basins with 
a spacing of one fourth (1/4) the basin length and according to the detail sheets.  Two (2) coir fiber baffles 
shall be installed in basins less than 20 ft. in length with a spacing of one third (1/3) the basin length.  
 
Steel posts shall be placed at a depth of 2 ft. below the basin surface, with a maximum spacing of 4 ft.  
The top height of the coir fiber baffles shall not be below the elevation of the emergency spillway base of 
dams and basins.  Attach a 9-guage high-tension wire strand to the steel posts at a height of 3 ft. with 
plastic ties or wire fasteners.  Install a steel post into side of the basin at a variable depth and a height of 
3 ft. from the bottom of the basin to anchor coir fiber mat.  Secure anchor post to the upright steel post in 
basin with wire fasteners. 
 
The coir fiber mat shall be draped over the wire strand to a minimum of 3 ft. of material on each side of 
the strand.  Secure the coir fiber mat to the wire strand with plastic ties or wire fasteners.  Place staples 
across the matting at ends and junctions approximately 1 ft. apart at the bottom and side slopes of basin. 
Overlap matting at least 6” where 2 or more widths of matting are installed side by side.  Refer to details 
in the plan sheets.  The Engineer may require adjustments in the stapling requirements to fit individual 
site conditions. 
 
Measurement and Payment 
 
Coir Fiber Baffles will be measured and paid for by the actual number of linear feet of coir fiber baffles 
which are installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to install the coir fiber baffles. 
 
Payment will be made under: 
 
Pay Item            Pay Unit 
Coir Fiber Baffle         Linear Foot 
 
WASTE AND BORROW SOURCES: 
 
Payment for temporary erosion control measures, except those made necessary by the Contractor’s own 
negligence or for his own convenience, will be paid for at the appropriate contract unit price for the 
devices or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and mulching in 
any commercial borrow or waste pit. All erosion and sediment control practices that may be required on a 
commercial borrow or waste site will be done at the Contractor’s expense. 

 
 
 



 

 

 
PURCHASE ORDER CONTRACT 
PROJECT STANDARD PROVISIONS 

 
 

AUTHORITY OF THE ENGINEER: 
 
The Engineer for this project shall be the Division Engineer, Division 08, Division of Highways, North 
Carolina Department of Transportation, acting directly or through his duly authorized representatives. 
The Engineer will decide all questions which may arise as to the quality and acceptability of work 
performed and as to the rate of progress of the work; all questions which may arise as to the 
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the part 
of the Contractor.  His decision shall be final and he shall have executive authority to enforce and make 
effective such decisions and orders as the Contractor fails to carry out promptly. 
 
MATERIALS AND TESTING: 
 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the 
current edition of the Standard Specifications and the Department's "Materials and Test Manual."  
However the Engineer may reduce the frequency of sampling and testing where he deems it appropriate 
for the project under construction. 
The Contractor shall furnish the applicable certifications and documentation for all materials as required 
by the current edition of the Standard Specifications.  Material which is not properly certified will not be 
accepted. 
 
Delivery tickets for all asphalt and stone material shall be furnished in accordance with Section 106-7 of 
the current edition of the Standard Specifications and shall include the following information: 
  
1. NCDOT WBS Element 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
13. Job mix formula number (if for asphalt plant mix) 
14. Asphalt Plant Certification Number (if for asphalt plant mix) 
 



 

 

CONTRACT PAYMENT AND PERFORMANCE BOND: 
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned 
upon the faithful performance of the contract in accordance with specifications and conditions of the 
contract is required for construction contracts of $500,000 or more.  Such bond shall be solely for the 
protection of the North Carolina Department of Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon 
the prompt payment for all labor or materials for which the Contractor, or his subcontractors, are liable is 
required for construction contracts greater than $500,000.  The payment bond shall be solely for the 
protection of persons or firms furnishing materials or performing labor for this contract for which the 
Contractor is liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with 
a contract payment bond and a contract performance bond each in an amount equal to 100 percent of the 
amount of the contract. 
 
INSPECTION: 

 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make 
periodic inspections of the completed work.  It will be the responsibility of the Contractor to keep the 
Engineer informed of his proposed work plan and to submit written reports of work accomplished on a 
frequency to be determined by the Engineer. 
 
SUPERVISION BY CONTRACTOR: 
 
At all times during the life of the project the Contractor shall provide one permanent employee who shall 
have the authority and capability for overall responsibility of the project and who shall be personally 
available at the work site within 24 hours notice.   Such employee shall be fully authorized to conduct all 
business with the subcontractors, to negotiate and execute all supplemental agreements, and to execute 
the orders or directions of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have present on the project one 
competent individual who is authorized to act in a supervisory capacity over all work on the project, 
including work subcontracted.  The individual who has been so authorized shall be experienced in the 
type of work being performed and shall be fully capable of managing, directing, and coordinating the 
work; of reading and thoroughly understanding the contract; and receiving and carrying out directions 
from the Engineer or his authorized representatives.  He shall be an employee of the Contractor unless 
otherwise approved by the Engineer. 
 
The Contractor may, at his option, designate one employee to meet the requirements of both positions.  
However, whenever the designated employee is absent from the work site, an authorized individual 
qualified to act in a supervisory capacity on the project shall be present. 
 
SAFETY AND ACCIDENT PROTECTION: 
 
In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all 
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and 
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take any 
other needed actions, on his own responsibility that are reasonably necessary to protect the life and 
health of employees on the job and the safety of the public, and to protect property in connection with the 
performance of the work covered by the contract. 

 



 

 

SUBLETTING OF CONTRACT: 
 
The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 
thereof; or his right, title, or interest therein; without written consent of the Engineer.  Subletting of this 
contract or any portion of the contract shall conform to the requirements of Article 108-6 of the Standard 
Specifications.   
 
UTILITY CONFLICTS: 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the 
precise locations of all utilities prior to beginning construction.  Utility owners shall be contacted a 
minimum of 48 hours prior to the commencement of operations.  Special care shall be used in working 
around or near existing utilities, protecting them when necessary to provide uninterrupted service.  In the 
event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and 
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time 
possible.  Existing fire hydrants shall be kept accessible to fire departments at all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 
working in the vicinity of utilities in order to insure the safety of construction personnel and the public. 
 
EXTENSION OF CONTRACT TIME: 
 
Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of the 
contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of a purchase 
order, and the purchase order authorization is not available by the date of availability, the Contractor shall 
be granted an extension equal to the number of calendar days the purchase order authorization is 
delayed after the date of availability. 
 
PAYMENT AND RETAINAGE: 
 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as 
approved by the Engineer.  Compensation for all pay items shall be in accordance with the Standard 
Specifications.  The amount of partial payments will be based on the work accomplished and accepted as 
the last day of the approved pay period.  Minority Business Enterprise and Women Business 
Enterprise (MBE/WBE) participation shall be listed on the Department’s DBE Subcontractor 
Payment Information Form DBE-IS, which is available at 
http://www.ncdot.org/doh/forms/files/DBE-IS.xls, and shall be submitted with each payment 
request.  If there is no participation the word “None” or the figure “0” shall be entered.  There will be no 
retainage held on this contract.  One hundred percent (100%) payment shall be made after successful 
completion of the work and all quantities have been verified.  The invoices will show the requisition 
number and purchase order number and should state “Terms Net Ten (10) Days.”   
 
NOTIFICATION OF OPERATIONS: 
 
The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.  The 
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection of 
acceptance testing required. 
  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls


 

 

STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  The 
allotments shall be multiyear allotments and shall be based on estimated revenues and shall be subject to 
the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation 
project work performed pursuant to contract in any fiscal year other than the current fiscal year is subject 
to appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of 
the Department of Transportation provided funds are available.  The State reserves the right to terminate 
or suspend any transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be performed during that 
fiscal year pursuant to the contract.  In the event of termination of any contract, the contractor shall be 
given a written notice of termination at least 60 days before completion of scheduled work for which funds 
are available.  In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Article 108-13(E), of the North Carolina Department of Transportation Standard Specifications for Roads 
and Structures, dated July 1, 2006. 
 



 

 

STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall not 
be delivered to North Carolina Department of Transportation warehouses.  If seed has been delivered it 
shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 
the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild 
Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis 
label.  Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed for the 
above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized for 
minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 
2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain more than 
2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by the North 
Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  
Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above specifications), 
2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages 
are verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase 
orders of deficient seed lots will be credited with the percentage that the seed is deficient. 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 



 

 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 

 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 
144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza       Browntop Millet 
 Korean Lespedeza       German Millet – Strain R 
 Weeping Lovegrass      Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 

 Common or Sweet Sundangrass 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 

 Centipedegrass     Japanese Millet 
 Crownvetch      Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
 
 



 

 

STANDARD SPECIAL PROVISION 
ERRATA 

(7-21-09) Z-4 
 
Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows: 

Division 1 

Page 1-1, replace AREA - American Railway Engineering Association with American Railway 
Engineering and Maintenance of Way Association. 

Page 1-7, remove –L- in middle of page after INVITATION TO BID and before LABORATORY. 

Page 1-25, 102-16(R), move 2nd paragraph to left margin.  It is not a part of this subarticle, but part of the 
entire article. 

Division 2 

Page 2-9, Subarticle 225-1(C), 1st paragraph, 2nd line, last word, add a “d” to make the word grade 
become graded. 
Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is. 
Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with finished 
grade. 
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot. 

Division 3 

Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill 

Division 4 

Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6. 

Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein. 

Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 6I to SSPC Guide 6. 

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450. 

Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452 

Page 4-80, change 452-7 to 452-6 at the top of the page. 

Page 4-80, change Pay Item  ___Steel Pile Retaining Walls, to Sheet Pile Retaining Walls. 

Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT 

Division 5 

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity 
of lime, measured as provided … 

Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be. 

Division 6 

Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4. 

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the 
number (13). 

Page 6-43, Article 610-8, 4th paragraph, remove the first the 

Page 6-44, 2nd full paragraph, 1st sentence, delete the first and and add transverse just before cross-
slope control. 

Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading 
MAINTENANCE. 

Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which. 

Page 6-66, title, Replace EXISTNG with EXISTING 



 

 

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot 
applied joint sealer. 

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following: 

Item Section  
Hot Applied Joint Sealer 1028-2 

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657. 

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied 
joint sealer. 

Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following: 
 
Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed 
by an application of No. 78 M or lightweight aggregate. 
 
Page 6-89; Add a period at the end of the last sentence at the bottom of the page. 

Page 6-90, Article 663-5, first paragraph, first sentence, change 50oF to 50oF; third paragraph, fourth 
sentence change 325oF to 325oF. 

Division 7 

Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700. 

Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B). 

Division 8 

Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation 

Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete 

 

Division 9 

Page 9-2, add 901-3 just before CONSTRUCTION METHODS 

Division 10 

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, 
which should be bold type. 

Page 10-28, at the top of the page, substitute Section 1006 for 1005. 

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute (B)(2) for II-b. 

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020. 

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23. 

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles. 

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength: 

 

Type 1 Type 2 Type 3 Type 4 
  Class A Class B Soil Stabilization 

45 lb 75 lb -- -- 75 lb 
 

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged 
sleeve. 

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072. 

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to 
Subarticle 420-17(B). 



 

 

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359 

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082. 

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS. 

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER. 

Page 10-272, delete Article 1098-6 in its entirety.  Renumber Articles 1098-7 through 1098-17 as Articles 
1098-6 through 1098-16 consecutively.   

Division 12 

Page 12-21 Add 1266-2 just before the heading MATERIALS. 

Division 14 

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for. 

Division 15 

 Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK. 

 Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following:  Provide shielding or 
shoring as required under Section 150 or as required elsewhere in the contract. 

 Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND 
PAYMENT.  (Remove the period after PAYMENT.) 

 Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract. 

 Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND 
PAYMENT. 

 Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the same line and just 
before 1515-4. 

 Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General Requirements 

 Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants. 

 Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter. 

 Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION 
REQUIREMENTS. 

 Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND 
PAYMENT. 

 

Division 16 

 Page 16-12, Subarticle 1632-1(C) ¼ Inch hardware cloth, change the minimum width from 24 inches 
to 48 inches. 

Division 17 

 Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 to 1098-8 

 Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9 

END 

 



 

 

STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 
Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 
limited permit for any regulated article moving from the quarantined area. 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333, 
919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in the 
quarantined area or for any regulated article used on this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
 
 



 

 

STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall 

pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this 
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) 
per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract 
on this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any 
changes in the minimum wage laws, Federal or State.  It is the responsibility of the 
Contractor to keep fully informed of all Federal and State Laws affecting his contract. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



CONTRACT: DH00061 
COUNTY: Randolph 

 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, 
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that 
the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR 

 
 

Full name of Corporation 
 
 
 

Address as prequalified 
 
 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 
   
   
   

Print or type Signer's name  Print or type Signer's name 
   
   
  CORPORATE SEAL 
   

  
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
 

Subscribed and sworn to before me this the  
 
_______ day of _______________, 20_____ 
 
 

Signature of Notary Public 

Of __________________________County 
 
State of  ___________________________ 
 
My Commission Expires _______________ 

NOTARY SEAL 



CONTRACT: DH00061 
COUNTY: Randolph 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, 
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that 
the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 
 

Full Name of Partnership 
 
 

Address as Prequalified 
 
 

 By  
Signature of Witness  Signature of Partner 

 
 

   
Print or type Signer's name  Print or type Signer's name 

 
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
 

Subscribed and sworn to before me this the 
 

day of _____________________ 20_____. 
 
 

  

Signature of Notary Public 

 
of ____________________________County 

  

 
State of ______________________________ 

  

 
My Commission Expires:_________________ 

  

   
 
 
 
 
 
 

NOTARY SEAL 



CONTRACT: DH00061 
COUNTY: Randolph 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, 
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that 
the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
 

SIGNATURE OF CONTRACTOR 
 

 
 

Full Name of Firm 
 
 
 

Address as Prequalified 
 
 

 
 

    
Witness's Signature   Signature of 

Member/Manager/Authorized Agent 
Select appropriate title 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 
 
 
 

NOTARY SEAL 



CONTRACT: DH00061 
COUNTY: Randolph 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action 
which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of 
violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees 
or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with 
a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been 
offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and 
execute.  On Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and 
execute below in the appropriate manner.  On Line (3), print or type the name of the other joint venturers and execute below in the 
appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate 
manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of __________________ 20___ ____day of ________________ 20____ 

____________________________________ __________________________________ ________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of __________________________County of ________________________County 
State of ______________________________ State of ___________________________ State of _________________________ 
My Commission Expires:________________ My Commission Expires:_____________ My Commission Expires:____________ 

 



CONTRACT: DH00061 
COUNTY: Randolph 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that 
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in 
connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status 
under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of 
any gift from anyone with a contract with the State, or from any person seeking to do business with the 
State.  By execution of any response in this procurement, you attest, for your entire organization and its 
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised 
by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   
 

Trading and doing business as 
  

  Full name of Firm 
   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 



CONTRACT: DH00061 
COUNTY: Randolph 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, 
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 
the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that 
the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 
 

  

 Signature of Contractor, Individually 
  
  
 Print or type Signer's Name 
  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

 
 
 
 
 

NOTARY SEAL 



CONTRACT: DH00061 
COUNTY: Randolph 

 

 
 

 
 
 
 
 
                  ACCEPTED BY THE  
                  DEPARTMENT OF TRANSPORTATION 
 
 
 
 
              __________________________________________________ 
                   Division Contract Officer    
 
 
              __________________________________________________ 
                     Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature Sheet 7 (Bid - Acceptance by Department)



CONTRACT: DH00061 
COUNTY: Randolph 

 

DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at 

any time the bidder learns that his certification was erroneous when he submitted his 
debarment certification or explanation that is file with the Department, or has 
become erroneous because of changed circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

covered transaction, participant, person, primary covered transaction, principal, 
proposal, and voluntarily excluded, as used in this provision, have the meanings 
set out in the Definitions and Coverage sections of the rules implementing Executive 
Order 12549. A copy of the Federal Rules requiring this certification and detailing the 
definitions and coverages may be obtained from the Contract Officer of the 
Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly 

enter into any lower tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from participation in NCDOT 
contracts, unless authorized by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting 

this form he will include the Federal-Aid Provision titled Required Contract 
Provisions Federal-Aid Construction Contract (Form FHWA PR 1273) provided 
by the Department, without subsequent modification, in all lower tier covered 
transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier 

covered transaction that he is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless he knows that the certification is 
erroneous. The bidder may decide the method and frequency by which he will 
determine the eligibility of his subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this 
provision. The knowledge and information of a participant is not required to exceed 
that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any 

contract if the bidder knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available by the 
Federal Government. 



CONTRACT: DH00061 
COUNTY: Randolph 

 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
b. Have not within a three-year period preceding this proposal been convicted of or had 

a civil judgment rendered against them for commission of fraud or a criminal offense 
in connection with obtaining, attempting to obtain, or performing a public (Federal, 
State or local) transaction or contract under a public transaction; violation of Federal 
or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records; making false statements; or receiving stolen 
property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph b. of this certification; and  

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and 

will show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an 
explanation with this submittal. An explanation will not necessarily result in denial of 
participation in a contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 
 
 

 
Check here if an explanation is attached to this certification. 



CONTRACT: DH00061 
COUNTY: Randolph 

 

 

LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS MBE or 
WBE ITEM NO. ITEM DESCRIPTION 

* AGREED 
UPON UNIT 

PRICE 

** DOLLAR 
VOLUME OF ITEM 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
* The Dollar Volume shown in this column shall be the Actual Price 
Agreed Upon by the Prime Contractor and the MBE and/or WBE 
subcontractor, and these prices will be used to determine the percentage 
of the MBE and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ % 

 
THIS FORM MUST BE COMPLETED IN ORDER FOR THE BID TO BE CONSIDERED RESPONSIVE AND BE PUBLICLY READ.   
Bidders with no DBE participation must so indicate this on the form by entering the word or number zero.



 

 

North Carolina Department of Transportation 
 

BID FORM 
 

Contract No: DH00061 
TIP Number: SS-4908Z 
Work Order Number: 43021.3.1 
Description: Pavement widening and guardrail installation along SR 1004 (Caraway Mountain Road)  
County: Randolph 

 

LINE 
NO. 

ITEM 
NUMBER 

SECT DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
BID 

1 0000100000-N 800 MOBILIZATION 1 LS LUMP SUM 
 

2 0043000000-N 226 GRADING 1 LS LUMP SUM 
 

3 1220000000-E 545 INCIDENTAL STONE BASE 25 TON  
 

4 1489000000-E 610 ASPHALT CONC BASE 
COURSE, TYPE B25.0B 100 TON  

 

5 1519000000-E 610 ASPHALT CONC SURFACE 
COURSE, TYPE S9.5B 25 TON  

 

6 1575000000-E SP ASPHALT BINDER FOR PLANT 
MIX 6 TON  

 

7 3030000000-E 862 STEEL BM GUARDRAIL 275.0 LF  
 

8 3150000000-N 862 ADDITIONAL GUARDRAIL 
POSTS 5 EA  

 

9 3285000000-N SP GUARDRAIL ANCHOR UNIT, 
TYPE 350 6 EA  

 

10 4589000000-N SP GENERIC TRAFFIC CONTROL 
ITEM, TRAFFIC CONTROL 1 LS LUMP SUM 

 

11 4810000000-E 1205 PAINT PAVEMENT MARKING 
LINES (4”) 800 LF  

 

12 6000000000-E 1605 TEMPORARY SILT FENCE 585 LF  
 

13 6009000000-E 1610 STONE FOR EROSION 
CONTROL, CLASS B 30 TON  

 

14 6012000000-E 1610 SEDIMENT CONTROL STONE 15 TON  
 

15 6036000000-E 1631 MATTING FOR EROSION 
CONTROL 1,270 SY  

 

16 6071010000-E SP WATTLE 270 LF  
 



CONTRACT: DH00061 
COUNTY:  RANDOLPH 
BID FORM CONTINUED 
 

 

LINE 
NO. 

ITEM 
NUMBER 

SECT DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
BID 

17 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB  
 

18 6071030000-E SP COIR FIBER BAFFLES 50 LF  
 

19 6084000000-E 1660 SEEDING & MULCHING 0.50 ACR  
 

 

 

TOTAL BID FOR PROJECT: ____________________ 
 

 
CONTRACTOR__________________________________________________________________________________ 
 
ADDRESS______________________________________________________________________________________ 
 
Federal Identification Number_____________________________Contractors License Number___________________ 

 
Authorized Agent__________________________________Title________________          CORPORATE SEAL 
 
Signature________________________________________Date________________ 
 
Witness____________________________                   Title_________________ 
 
Signature________________________________________Date_________________   
 
 
 
 
 
 
 


	September 1 - February 28
	September 1 - February 28
	Wolfpack


