TEMPORARY RAILROAD SHORING (10-12-01)
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GENERAL

Provide temporary railroad shoring for each bent indicated in the plans in accordance with
the Standard Specifications and this Special Provision.

ALTERNATE DESIGN AND PLANS

The submittal of an alternate design and plans for excavation and shoring is permitted in
lieu of the excavation and shoring detailed on the plans. Have the aternate design
computations and plans sealed by a North Carolina Registered Professional Engineer and
submit them for review, comments and acceptance. After the appropriate State agency
accepts them, they are submitted by the State agency to the Railroad for review, comments
and acceptance. Allow a minimum of 30 days for the Railroad’s review. Do not begin
excavation at the excavation site or sites in question until the Engineer confirms that both
the State and Railroad accept the alternate design and plans. No extension of intermediate
completion dates and/or final completion dates will be allowed due to delays in review of
alternate excavation and shoring design and plans.

BASISOF PAYMENT

Payment for the temporary railroad shoring will be made at the lump sum price bid for
“Temporary Railroad Shoring for Bent No. , Sta. . Such
lump sum price will be full compensation for al materials, equipment, tools, labor, and
incidentals necessary to complete the work.




