CONTRACT TIME AND LIQUIDATED DAMAGES: 
12-02-03
The date of availability for this contract is the date the Contractor begins work but not before  FILLIN  \* MERGEFORMAT ___________________________ or later than  FILLIN  \* MERGEFORMAT _______________________. 

The completion date for this contract is the date that is  FILLIN  \* MERGEFORMAT _______________________ ( FILLIN  \* MERGEFORMAT _______) consecutive calendar days after and including the date of availability.

The observation period for the thermoplastic pavement markings is not a part of the work to be completed by the completion date for this contract as stated herein.  Warrant the observation period by the payment and performance bond.

The liquidated damages for this contract shall be  FILLIN  \* MERGEFORMAT ____________________________ ($ FILLIN  \* MERGEFORMAT ________) per calendar day.  At the preconstruction conference, the Contractor shall declare his expected date for beginning work.  Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.
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Provision was revised to add observation period per Andy in December 2003.

