CONTRACT TIME AND LIQUIDATED DAMAGES: 
7‑1‑95R

The date of availability for this contract is the date the Contractor begins work but not before  FILLIN  \* MERGEFORMAT ___________________________ or later than  FILLIN  \* MERGEFORMAT _______________________, except that work in jurisdictional waters and wetlands shall not begin until a meeting between NCDOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is the date that is  FILLIN  \* MERGEFORMAT _______________________ ( FILLIN  \* MERGEFORMAT _______) consecutive calendar days after and including the date of availability.

When observation periods are required by the special provisions, they are not a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract.  Should an observation period extend beyond the final completion date, the acceptable completion of the observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract shall be  FILLIN  \* MERGEFORMAT ____________________________ ($ FILLIN  \* MERGEFORMAT ________) per calendar day.  At the preconstruction conference the Contractor shall declare his expected date for beginning work.  Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.
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Use this provision if you have Bridge Floating Dates or other applicable project..










Contract Time Committee will establish the Date of Availability and Completion Date.










Contract Time Eng. will hand out this information for each project, on "Estimated Completion Progress".










Write out dates like this: "September 15, 2005"










The Contract Time Committee may also establish the Liquidated Damages per calendar day.










If Liquidated Damages are not established by the Committee, use the amount on the % Run Estimate










Write out dollars like this: "Five Hundred Dollars ($500.00)"









 
Take out first paragraph if there are no permits on the job.









