SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
	(7-20-04)
	RG 33


The Contractor's attention is directed to the Standard Special Provision entitled Availability Of Funds Termination Of Contracts included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:



Fiscal Year



Progress (% of Dollar Value)

2007 (7/01/06 - 6/30/07)


      % of Total Amount Bid


2008 (7/01/07 - 6/30/08)


      % of Total Amount Bid


2009 (7/01/08 - 6/30/09)


      % of Total Amount Bid


2010 (7/01/09 - 6/30/10)


      % of Total Amount Bid

2011 (7/01/10 - 6/30/11)


      % of Total Amount Bid

2012 (7/01/11 - 6/30/12)


      % of Total Amount Bid

2013 (7/01/12 - 6/30/13)


      % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

