

**DIVISION THREE MONTHLY LETTING RESULTS  
DECEMBER 9 2008**

<b>WBS ELEMENT(S)</b>	<b>DESCRIPTION</b>	<b>COUNTY</b>	<b>ENGINEERS ESTIMATE</b>	<b>CONTRACTOR</b>	<b>CONTRACTOR BID</b>	<b>% OVER (UNDER)</b>
36050.031, 36053.031, 36050.082, 36053.082	Snow and Ice Removal; manufacture and application of Salt Brine Solution through Fully Operated Equipment (setup of manufacturing system and application of Salt Brine Solution).	DUPLIN & SAMPSON	NO BIDS RECEIVED			
3.106511, 3.206511, 3.106531, 3.206521	Construction of Various Concrete Items in New Hanover County	NEW HANOVER	CONTRACT CANCELED DUE TO BUDGET CONSTRAINTS			
3.101011, 3.201011	Construction of Various Concrete Items in Brunswick County	BRUNSWICK	CONTRACT CANCELED DUE TO BUDGET CONSTRAINTS			
34608.2.4	Removal and Installing Pavement Markings and Longline Thermoplastic on Primary Roads in New Hanover, Brunswick, and Pender Counties.	BRUNSWICK, PENDER AND NEW HANOVER	CONTRACT CANCELED DUE TO BUDGET CONSTRAINTS			
34608.2.4	Installation of Snowplowable Pavement Markers on Primary Roads in Onslow, Pender, Duplin, New Hanover, and Brunswick Counties.	BRUNSWICK, DUPLIN, NEW HANOVER, ONSLOW AND PENDER	CONTRACT CANCELED DUE TO BUDGET CONSTRAINTS			
*****ERRORS ON BID CHANGED BID FROM AMOUNT READ.****						