

**DIVISION THREE MONTHLY LETTING RESULTS**  
**SEPTEMBER 8, 2009**

WBS ELEMENT(S)	DESCRIPTION	COUNTY	ENGINEERS ESTIMATE	CONTRACTOR	CONTRACTOR BID	% OVER (UNDER)
3CR.20311.80	Resurface Seven (7) Secondary Roads in Duplin County.	DUPLIN	\$1,111,910.00	BARNHILL CONTRACTING COMPANY	\$1,007,754.16	-9%
				B & K COASTAL LLC, DBA / CAPE FEAR PAVING	\$1,067,475.42	-4%
				JOHNSON BROS. UTILITY & PAVING CO., INC.	\$1,162,392.48	5%
3CR.20821.79	Resurface Five (5) Secondary Roads in Sampson County.	SAMPSON	\$1,150,768.75	HIGHLAND PAVING CO., LLC	\$935,575.30	-19%
				JOHNSON BROS. UTILITY & PAVING CO., INC.	\$939,188.98	-18%
				BARNHILL CONTRACTING COMPANY	\$940,936.71	-18%
3.101011 & 3.201011	Construction of Various Concrete Items in Brunswick County.	BRUNSWICK	\$159,085.00	N L COOPER CO., INC. DBA COOPER CONST. CO.	\$109,050.00	-31%
				CAROLINA EARTH MOVERS, INC.	\$157,633.70	-1%
				CAROLINA SITE CONCEPTS, INC.	\$186,067.25	17%
				ADVANCE CONCRETE, LLC	\$256,485.00	61%
				W. G. K., INC.	\$497,000.00	212%
3.106511 & 3.206511	Construction of Various Concrete Items in New Hanover County.	NEW HANOVER	\$131,705.00	N L COOPER CO., INC. DBA COOPER CONST. CO.	\$109,050.00	-17%
				CAROLINA EARTH MOVERS, INC.	\$143,240.75	9%
				CAROLINA SITE CONCEPTS, INC.	\$161,871.50	23%
				ADVANCE CONCRETE, LLC	\$256,485.00	95%
				W. G. K., INC.	\$497,000.00	277%
3C.071059 & 3C.071066	Furnish Haul and Place ABC Stone on SR 1468 and SR 1362 in Pender County.	PENDER	\$93,000.00	STEP CONSTRUCTION, INC.	\$70,308.00	-24%
				TRULL CONTRACTING, LLC	\$74,555.00	-20%
				WILLIAM F. JENNINGS	\$77,066.00	-17%
				G / P JENKINS, INC.	\$80,290.00	-14%
				COASTAL ATLANTIC GROUP, LLC	\$95,945.00	3%
				DEBRIS PRO CONTAINERS	\$129,998.50	40%
32595.3.1	Resurface and Reconstruct Shoulders on SR#1126 in Sampson County.	SAMPSON	\$321,821.00	BARNES PAVING COMPANY, INC.	\$241,461.20	-25%
				BARNHILL CONTRACTING COMPANY	\$261,556.50	-19%
				B & K COASTAL LLC, DBA / CAPE FEAR PAVING	\$273,595.20	-15%
				JOHNSON BROS. UTILITY & PAVING CO., INC.	\$312,020.25	-3%