STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION FOUR

PURCHASE ORDER
CONTRACT PROPOSAL

DATE AND TIME OF BID OPENING FEBRUARY 25, 2010 at 2:00 PM
WBS 4CR.10961.13

FED. AID NO. STATE FUNDED

COUNTY WAYNE

T.1.P. NO. N/A

MILES 6.46

LOCATION 2 SECTIONS OF US 13, I SECTION OF US 117 BYPASS,

AND 5 SECTIONS OF NC 222

TYPE OF WORK RESURFACING

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS
SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF
FUNDING SOURCES

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
PROJECT 4CR.10961.13
IN WAYNE COUNTY NORTH CAROLINA
FEBRUARY 25, 2010
DEPARTMENT OF TRANSPORTATION,

WILSON, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known
as project 4CR.10961.13 has carefully examined the plans and specifications, which
are acknowledged to be part of the proposal, the special provisions, the proposal,
the form of contract, and the forms of contract payment bond and contract
performance bond; and thoroughly understands the stipulations, requirements and
provisions. The undersigned Bidder agrees to bound upon his execution of the bid
and subsequent award to him by the Division Four Engineer in accordance with this
proposal to provide the necessary contract payment bond and contract performance
bond within fourteen days after the written notice requesting these bonds is
received by him. The undersigned Bidder further agrees to provide all necessary
machinery, tools, labor, and other means of construction; and to do all the work and
to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2006 Standard Specifications for
Roads and Structures by the dates(s) specified in the Project Special Provisions and
in accordance with the requirements of the Engineer, and at the unit or lump sum
prices, as the case may be, for the various items given on the sheets contained
herein.

The Bidder shall provide and furnish all the materials, machinery, implements,
appliances and tools, and perform the work and required labor to construct and
complete project 4CR.10961.13 in Wayne County, for the unit or lump sum prices,
as the case may be, bid by the Bidder in his bid and according to the proposal,
plans, and specifications prepared by said Department, which proposal, plans, and
specifications show the details covering this project, and hereby become a part of
this contract.
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The published volume entitled ""North Carolina Department of Transportation,
Raleigh, Standard Specifications for Roads and Structures, July 2006 with all
amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work
included in this contract is to be done in accordance with the specifications
contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when
signed either by the Division Engineer or such other person as may be designated by
the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Division
Engineer.

The quantities shown | the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The
Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the
completion of the work, except as provided for the contract.
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Project Special Provisions

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95)(Rev. 12-18-07)

The date of availability for this contract is March 16, 2010.
The completion date for this contract is August 27, 2010.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per
calendar day.

RAILROAD GRADE CROSSING:
(7-1-95)

The Contractor's attention is directed that should the use of slow moving or stopped
equipment be required at railroad grade -crossings, notify the railroad's local
representative of their anticipated time of work at the grade crossing at least 48 hours
prior to performing work in that grade crossing location.

POSTED WEIGHT LIMITS:

(7-1-95)

The Contractor's attention is directed to the fact that many Primary and Secondary Roads
and bridges are posted with weight limits less than the legal limit. Do not exceed the
posted weight limits in transporting materials and/or equipment to the projects, unless
otherwise indicated below. Make a thorough examination of all projects and haul routes
and be prepared to discuss them at the Preconstruction Conference.

FUEL PRICE ADJUSTMENT:

(11-15-05) (Rev 1-20-09)

Revise the 2006 Standard Specifications as follows:
Page 1-93 Subarticle 109-8, add the following:
The base index price for DIESEL #2 FUEL is $ [number] per gallon.

Where any of the following are included as pay items in the contract, they will be
eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will
be as follows:

RG 10

RG 17

RG 24

RG43



Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
___In. Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacentto  In. Pavement Gal/SY 0.245

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07) (10-20-09)

Policy

It is the policy of the North Carolina Department of Transportation that Minority
Business Enterprises (MBEs) and Women Business Enterprises (WBEs) as defined in GS
136-28.4 shall have the equal opportunity to compete fairly for and to participate in the
performance of contracts financed in whole or in part by State Funds.

Obligation

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of
race, religion, color, creed, national origin, sex, handicapping condition or age in the
performance of this contract. The Contractor shall comply with applicable requirements
of GS 136-28.4 in the award and administration of state funded contracts. Failure by the
Contractor to comply with these requirements is a material breach of this contract, which
may result in the termination of this contract or such other remedy, as the Department
deems necessary.

Definitions

Commitment - The approved MBE/WBE participation submitted by the prime contractor
during the bidding process.

Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list
approved by the Department at the time of bid submission or any MBE/WBE utilized as a
replacement for a MBE/WBE firm listed on the commitment list.

Department (DOT)- North Carolina Department of Transportation (See Municipality)

Municipality — The entity letting the contract, when this provision refers to the
Department or DOT, it shall mean the municipality, if applicable.

10
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Minority Business Enterprise (MBE) — A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program.

Women Business Enterprise (WBE) — A firm certified as a Disadvantaged Women-
Owned Business Enterprise through the North Carolina Unified Certification Program.

MBE/WBE - This term is used for convenience only. Minority Business Enterprise and
Women Business Enterprise are not interchangeable terms and the goals for either or both
are not interchangeable.

Goal - The MBE/WBE participation specified herein

Letter of Intent — Written documentation of the bidder/offeror’s commitment to use a
MBE/WBE subcontractor and confirmation from the MBE/WBE that it is participating in
the contract.

Manufacturer - A firm that operates or maintains a factory or establishment that produces
on the premises the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warchouse, or other
establishment in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk
items as steel, cement, gravel, stone, and petroleum products need not keep such products
in stock, if it owns or operates distribution equipment. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

Form RS-1-D - Form for subcontracts involving MBE/WBE subcontractors attesting to
the agreed upon unit prices and extensions for the affected contract items.

North Carolina Unified Certification Program - A program that provides comprehensive
information to applicants for certification, such that an applicant is required to apply only
once for a MBE/WBE certification that will be honored by all recipients of USDOT
funds in the state and not limited to the Department of Transportation only. The
Certification Program is in accordance with 49 CFR Part 26.

Standard Specifications — The general term comprising all directions, provisions, and
requirements contained or referred to in the North Carolina Department of
Transportation Standard Specifications for Roads and Structures and any subsequent
revisions or additions to such book that are issued under the title Supplemental
Specifications.

Contract Goal

The following goals for participation by Minority Business Enterprises and Women
Business Enterprises are established for this contract.

(A)  Minority Business Enterprises 2 %
11



(1) If the goal is more than zero, the Contractor shall exercise all necessary
and reasonable steps to ensure that Minority Business Enterprises
participate in at least the percent of the contract as set forth above as the
goal.

() If the goal is zero, the Contractor shall continue to recruit the MBEs and
report the use of MBEs during the construction of the project. A good
faith effort will not be required with a zero goal.

(B)  Women Business Enterprises 3 %

(1) If the goal is more than zero, the Contractor shall exercise all necessary
and reasonable steps to ensure that Women Business Enterprises
participate in at least the percent of the contract as set forth above as the
goal.

(2) If the goal is zero, the Contractor shall continue to recruit the WBEs and
report the use of WBEs during the construction of the project. A good
faith effort will not be required with a zero goal.

Contract Requirement

The approved MBE/WBE participation submitted by the Contractor shall be the
Contract Requirement.

Certified Transportation Firms Directory

Real-time information about firms doing business with the Department and firms that are
certified through North Carolina’s Unified Certification Program is available in the
Directory of Transportation Firms. The Directory can be accessed by the link on the
Department’s homepage or by entering https://apps.dot.state.nc.us/vendor/directory in the
address bar of your web browser. Only firms identified as MBE/WBE certified in the
Directory can be utilized to meet the contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as
an endorsement of the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors in Contract

Only those MBE/WBE firms with current certification are acceptable for listing in the
bidder’s submittal of MBE/WBE participation. The Contractor shall indicate the
following required information:

(A)  If the goal is more than zero bidders, at the time the bid proposal is submitted,
shall submit a listing of MBE/WBE participation on the appropriate form (or
facsimile thereof) contained elsewhere in the contract documents in order for the
bid to be considered responsive. Bidders shall indicate the total dollar value of
the MBE/WBE participation for the contract. If the bidder has no MBE/WBE
participation, he shall indicate this on the form “Listing of MBE/WBE
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Subcontractors” by entering the word or number zero. This form shall be
completed in its entirety. Blank forms will not be deemed to represent zero
participation. Bids submitted that do not have WBE/MBE participation
indicated on the appropriate form will not be read publicly during the opening of
bids. The Department will not consider these bids for award and the proposal will
be returned to the bidder.

(B)  If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the
word “zero” or number “0” or if there is participation, add the value on the
“Listing of MBE/WBE Subcontractors” (or facsimile thereof) contained
elsewhere in the contract documents.

Written Documentation — Letter of Intent

The bidder shall submit written documentation of the bidder/offeror’s commitment to use
MBE/WBE subcontractors whose participation it submits to meet a contract goal and
written confirmation from each MBE/WBE, listed in the proposal, indicating their
participation in the contract. This documentation shall be submitted on the Department’s
form titled “Letter of Intent to Perform as Subcontractor”. This letter of intent form is
available at:

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf. It shall be
received in the office of the Division Project Manager no later than 12:00 Noon of the 6th
calendar day following opening of bids.

If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in
the proposal indicating their participation in the contract, the MBE/WBE participation
will not count toward meeting the goal.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or
More

(A)  Ifa firm is determined to be an eligible MBE/WBE firm, the total dollar value of
the participation by the MBE/WBE will be counted toward the contract
requirement. The total dollar value of participation by a certified MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the
actual payments to MBE/WBE firms by the Contractor.

(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor
may count toward its MBE/WBE goal a portion of the total value of participation
with the MBE/WBE in the joint venture, that portion of the total dollar value
being a distinct clearly defined portion of work that the MBE/WBE performs with
its forces.

< o The Contractor may count toward its MBE/WBE goal only expenditures
to MBE/WBEs that perform a commercially useful function in the work of
a contract. A MBE/WBE performs a commercially useful function when it
is responsible for execution of the work of the contract and is carrying out
its responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the
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2)

)

MBE/WBE shall also be responsible with respect to materials and supplies
used on the contract, for negotiating price, determining quality and
quantity, ordering the material and installing (where applicable) and
paying for the material itself. To determine whether a MBE/WBE is
performing a commercially useful function, the Department will evaluate
the amount of work subcontracted, industry practices, whether the amount
the firm is to be paid under the contract is commensurate with the work it
is actually performing and the MBE/WBE credit claimed for its
performance of the work, and other relevant factors.

A MBE/WBE may enter into subcontracts. Work that a MBE/WBE
subcontracts to another MBE/WBE firm may be counted toward the
contract goal. Work that a MBE/WBE subcontracts to a non-MBE/WBE
firm does not count toward the contract goal. If a MBE/WBE contractor
or subcontractor subcontracts a significantly greater portion of the work of
the contract than would be expected on the basis of standard industry
practices, the MBE/WBE shall be presumed not to be performing a
commercially useful function. The MBE/WBE may present evidence to
rebut this presumption to the Department for commercially useful

functions. The Department’s decision on the rebuttal of this presumption
will be final.

The following factors will be used to determine if a MBE/WBE trucking
firm is performing a commercially useful function.

(a) The MBE/WBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
responsible on a particular contract, and there shall not be a
contrived arrangement for the purpose of meeting MBE/WBE
goals.

(b) The MBE/WBE shall itself own and operate at least one fully
licensed, insured, and operational truck used on the contract.

(©) The MBE/WBE receives credit for the total value of the
transportation services it provides on the contract using trucks it
owns, insures, and operates using drivers it employs.

(d) The MBE/WBE may lease trucks from another MBE/WBE firm,
including an owner-operator who is certified as a MBE/WBE. The
MBE/WBE who leases trucks from another MBE/WBE receives
credit for the total value of the transportation services the lessee
MBE/WBE provides on the contract.

(e) The MBE/WBE may also lease trucks from a non-MBE/WBE
firm, including from an owner-operator. The MBE/WBE who
leases trucks from a non-MBE/WBE is entitled to credit for the
total value of transportation services provided by non-MBE/WBE
lessees not to exceed the value of transportation services provided
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by MBE/WBE-owned trucks on the contract.  Additional
participation by non-MBE/WBE lessees receives credit only for
the fee or commission it receives as a result of the lease
arrangement. The value of services performed under lease
agreements between the MBE/WBE and Contractor will not count
towards the contract requirement.

6] For purposes of this paragraph, a lease shall indicate that the
MBE/WBE has exclusive use of and control over the truck. This
does not preclude the leased truck from working for others during
the term of the lease with the consent of the MBE/WBE, so long as
the lease gives the MBE/WBE absolute priority for use of the
leased truck. Leased trucks shall display the name and
identification number of the MBE/WBE.

(D) A contractor may count toward its MBE/WBE goals 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from MBE/WBE regular dealer and 100 percent of such expenditures to
a MBE/WBE manufacturer.

(E) A contractor may count toward its MBE/WBE goals the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a
bona fide service, such as professional, technical, consultant, or
managerial services, or for providing bonds or insurance specifically
required for the performance of a DOT-assisted contract, provided the fees
or commissions are determined to be reasonable and not excessive as
compared with fees and commissions customarily allowed for similar
services.

(2) The fees or commissions charged for assistance in the procurement of the
materials and supplies, or for transportation charges for the delivery of
materials or supplies required on a job site (but not the cost of the
materials and supplies themselves), provided the fees are not from a
manufacturer or regular dealer and provided the fees are determined to be
reasonable and not excessive as compared with fees customarily allowed
for similar services.

Good Faith Effort for Projects with Goals more than Zero

If the MBE/WBE participation submitted in the bid by the apparent lowest responsive
bidder does not meet or exceed the MBE/WBE contract goals, the apparent lowest
responsive bidder shall submit to the Division Project Manager documentation of its
good faith efforts made to reach each contract goal. One complete set and 9 copies of
this information shall be received in the office of the Division Project Manager no later
than 12:00 Noon of the 6th calendar day following opening of bids. Where the
information submitted includes repetitious solicitation letters it will be acceptable to
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submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal
as necessary to demonstrate compliance with the factors listed below which the
Department considers in judging good faith efforts. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other
types of quotation documentation.

The following factors will be used to determine if the bidder has made adequate good
faith effort:

(A

(B)

(©)

(D)

(E)

(F)

(G)

Whether the bidder attended any pre-bid meetings that were scheduled by the
Department to inform MBE/WBEs of subcontracting opportunities.

Whether the bidder provided solicitations through all reasonable and available
means (e.g. advertising in newspapers owned and targeted to the MBE/WBEs at
least 10 calendar days prior to bid opening). Whether the bidder provided written
notice to all MBE/WBEs listed in the NCDOT Directory of Transportation Firms,
within the Divisions and surrounding Divisions where the project is located, that
specialize in the areas of work (as noted in the MBE/WBE Directory) that the
bidder will be subletting.

Whether the bidder followed up initial solicitations of interests by contacting
MBE/WBEs to determine with certainty whether they were interested. If a
reasonable amount of MBE/WBEs within the targeted Divisions do not provide
an intent to quote or no MBE/WBEs specialize in the subcontracted areas, the
bidder shall notify MBE/WBEs outside of the targeted Divisions that specialize in
the subcontracted areas, and call the Director of Business and Opportunity
Workforce Development to give notification of the bidder's inability to get
MBE/WBE quotes.

Whether the bidder selected portions of the work to be performed by MBE/WBEs
in order to increase the likelihood of meeting the contract goals. This includes,
where appropriate, breaking out contract work items into economically feasible
units to facilitate MBE/WBE participation, even when the bidder might otherwise
perform these work items with its own forces.

Whether the bidder provided interested MBE/WBEs with adequate and timely
information about the plans, specifications and requirements of the contract.

Whether the bidder negotiated in good faith with interested MBE/WBEs without
rejecting them as unqualified without sound reasons based on a thorough
investigation of their capabilities. Any rejection should be noted in writing with a
description as to why an agreement could not be reached.

Whether quotations were received from interested MBE/WBE firms but rejected

as unacceptable without sound reasons why the quotations were considered
unacceptable.
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(H)  Whether the bidder specifically negotiated with subcontractors to assume part of
the responsibility to meet the contract MBE/WBE goals when the work to be
sublet includes potential for MBE/WBE participation.

Q) Whether the bidder made any efforts and/or offered assistance to interested
MBE/WBE:s in obtaining the necessary equipment, supplies, materials, insurance,
and/or bonding to satisfy the work requirements in the bid proposal.

J) Any other evidence that the bidder submits which show that the bidder has made
reasonable good faith efforts to meet the contract goal.

If a bidder is the apparent lowest responsive bidder on more than one project within the
same letting located in the same geographic area of the state, as a part of the good faith
effort the Department will consider allowing the bidder to combine the MBE
participation as long as the MBE overall goal value of the combined projects is achieved.

If a bidder is the apparent lowest responsive bidder on more than one project within the
same letting located in the same geographic area of the state, as a part of the good faith
effort the Department will consider allowing the bidder to combine the WBE
participation as long as the WBE overall goal value of the combined projects is achieved.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive
bidder that can satisfy the Department that the contract goal can be met or that adequate
good faith efforts have been made to meet the goal.

MBE/WBE Replacement

The Contractor shall not terminate a committed MBE/WBE subcontractor for
convenience or perform the work with its own forces or those of an affiliate. If the
Contractor fails to demonstrate reasonable efforts to replace a committed MBE/WBE
firm that does not perform as intended with another committed MBE/WBE firm or
completes the work with its own forces without the Engineer’s approval, the Contractor
may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of committed
MBE/WBE.

(A)  Performance Related Replacement

When a MBE/WBE is terminated or fails to complete its work on the contract for
any reason, the Contractor shall take all necessary, reasonable steps to replace the
MBE/WBE subcontractor with another MBE/WBE subcontractor to perform at
least the same amount of work as the MBE/WBE that was terminated. The
Contractor is encouraged to first attempt to find another MBE/WBE firm to do the
same work as the MBE/WBE that was being terminated.

To demonstrate necessary, reasonable good faith efforts, the Contractor shall
document the steps they have taken to replace any MBE/WBE subcontractor who
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(B)

is unable to perform successfully with another MBE/WBE subcontractor. Such
documentation shall include but not be limited to the following:

(D

2)

3)

4

Copies of written notification to MBE/WBEs that their interest is solicited
in subcontracting the work defaulted by the previous MBE/WBE
subcontractor or in subcontracting other items of work in the contract.

Efforts to negotiate with MBE/WBEs for specific subbids including, at
a minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who
were contacted.

(b) A description of the information provided to MBE/WBEs
regarding the plans and specifications for portions of the work to
be performed.

For each MBE/WBE contacted but rejected as unqualified, the reasons for
the Contractor’s conclusion.

Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

Decertification Replacement

(1

)

When a committed MBE/WBE is decertified by the Department after a
Request for Subcontract has been received by the Department, the
Department will not require the Prime Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by
the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract
requirement.

When a committed MBE/WBE is decertified prior to the Department
receiving a Request for Subcontract for the named MBE/WBE firm, the
Prime Contractor shall take all necessary and reasonable steps to replace
the MBE/WBE subcontractor with another MBE/WBE subcontractor to
perform at least the same amount of work to meet the contract goal or
demonstrate that it has made a good faith effort to do so.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to
be performed by a committed MBE/WBE, the Contractor will not be required to seek
additional participation. When the Engineer makes changes that result in additional work
to be performed by a MBE/WBE based upon the Contractor’s commitment, the
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE
participated in the original contract work.
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When the Engineer makes changes that result in extra work, which has more than a
minimal impact on the contract amount, the Contractor shall seek additional participation
by MBE/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction and a portion or all of work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBE/WBEs unless
otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or
elimination of work that the Contractor committed to be performed by a MBE/WBE, the
Contractor shall seek additional participation by MBE/WBEs equal to the reduced
MBE/WBE participation caused by the changes.

Reports

All requests for subcontracts involving MBE/WBE subcontractors shall be accompanied
by a certification executed by both the Prime Contractor and the MBE/WBE
subcontractor attesting to the agreed upon unit prices and extensions for the affected
contract items. This information shall be submitted on the Department Form RS-1-D,
located at:

http://www.ncdot.org/doh/forms/filessFORMRS-1-D.doc unless otherwise approved by
the Engineer. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

Within 30 calendar days of entering an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by a Request for Subcontract as specified
above, the Contractor shall furnish the Engineer a copy of the agreement. The
documentation should also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

All certifications will be considered a part of the project records, and consequently will
be subject to penalties under State Law associated with falsifications of records related to
projects.

Commitment

MBE/WBE firms submitted with the Letter of Intent to participate in the work shall be
used unless otherwise approved by the Department. Provisions for replacement of
MBE/WBE firms are included in this provision.

Reporting MBE/WBE Participation

(A)  The Contractor shall provide the Engineer with an accounting of payments made
to MBE/WBE firms, including material suppliers, contractors at all levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished
to the Engineer for any given month by the end of the following month. Failure
to submit this information accordingly may result in the following action:
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(1) Withholding of money due in the next partial pay estimate; or

(2) Removal of an approved contractor from the prequalified bidders list or
the removal of other entities from the approved subcontractors list.

(B)  The Contractor shall report the accounting of payments on the Department’s
MBE/WBE Subcontractor Payment Information Form DBE-IS, which is available
at http://www.ncdot.org/doh/forms/files/DBE-IS.xlIs. This shall be reported to the
Division Project Manager.

(C)  Contractors reporting transportation services provided by non-MBE/WBE lessees
shall evaluate the value of services provided during the month of the reporting
period only.

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total
payment to each MBE/WBE. A responsible fiscal officer of the payee contractor,
subcontractor, or second tier subcontractor who can attest to the date and amounts of the
payments shall certify that the accounting is correct.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBE/WBEs, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.

Because NCDOT funding is being used to fund this project, failure on the part of the
Contractor to submit the required information in the time frame specified may result in
the disqualification of that contractor and any affiliate companies from further bidding on
any NCDOT funded projects until the required information is submitted.

Because NCDOT funding is being used to fund this project, failure on the part of any
subcontractor to submit the required information in the time frame specified may result in
the disqualification of that contractor and any affiliate companies from further working
on any State or Federally funded projects until the required information is submitted.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Article 102-16(J) of the
Standard Specifications may be cause to disqualify the Contractor.

LIABILITY INSURANCE:

(11-18-08) RG 80

Page 1-68, Article 107-16 is amended to include the following as the first, second,
third and fourth paragraphs:

The Contractor shall be liable for any losses resulting from a breach of the terms of this
contract. The Contractor shall be liable for any losses due to the negligence or willful
misconduct of its agents, assigns and employees including any sub-contractors which
causes damage to others for which the Department is found liable under the Torts Claims
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Act, or in the General Courts of Justice, provided the Department provides prompt notice
to the Contractor and that the Contractor has an opportunity to defend against such
claims. The Contractor shall not be responsible for punitive damages.

The Contractor shall at its sole cost and expense obtain and furnish to the Department an
original standard ACORD form certificate of insurance evidencing commercial general
liability with a limit for bodily injury and property damage in the amount of
$5,000,000.00 per occurrence and general aggregate, covering the Contractor from
claims or damages for bodily injury, personal injury, or for property damages which may
arise from operating under the contract by the employees and agents of the Contractor.
The required limit of insurance may be obtained by a single general liability policy or the
combination of a general liability and excess liability or umbrella policy. The State of
North Carolina shall be named as an additional insured on this commercial general
liability policy. The policy may contain the following language as relates to the State as
an additional insured: “This insurance with respect to the additional insured applies only
to the extent that the additional insured is held liable for your or your agent’s acts or
omissions arising out of and in the course of operations performed for the additional
insured.”

The Contractor shall maintain all legally required insurance coverage, including without
limitation, worker’s compensation and vehicle liability, in the amounts required by law.
Providing and maintaining adequate insurance coverage is a material obligation of the
contractor and is of the essence of this contract. All such insurance shall meet all laws of
the State of North Carolina. Such insurance coverage shall be obtained from companies
that are authorized to provide such coverage and that are authorized by the Commissioner
of Insurance to do business in North Carolina. The Contractor shall at all times comply
with the terms of such insurance policies.

Upon execution of the contract, provide evidence of the above insurance requirements to
the Engineer.

CONTRACTOR CLAIM SUBMITTAL FORM:
(9-16-08) RG 140

If the Contractor elects to file a written claim or requests an extension of contract time, it
shall be submitted on the Contractor Claim Submittal Form (CCSF) available through
the Construction Unit or
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/.

OUTSOURCING OUTSIDE THE USA:
(9-21-04)

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting

labor, work, services, staffing, or personnel to entities located outside of the United
States.
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The North Carolina Secretary of Transportation shall approve exceptions to this
provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager,
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or
vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet
Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety,
Cultural Resources, Environment and Natural Resources, Health and Human Services,
Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of
the Governor). This prohibition covers those vendors and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have
adopted Executive Order 24.

ACT OF GOD

(12-19-06)

Revise the 2006 Standard Specifications as follows:

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last
sentence, replace the word legally with the word contractually.
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PROJECT SPECIAL PROVISIONS

ROADWAY

FINAL ACCEPTANCE AND FOURTEEN DAY OBSERVATION PERIOD:
(7-1-95)

Upon completion of construction as shown on each map, a 14 day observation period is
required before acceptance. During the 14-day period, warrant the resurfaced area
against failure.

No payment will be made for replacing failed pavement, as the cost of it will be
considered incidental to the work initially paid for under the various items in the contract.

Completion and final acceptance of the project is contingent upon successful completion
of the Observation Period. The observation period will be considered a part of the work
required to be completed by the final completion date specified herein.

CONSTRUCTION SEQUENCE:

(7-1-95)

Pave each section of roadway begun in a continuous operation. Do not begin work on
another section of roadway unless satisfactory progress is being made toward completion
of intersections and all other required incidental work by satisfactorily furnishing
additional paving equipment and personnel, except for milling and patching operations.

ASPHALT PAVEMENTS - SUPERPAVE:

(7-18-06)(Rev 10-20-09)

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)2, Required Sampling and Testing Frequencies, first
partial paragraph at the top of the page, delete last sentence and add the following:

If the Engineer allows the mix to remain in place, payment will be made in
accordance with Article 105-3.

Page 6-12, Subarticle 609-5(C)2, QUALITY CONTROL MINIMUM SAMPLING
AND TESTING SCHEDULE

First paragraph, delete and replace with the following.

Sample and test the completed mixture from each mix design per plant per year at
the following minimum frequency during mix production:

Second paragraph, delete the fourth sentence, and replace with the following

When daily production of each mix design exceeds 100 tons and a regularly
scheduled full test series random sample location for that mix design does not
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occur during that day’s production, perform at least one partial test series
consisting of Items A and B in the schedule below.

Page 6-12, Subarticle 609-5(C)2(c) Maximum Specific Gravity, add after (AASHTO

T 209):

Page 6

or ASTM D 2041

-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile

Strength Ratio (TSR), add a heading before the first paragraph as follows:

(1) Option 1
Insert the following immediately after the first paragraph:
(i1) Option 2

Mix sampled from truck at plant with one set of specimens prepared by
the Contractor and then tested jointly by QA and QC at a mutually agreed
upon lab site within the first 7 calendar days after beginning production of
each new mix design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a
recording test press or a test press that maintains the peak load reading after the
specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first
paragraph and replace with the following:

For mix incorporated into the project, record full test series data from all regularly
scheduled random samples or directed samples that replace regularly scheduled
random samples, on control charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page,
delete the last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the
individual test limits with a dash red line.

Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the
following:

(a) A change in the binder percentage, aggregate blend, or Gym i1s made on the
JMF, or,
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(b) When the Contractor elects to stop or is required to stop production after
one or two moving average values, respectively, fall outside the moving
average limits as outlined in subarticle 609-5(C)6 or,

(c) If failure to stop production after two consecutive moving averages exceed
the moving average limits occurs, but production does stop at a
subsequent time, re-establish a new moving average beginning at the
actual production stop point.

Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following.

The following are established as control limits for mix production. Apply the
individual limits to the individual test results. Control limits for the moving
average limits are based on a moving average of the last 4 data points. Apply all
control limits to the applicable target source.

CONTROL LIMITS

Mix Control Criteria Target Source Movmg Ayerage Individual Limit
Limit

2.36 mm Sieve JMF +4.0 % +8.0 %
0.075mm Sieve JMF +1.5% +2.5%
Binder Content JMF +0.3 % +0.7 %
VTM @ Nges JMF +1.0 % +2.0 %
VMA @ Nges Min. Spec. Limit ~ Min Spec. Limit -1.0%
Po.075/ Pye Ratio 1.0 +0.4 +0.8
%Gmm @ Nini Max. Spec. Limit N/A +2.0%
TSR Min. Spec. Limit N/A -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word *‘warning™ and
substitute the words ""moving average".

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence,
delete and replace with the following:

Immediately notify the Engineer when moving averages exceed the moving
average limits.

Page 6-17, third full paragraph, delete and replace with the following:

Failure to stop production when required due to an individual mix test not
meeting the specified requirements will subject all mix from the stop point
tonnage to the point when the next individual test is back on or within the moving
average limits, or to the tonnage point when production is actually stopped,
whichever occurs first, to being considered unacceptable.
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Sixth full paragraph, delete the first, second, and third sentence and replace
with the following:

Immediately notify the Engineer when any moving average value exceeds the
moving average limit. If two consecutive moving average values for any one of
the mix control criteria fall outside the moving average limits, cease production of
that mix, immediately notify the Engineer of the stoppage, and make adjustments.
The Contractor may elect to stop production after only one moving average value
falls outside the moving average limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions second full paragraph, delete
and replace with the following:

If the process adjustment improves the property in question such that the moving
average after four additional tests is on or within the moving average limits, the
Contractor may continue production with no reduction in payment

Page 6-18, delete the third and fourth full paragraphs, including the Table for
Payment for Mix Produced in the Warning Bands and substitute the following:

If the adjustment does not improve the property in question such that the moving
average after four additional individual tests is outside the moving average limits,
the mix will be evaluated for acceptance in accordance with Article 105-3.
Reduced payment for or removal of the mix in question will be applied starting
from the plant sample tonnage at the stop point to the sample tonnage when the
moving average is on or within the moving average limits. In addition, any mix
that is obviously unacceptable will be rejected for use in the work.

Page 6-19, First paragraph, delete and replace with the following:

Failure to stop production and make adjustments when required due to two
consecutive moving average values falling outside the moving average limits will
subject all mix produced from the stop point tonnage to the tonnage point when
the moving average is back on or within the moving average limits or to the
tonnage point when production is actually stopped, whichever occurs first, to
being considered unacceptable. Remove this material and replaced with materials
that comply with the Specifications at no additional costs to the Department,
unless otherwise approved. Payment will be made for the actual quantities of
materials required to replace the removed quantities, not to exceed the original
amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and
replace with the following:

Perform the sampling and testing at the minimum test frequencies as specified
above. Should the density testing frequency fail to meet the minimum frequency
as specified above, all mix without the required density test representation will be
considered unsatisfactory. If the Engineer allows the mix to remain in place,
payment will be made in accordance with Article 105-3.
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Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third
paragraph, insert the following as the second sentence:

Determine the Daily Standard Count in the presence of the QA Roadway
Technician or QA Nuclear Gauge Technician on days when a control strip is
being placed.

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first
paragraph including (a), (b), (c) and substitute the following:

Proceed on limited production when, for the same mix type and on the same
contract, one of the following conditions occur (except as noted in the first
paragraph below).

(a) Two consecutive failing lots, except on resurfacing*
(b) Three consecutive failing lots on resurfacing™
(c) Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing
pavement.

Page 6-25, Article 609-6 Quality Assurance, Density Quality Assurance, insert the
following items after item (E):

(F) By retesting Quality Control core samples from control strips (either core
or nuclear) at a frequency of 100% of the frequency required of the
Contractor;

(G) By observing the Contractor perform all standard counts of the Quality
Control nuclear gauge prior to usage each nuclear density testing day; or

(H) By any combination of the above

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth
paragraphs and replace with the following:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may
be incorporated into asphalt plant mixes in accordance with Article 1012-1 and
the following applicable requirements.

Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material
used in recycled mixtures, except for mix Type S 12.5D, Type S 9.5D, and
mixtures containing reclaimed asphalt shingle material (RAS). Reclaimed asphalt
shingle (RAS) material may constitute up to 6% by weight of total mixture for
any mix. When both RAP and RAS are used, do not use a combined percentage
of RAS and RAP greater than 20% by weight of total mixture, unless otherwise
approved. When the percent of binder contributed from RAS or a combination of
RAS and RAP exceeds 20% but not more than 30% of the total binder in the
completed mix, the virgin binder PG grade shall be one grade below (both high
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and low temperature grade) the binder grade specified in Table 610-2 for the mix
type, unless otherwise approved. When the percent of binder contributed from
RAS or a combination of RAS and RAP exceeds 30% of the total binder in the
completed mix, the Engineer will establish and approve the virgin binder PG
grade. Use approved methods to determine if any binder grade adjustments are

necessary to achieve the performance grade for the specified mix type.

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed
asphalt material is limited to 20% and shall be produced using virgin asphalt
binder grade PG 76-22. For all other recycled mix types, the virgin binder PG
grade shall be as specified in Table 610-2A for the specified mix type.

When the percentage of RAP is greater than 20% but not more than 30% of the
total mixture, use RAP meeting the requirements for processed or fractionated
RAP in accordance with the requirements of Section 1012-1.

When the percentage of RAP is greater than 30% of the total mixture, use an
approved stockpile of RAP in accordance with Section 1012-1(C). Use approved
test methods to determine if any binder grade adjustments are necessary to
achieve the performance grade for the specified mix type. The Engineer will
establish and approve the virgin asphalt binder grade to be used.

Page 6-34, Subarticle 610-3(C),

Delete Table 610-2 and associated notes. Substitute the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
. . Compaction Max.
Mix Design | Binder Levels No. Rut Volumetric Properties (c)

Type E.SA.‘LS PG Gyrations @ Depth

Millions | Grade (mm)
(a) (b) Nt | N VMA VTM _VFA %Gmm
i s % Min. % Min. - Max. @ Nini

S-4.75A(e) | <0.3 64 -22 6 50 | ----- 200 [7.0-15.0| - | = ----

SF-9.5A <03 64 -22 6 50 11.5 16.0 3.0-5.0 70 - 80 <91.5
S-9.5B 03-3 64 -22 7 65 9.5 15.5 3.0-5.0 65 - 80 <90.5
S-9.5C 3-30 70 -22 7 75 6.5 15.5 3.0-5.0 65-78 <90.5
S-9.5D >30 76 -22 8 100 4.5 15.5 3.0-5.0 65 - 78 <90.0
S-12.5C 3-30 70 -22 7 75 6.5 14.5 3.0-5.0 65 - 78 <90.5
S-12.5D >30 76 -22 8 100 4.5 14.5 3.0-5.0 65 - 78 <90.0
I-19.0B <3 64 -22 7 65 | - 13.5 3.0-5.0 65 - 78 <90.5
[-19.0C 3-30 64 -22 7 75 | ----- 13.5 3.0-5.0 65 -78 <90.0
[-19.0D >30 70 -22 8 100 | ----- 13.5 3.0-5.0 65 - 78 <90.0
B-25.0B <3 64 -22 7 65 |  ----—- 12.5 3.0-5.0 65 - 78 <90.5
B-25.0C >3 64 -22 7 75 | ----- 12.5 3.0-5.0 65 - 78 <90.0
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Design Parameter Design Criteria
1. Dust to Binder Ratio (Pgg75/ Pye) 06-14

2. Retained Tensile Strength (TSR) 85% Min. (d)
(AASHTO T283 Modified)

All Mix
Types

Notes: (a) Based on 20 year design traffic.

(b) When Recycled Mixes are used, select the binder grade to be added in
accordance with Subarticle 610-3(A).

(¢) Volumetric Properties based on specimens compacted to Nges as modified
by the Department.

(d) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum.

(e) Mix Design Criteria for Type S 4.75A may be modified subject to the
approval of the Engineer.

Page 6-34, Insert the following immediately after Table 610-2:

TABLE 610-2A
SUPERPAVE MIX DESIGN CRITERIA

Percentage of RAP in Mix
Category 1 Category 2 Category 3
Mix Type % RAP <20% 20.1% < %RAP <30.0%  %RAP >30.0%
All A and B Level PG 64 -22 PG 64 -22 TBD
Mixes, 119.0C, B25.0C
S9.5C, S12.5C, 119.0D PG 70 -22 PG 64-22 TBD
S 9.5D and S12.5D PG 76-22 N/A N/A

Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches.
(2) Category 2 RAP has been processed to a maximum size of 1 inch by either
crushing and or screening to reduce variability in the gradations.
(3) Category 3 RAP has been processed to a maximum size of 1 inch, fractionating
the RAP into 2 or more sized stockpiles

Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS

Asphalt Concrete Mix Type Minimum Air Minimum Surface

Temperature Temperature
ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F
ACIC, Type 1 19.0B, C, D 35°F 35°F
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F S50°F*
ACSC, Type S 9.5C, S 12.5C 45°F 50°F
ACSC, Type S 9.5D, S 12.5D 50°F 50°F

* 35°F if surface is soil or aggregate base for secondary road construction.
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Page 6-44, Article 610-8 Spreading and Finishing, third full paragraph, replace the
first sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-
contacting laser or sonar type ski with at least four referencing stations mounted
on the paver at a minimum length of 24 feet to control the longitudinal profile
when placing the initial lanes and all adjacent lanes of all layers, including
resurfacing and asphalt in-lays, unless otherwise specified or approved.

Page 6-50, Article 610-13 Density Acceptance, delete the second paragraph and
replace with the following:

As an exception, when the first layer of mix is a surface course and is being
placed directly on an unprimed aggregate or soil base, the layer will be included
in the "Other" construction category.

Page 6-50, Article 610-13 Density Acceptance, delete the formula and description in
the middle of the page and replace with the following:,

PE =100-10(D)"*®
where: PF = Pay Factor (computed to 0.1%)
D = the deficiency of the lot average density,

not to exceed 2.0%

Page 6-53, Article 620-4 Measurement and Payment:
Sixth paragraph, delete the last sentence.
Seventh paragraph, delete the paragraph and replace with the following:
The adjusted contract unit price will then be applied to the theoretical quantity of
asphalt binder authorized for use in the plant mix placed during the partial
payment period involved, except that where recycled plant mix is used, the
adjusted unit price will be applied only to the theoretical number of tons of
additional asphalt binder materials required by the job mix formula.

Page 6-54, Article 620-4 Measurement and Payment, add the following pay item:

Pay Item Pay Unit
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton

Page 6-69, Table 660-1 Material Application Rates and Temperatures, add the
following:

Application Aggregate
Type of Grade of Asphalt Asphalt Fﬁate Temperatur Aggr_egate Rate Ib./sq. yd.
Coat gallyd o OF Size Total
Sand Seal CRS-2 or 0.22-0.30 150-175 Blotting 12-15
CRS-2P Sand
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Page 6-75, Subarticle 660-9(B), add the following as sub-item (5)
(5) Sand Seal

Place the fully required amount of asphalt material in one application and
immediately cover with the seal coat aggregate. Uniformly spread the fully
required amount of aggregate in one application and correct all non-uniform
areas prior to rolling.

Immediately after the aggregate has been uniformly spread, perform rolling.

When directed, broom excess aggregate material from the surface of the seal
coat.

When the sand seal is to be constructed for temporary sealing purposes only
and will not be used by traffic, other grades of asphalt material meeting the

requirements of Articles 1020-6 and 1020-7 may be used in lieu of the grade
of asphalt required by Table 660-1 when approved.

Page 6-76, Article 661-1 Description, add the following as the 2nd paragraph:
Provide and conduct the quality control and required testing for acceptance of the
UBWC in accordance with "Quality Management System for Asphalt Pavements
(OGAFC, PADL, and Ultra-Thin HMA Version)", included in the contract.

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:

Use asphalt mixing plants in accordance with Article 610-5.

Page 10-41, Table 1012-1, delete the last row of entries for OGAFC and add the
following:

Acolirsgte Fine Aggregate Sand Equivalent Flat & Elongated 5:1 Ratio
Mix Type Angglagity ®  Angularity % Minimum % Minimum % Maximum
ASTM D5g21  AASHTO T304 Method A AASHTO T176 = ASTM D4791 Section 8.4
S95D 100/100 45 50 10
OGAFC 100/100 N/A N/A 10
UBWC 100/85 40 45 10

Delete Note (c) under the Table 1012-1 and replace with the following:
(c) Does not apply to Mix Types SF 9.5A and S 9.5B.

Page 10-43, Subarticle 1012-1(F): Reclaimed Asphalt Shingle Material (RAS), insert
the following immediately following the first paragraph:

(1) Mix Design RAS
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Incorporate RAS from stockpiles that have been tested for uniformity of gradation
and binder content prior to use in an asphalt mix design.

(2) Mix Production RAS

New Source RAS is defined as acceptable material which was not included in the
stockpile when samples were taken for mix design purposes. Process new source
RAS so that all materials will pass a 1/2” sieve prior to introduction into the plant
mixer unit.

After a stockpile of processed RAS has been sampled and mix designs made from
these samples, do not add new source RAS to the original stockpile without prior
field testing to insure gradation and binder uniformity. Sample and test new
source RAS before blending with the existing stockpile.

Store new source RAS in a separate stockpile until the material can be sampled
and tested for comparison with the original recycled mix design data. New source
RAS may also be placed against the existing stockpile in a linear manner
provided it is sampled for mix design conformity prior to its use in the recycled
mix.

RAS contamination including but not limited to excessive dirt, debris, clean
stone, concrete will not be allowed.

Field approval of new source RAS will be based on the table below and
volumetric mix properties on the mix with the new source RAS included.
Provided these tolerances are met, volumetric properties of the new mix will then
be performed. If all volumetric mix properties meet the mix design criteria for
that mix type, the new source RAS may continue to be used.

If the gradation, binder content, or any of the volumetric mix properties are not
within the allowable tolerances of the table below, do not use the new source
RAS unless approved by the Engineer. The Contractor may elect to either not use
the stockpile, to request an adjustment to the JMF, or to redesign the mix.

NEW SOURCE RAS GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

0-6% RAS
Py, % +1.6%
Sieve Size (mm) Tolerance

9.5 +1
4.75 15
2.36 +4
1.18 +4
0.300 +4
0.150 +4
0.075 +2.0
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Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and
replace with the following:

(G) Reclaimed Asphalt Pavement (RAP)

1)

Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been
tested for uniformity of gradation and binder content prior to use in
an asphalt mix design. Use reclaimed asphalt pavement that meets
all requirements specified for one of the following two
classifications.

(@) Millings

Existing reclaimed asphalt pavement (RAP) that is removed
from its original location by a milling process as specified in
Section 607. Millings should be such that it has a uniform
gradation and binder content and all materials will pass a 2"
sieve prior to introduction into the plant mixer unit.

(b) Processed RAP

RAP that is processed in some manner (possibly by crushing
and/or use of a blending method) to produce a uniform
gradation and binder content in the RAP prior to use in a
recycled mix. Process RAP so that all materials have a
uniform gradation and binder content and will pass a 1" sieve
prior to introduction into the plant mixer unit.

(c) Fractionated RAP

Fractionated RAP is defined as having two or more RAP
stockpiles, where the RAP is divided into coarse and fine
fractions. Grade RAP so that all materials will pass a 1" sieve.
The coarse RAP stockpile shall only contain material retained
on a 3/8” screen, unless otherwise approved. The fine RAP
stockpile shall only contain material passing the 3/8" screen,
unless otherwise approved. The Engineer may allow the
Contractor to use an alternate to the 3/8” screen to fractionate
the RAP. The maximum percentages of fractionated RAP may
be comprised of coarse, fine, or the combination of both.
Utilize a separate cold feed bin for each stockpile of
fractionated RAP used.

(d) Approved Stockpiled RAP

Approved Stockpiled RAP is defined as fractionated RAP
which has been isolated and tested for asphalt content,
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gradation, and asphalt binder characteristics with the intent to
be used in mix designs with greater than 30% RAP materials.
Fractionate the RAP in accordance with Section 1012-1(G)(c¢).
Utilize a separate cold feed bin for each approved stockpile of
RAP used.

Perform extraction tests at a rate of 1 per 1000 tons of RAP,
with a minimum of 5 tests per stockpile to determine the
asphalt content and gradation. Separate stockpiles of RAP
material by fine and coarse fractions. Erect and maintain a
sign satisfactory to the Engineer on each stockpile to identify
the material. Assure that no deleterious material is allowed in
any stockpile. The Engineer may reject by visual inspection
any stockpiles that are not kept clean, separated, and free of
foreign materials.

Submit requests for RAP stockpile approval to the Engineer
with the following information at the time of the request:

(1) Approximate tons of materials in stockpile

(2) Name or Identification number for the stockpile
(3) Asphalt binder content and gradation test results
(4) Asphalt characteristics of the Stockpile.

For the Stockpiled RAP to be considered for approval, the
gradation and asphalt content shall be uniform. Individual test
results, when compared to the target, will be accepted if within
the tolerances listed below:

APPROVED STOCKPILED RAP GRADATION and BINDER

TOLERANCES
(Apply Tolerances to Mix Design Data)
Py, % +0.3%
Sieve Size (mm) Percent Passing
25.0 +5%
19.0 +5%
12.5 +5%
9.5 +5%
4.75 +5%
2.36 +4%
1.18 +4%
0.300 +4%
0.150 +4%
0.075 +1.5%

Note: If more than 20% of the individual sieves are out of the
gradation tolerances, or if more than 20% of the asphalt binder
content test results fall outside the appropriate tolerances, the

34



)

RAP shall not be used in HMA unless the RAP representing
the failing tests is removed from the stockpile.

Do not add additional material to any approved RAP stockpile,
unless otherwise approved by the Engineer.

Maintain at the plant site a record system for all approved RAP
stockpiles. Include at a minimum the following: Stockpile
identification and a sketch of all stockpile areas at the plant
site; all RAP test results (including asphalt content, gradation,
and asphalt binder characteristics).

Mix Production RAP

During mix production, use RAP that meets the criteria for one of
the following categories:

()

(b)

Mix Design RAP

RAP contained in the mix design stockpiles as described above
may be used in all applicable JMFs. These stockpiles have
been pretested: however, they are subject to required QC/QA
testing in accordance with Subarticle 609-5(C)(2).

New Source RAP

New Source RAP is defined as any acceptable material that
was not included in the stockpile or other source when samples
were taken for mix design purposes. Process new source RAP
so that all materials have a uniform gradation and binder
content and will pass a 2" sieve prior to introduction into the
plant mixer unit.

After a stockpile of millings, processed RAP, or fractionated
RAP has been sampled and mix designs made from these
samples, do not add new source RAP to the original stockpile
without prior field testing to insure gradation and binder
uniformity. Sample and test new source RAP before blending
with the existing stockpile.

Store new source RAP in a separate stockpile until the material
can be sampled and tested for comparison with the original
recycled mix design data. New source RAP may also be
placed against the existing stockpile in a linear manner
provided it is sampled for mix design conformity prior to its
use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled
and/or has not been processed to obtain a uniform gradation
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and binder content and is not representative of the RAP used
during the applicable mix design. Unprocessed RAP shall not
be incorporated into any JMFs prior to processing. Different
sources of unprocessed RAP may be stockpiled together
provided it is generally free of contamination and will be
processed prior to use in a recycled mix. RAP contamination
in the form of excessive dirt, debris, clean stone, concrete, etc.
will not be allowed. Incidental amounts of dirt, concrete, and
clean stone may be acceptable. Unprocessed RAP may be
processed and then classified as a new source RAP as
described above.

Field approval of new source RAP will be based on
Table 1012-2 below and volumetric mix properties on the mix
with the new source RAP included. Provided the Table 1012-2
tolerances are met, volumetric properties of the new mix will
then be performed. If all volumetric mix properties meet the
mix design criteria for that mix type, the new source RAP may
continue to be used.

If the gradation, binder content, or any of the volumetric mix
properties are not within the allowable tolerances of Table
1012-2, do not use the new source RAP unless approved by the
Engineer. The Contractor may elect to either not use the
stockpile, to request an adjustment to the JMF, or to redesign
the mix.

TABLE 1012-2
NEW SOURCE RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

Mix 0-20% RAP 207-30 % RAP 30" % RAP

Type

Sieve | Base Inter. Surf. Base Inter. Surf. Base Inter. | Surf.

(mm)

Py, % +0.7% +0.4% +0.3%

25.0 +10 - - +7 - - 5 - -
19.0 +10 +10 - +7 +7 - 5 5 -
12.5 - +10 +10 - +7 +7 - +5 +5
9.5 - - +10 - - +7 - - 5
4.75 +10 - +10 +7 - +7 5 - +5
2.36 +8 +8 18 +5 +5 +5 +4 +4 +4
1.18 +8 +8 +8 +5 +5 +5 +4 +4 +4

0.300 +8 18 +8 5 +5 +5 +4 +4 +4

0.150 - - +8 - - +5 - - +4

0.075 +4 +4 +4 +2 +2 +2 +1.5 +1.5 +1.5
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:

(1-1-02) R6 RIS

The approximate asphalt binder content of the asphalt concrete plant mixtures used on
this project will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.3 %
Asphalt Concrete Intermediate Course Type119.0 4.7 %
Asphalt Concrete Surface Course Type S 4.75A 7.0 %
Asphalt Concrete Surface Course Type SF 9.5A 6.5 %
Asphalt Concrete Surface Course Type S 9.5 6.0 %
Asphalt Concrete Surface Course Type S 12.5 5.5%

The actual asphalt binder content will be established during construction by the Engineer
within the limits established in the 2006 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:

(11-21-00) R6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with
Section 620 of the 2006 Standard Specifications.

The base price index for asphalt binder for plant mix is $450.77 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at
supplier's terminals on January 1, 2010.

RESURFACING EXISTING BRIDGES:
(7-1-95) R6 R61

The Contractor's attention is directed to the fact that he will be required to resurface the
bridges on this project if directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum
thickness as shown on the sketch herein or as directed by the Engineer. State Forces will
make all necessary repairs to the bridge floors prior to the time that the Contractor places
the proposed surfacing. Give the Engineer at least 15 days notice prior to the expected
time to begin operations so that State Forces will have sufficient time to complete their
work.

At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer
adjacent to the bridges to insure a proper tie-in with the bridge surface.

PAVING INTERSECTIONS:

(7-1-95) R6 R67

Surface all unpaved intersections back from the edge of the pavement on the main line of
the project at least 50 feet. The pavement placed in the intersection shall be of the same
material and thickness placed on the main line of the project.

Resurface all paved intersections back to the ends of the radii, or as directed by the
Engineer.
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The base on the unpaved intersections will be placed and prepared for surfacing by State
Forces.

Widen the pavement on curves as directed by the Engineer.

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES:

(7-1-95)

The Contractor's attention is directed to Article 858-3 of the 2006 Standard
Specifications. Cast iron or steel fittings will not be permitted for the adjustment of
manholes, meter boxes, and valve boxes on this project.

STEEL U-CHANNEL POSTS:
(7-18-06)

Revise the 2006 Standard Specifications as follows:

Page 9-15 Subarticle 903-3(D) first paragraph, last sentence, delete the last sentence and
add the following:

Use posts of sufficient length to permit the appropriate sign mounting height. Spliced
posts are not permitted on new construction.

GALVANIZED HIGH STRENGTH BOLTS, NUTS AND WASHERS:

(2-17-09) RR10R02

Revise the Standard Specifications as follows:
Page 10-126, Subarticle 1072-7(F)(3) Change the AASHTO reference to B 695 Class 55

Page 10-247, Table 1092-2, Steel Sign Materials, Change High Strength Bolts, Nuts &
Washers ASTM Specifications for Galvanizing to B695 Class 55.

Page 10-259, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports,
replace the third paragraph with the following:

Fabricate high strength bolts, nuts, and washers required for breakaway supports
from steel in accordance with ASTM A325 and galvanize in accordance with
AASHTO B 695 Class 55.

Page 10-261, Article 1096-2 Steel Overhead Sign Structures, replace the last sentence
with the following:

The galvanizing shall meet the requirement of AASHTO B 695 Class 55 for
fasteners and of ASTM A 123 for other structural steel.

AGGREGATE PRODUCTION:
(11-20-01) (Rev. 11-21-06)

Provide aggregate from a producer who wuses the current Aggregate Quality
Control/Quality Assurance Program which is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who use the program.
Participation in the program does not relieve the producer of the responsibility of
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complying with all requirements of the 2006 Standard Specifications. Copies of this
procedure are available upon request from the Materials and Test Unit.

GLASS BEADS:
(7-18-06) R10R35

Revise the 2006 Standard Specifications as follows:
Page 10-223, 1087-4(C) Gradation & Roundness
Replace the second sentence of the first paragraph with the following:

All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM
D1155.

Delete the last paragraph.

CHANGEABLE MESSAGE SIGNS
(11-21-06) RI1RII

Revise the 2006 Standard Specifications as follows:
Page 11-9, Article 1120-3, Replace the 3rd sentence with the following:

Sign operator will adjust flash rate so that no more than two messages will be displayed
and be legible to a driver when approaching the sign at the posted speed.

PAVEMENT MARKING LINES:

(11-21-06) (Rev. 9-18-07) RI2RO1

Revise the 2006 Standard Specifications as follows:

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the
beginning of the chart:

Facility Type Marking Type Replacement Deadline
Full-control-of-access = multi-lane | All markings | By the end of each workday's
roadway (4 or more total lanes) and | including operation if the lane is opened to
ramps, including Interstates symbols traffic

Page 12-14, Subarticle 1205-10, Measurement and Payment, delete the first sentence
of the first paragraph and replace with the following:

Pavement Marking Lines will be measured and paid for as the actual number of linear

feet of pavement marking lines per application that has been satisfactorily placed and
accepted by the Engineer.
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PROJECT SPECIAL PROVISIONS

TRAFFIC CONTROL

TRAFFIC CONTROL.:
(10-21-08)

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard
Specifications and the following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11,
1110.02, 1130.01 and details for the Advance Work Zone signing in contract) or a slow-
moving operation as approved by the Engineer. Use a moving operation only if the
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane
of travel. If the moving operation is progressing slower than 3 mph at any time, install a
lane closure. Maintain the existing traffic pattern at all times, except in the immediate
work zone where lane closures are allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03,
1101.04, 1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01,
1150.01, 1165.01, 1170.01 and 1180.01 when closing a lane of travel in a stationary work
zone such as pavement patching resurfacing, or pavement marking removal. Properly
ballasted cones may be used instead of drums for lane closures during daylight hours.
However, drums are required for the upstream taper portion of lane closures in all
applications. The stationary work zone shall be a maximum of 3 miles in length at any
given time unless otherwise directed by the Engineer. A pilot vehicle operation may be
used in conjunction with flaggers and the appropriate pilot vehicle warning signing as
directed by the Engineer. During periods of construction inactivity, return the traffic
pattern to the existing alignment and remove or cover any work zone signs. When
covering work zone signs, use an opaque material that prevents reading of the sign at
night by a driver using high beam headlights. Use material, which does not damage the
sign sheeting. Replace any obliterated markings as required by other sections of the
Standard Specifications and the Engineer.

When personnel and equipment are working on the shoulder adjacent to an undivided
facility and within 5 feet of an open travel lane, close the nearest open travel lane using
the Roadway Standard Drawings No. 1101.02 unless the work area is protected by
barrier or guardrail. When personnel and equipment are working on the shoulder,
adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest
open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work
area is protected by barrier or guardrail. When personnel and equipment are working
within a lane of travel of an undivided or divided facility, close the lane according to the
traffic control plans, Roadway Standard Drawings or as directed by the Engineer.
Conduct the work so that all personnel and equipment remain within the closed travel
lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Do not perform work involving heavy equipment
within 15 feet of the edge of travel way when work is being performed behind a lane
closure on the opposite side of the travel way. Perform work only when weather and
visibility conditions allow safe operations as directed by the Engineer.
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Do not exceed a difference of 2 inches in elevation between open lanes of traffic for
nominal lifts of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at
48” X 48”) 500 feet in advance and a minimum of once every half mile throughout the
uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent
to an open travel lane that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45
mph or greater

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less
than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the
Engineer, at no expense to the Department. This work is not considered part of shoulder
reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan
shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation
Caravan Detail(s) herein. Traffic cones may be used when necessary to provide
additional protection of wet pavement markings. Ballast all traffic cones so they will not
be blown over by traffic.

Submit a written sequence of operation for all maps to the Engineer at the first pre-
construction meeting for approval by the Engineer. Approved sequence can not be
altered without written permission of the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to bridge surface and its approaches before
resurfacing occurs. Coordinate all operations on the bridge and its approaches with the
Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that
require patching. Patch these areas before resurfacing occurs. Allow full depth asphalt
patching to cool to the point of supporting traffic without displacement or rutting before
reopening closed lane. Coordinate the resurfacing operations of the patched areas with
the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same
elevation within 72 hours.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and
pave back by the end of each work day. For partial or wheel track milling operations on
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multi-lane facilities, the lane being milled may be left closed and paved back within 72
hours.

The following options are acceptable during Resurfacing and milling operations on two-
way, two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-
lane facilities when all lanes or a single lane in one direction are to be milled:

(A) Mill the entire width of pavement for all lanes to be milled in any
direction
daily and pave back within 72 hours.
(B) Mill a single lane and pave back by the end of each work day.
© Mill a single lane, leave a lane closure in and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as
directed by the Engineer. A transverse joint shall be placed on the ramp at the terminal
point of the gore. Newly resurfaced lanes on the main roadway and the ramp shall be at
the same elevation where traffic merges.

Slope the pavement at the beginning and ending of the daily milling operation as directed
by the Engineer. Sweep and remove all milled material from the roadway as soon as the
daily milling operation is completed. Continue milling operations until the particular
section of roadway being milled is complete. Remove any existing pavement adjacent to
the milled area that has been damaged, and replace with patch material as directed by the
Engineer.

Maintain vehicular access in accordance with Section 1101-13 of the Standard
Specifications using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic.
Do not cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing.
Use the record of existing pavement markings and markers in conjunction with the
Roadway Standard Drawings to re-establish the proposed pavement markings and
markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the Standard
Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement
damage due to existing pavement marker removal prior to the end of the work day.
Dispose of existing pavement markers as directed by the Engineer. No direct payment
will be made for this work, as it will be incidental to the paving operation.
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Payment will be made for the traffic control items that have been included in the contract.
No direct payment will be made for providing other traffic control as required herein, as
the cost of same will be considered incidental to the work being paid for under those
various traffic control items that have been included. Where the Contractor maintains
traffic as required herein but no specific pay items have been included in the contract, all
associated costs will be considered incidental to the work being paid for under the
various items in the contract.

WORK ZONE SIGNING:

(10-21-08)

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard
Specifications, the Roadway Standard Drawings and the following provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required
lane closure signing.

Furnish, install, and maintain general work zone warning signs for resurfacing and
milling such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN
LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT
SHOULDER (DOT No. 16-79860 at 48” X 48”’), UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30"). When
construction is completed in any area of the project, relocate signs to the next work site,
as directed by the Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A)  General

Install all warning work zone signs before beginning work on a particular map. If signs
are installed three days prior to the beginning of work on a particular map, cover the
signs until the work begins. Install each work zone warning sign separately and not on
the same post or stand with any other sign except where an advisory speed plate or
directional arrow is used.

(B)  Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard
Drawings Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of
work and remove upon final completion of the project. If there is a period of
construction inactivity longer than two weeks, remove or cover advance warning work
zone signs. Uncover advance warning work zone signs no more than 3 days before work
resumes. All other operations could be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.
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(C)  Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in
accordance with the Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02.

(D)  General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH
ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"),
LOW SHOULDER (WS8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8§-9B at 48~
X 48”) at 1 mile intervals starting at a minimum of 500 feet in advance of the condition
for both directions of travel (undivided roadways only) and at any other points
determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT
No. 16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder
construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately
at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for
both directions of travel (undivided roadways only) and at any other points determined
by the Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the
contract. No direct payment will be made for providing other work zone signing as
required herein, as the cost of same will be considered incidental to the work being paid
for under those various work zone signing items that have been included. Where the
Contractor provides work zone signing as required herein but no specific pay items have
been included in the contract, all associated costs will be considered incidental to the
work being paid for under the various items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
(12-18-07)

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30
calendar days after they have been obliterated by the resurfacing operation.

Markings: All Facilities

The pavement markings on a specific map are subject to a 180-day observation period
that begins with the satisfactory completion of all pavement markings required on a
specific map and shall meet all requirements as specified in Subarticle 1205-3(H)
Observation Period of the Standard Specifications.
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Any portion of stop bars that are obliterated at intersections of a multilane roadway and
all its approaches shall be replaced by the end of each work day prior to opening the lane
to traffic. Any portion of stop bars that are obliterated at 2-lane 2-way roadway
intersections shall be replaced by the end of 5™ calendar day.

Prior to opening the lane(s) to traffic, all pavement markings that are obliterated by
milling should be replaced as specified in Subarticle 1205-3(D) Time Limitations for
Replacement of the Standard Specifications or as stated herein.

Final pavement marking applications of paint shall be placed in 2 applications of 15 mils
wet each. Each application of paint pavement marking lines will be measured and paid
for as the actual number of linear feet of pavement marking lines that have been
satisfactorily placed and accepted by the Engineer.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the
resurfacing on each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND

MARKERS:
(7-18-06)

Use the following in conjunction with the Standard Specifications:

RWZ-5

Standard Pavement Markings Roadway Standard Drawings:

1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06,
1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12

Raised Pavement Markers Roadway Standard Drawings:

1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers | Roadway Standard Drawings:

1250.01, 1253.01

45




This page left intentionally blank.

46



STANDARD SPECIAL PROVISION
AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS

(5-20-08)

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim
in this contract as follows:

(h)  Amounts Encumbered. — Transportation project appropriations may be
encumbered in the amount of allotments made to the Department of Transportation by the
Director for the estimated payments for transportation project contract work to be
performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract
authority contained in General Statute 143C-6-11(c). Payment for transportation project
work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this
progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any
transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be
performed during that fiscal year pursuant to the contract. In the event of termination of
any contract, the contractor shall be given a written notice of termination at least 60 days
before completion of scheduled work for which funds are available. In the event of
termination, the contractor shall be paid for the work already performed in accordance
with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in

accordance with Article 108-13(E), of the North Carolina Department of Transportation
Standard Specifications for Roads and Structures, dated July 1, 2006.
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STANDARD SPECIAL PROVISION

ERRATA
(7-21-09)

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as
follows:

Division 1
Page 1-1, replace AREA - American Railway Engineering Association with American
Railway Engineering and Maintenance of Way Association.

Page 1-7, remove —L- in middle of page after INVITATION TO BID and before
LABORATORY.

Page 1-25, 102-16(R), move 2nd paragraph to left margin. It is not a part of this
subarticle, but part of the entire article.

Division 2
Page 2-9, Subarticle 225-1(C), 1** paragraph, nd line, last word, add a “d” to make the
word grade become graded.
Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word
Is.
Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater

with finished grade.
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot.

Division 3
Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill
Division 4
Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article
1081-6.
Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein.
Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 61 to SSPC Guide 6.

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with
Section 450.

Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452
Page 4-80, change 452-7 to 452-6 at the top of the page.

Page 4-80, change Pay Item _ Steel Pile Retaining Walls, to Sheet Pile Retaining
Walls.

Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT
Division 5

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins
The quantity of lime, measured as provided ...
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Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete
will be.

Division 6
Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4.

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the
right under the number (13).

Page 6-43, Article 610-8, 4th paragraph, remove the first the

Page 6-44, 2nd full paragraph, 1* sentence, delete the first and and add transverse just
before cross-slope control.

Page 6-51, at the top of the page, add 610-14 on the same line, and just before the
heading MAINTENANCE.

Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which.
Page 6-60, title, Replace EXISTNG with EXISTING

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber
asphalt with hot applied joint sealer.

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the
following:

Item Section
Hot Applied Joint Sealer 1028-2

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657.

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant
with hot applied joint sealer.

Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the
following:

Using the quantities shown in Table 660-1, apply asphalt material to the existing
surface followed by an application of No. 78 M or lightweight aggregate.

Page 6-89; Add a period at the end of the last sentence at the bottom of the page.

Page 6-90, Article 663-5, first paragraph, first sentence, change 500F to 50°F; third
paragraph, fourth sentence change 3250F to 325°F.

Division 7
Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700.
Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B).

Division 8
Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation
Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete
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Division 9
Page 9-2, add 901-3 just before CONSTRUCTION METHODS
Division 10

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified
Compositions, which should be bold type.

Page 10-28, at the top of the page, substitute Section 1006 for 1005.

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute
(B)(2) for II-b.

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section
1020.

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23.

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the
word cycles.

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength:

Type 1 Type 2 Type 3 Type 4
Class A Class B Soil Stabilization
451b 751b - - 751b

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before
cold-forged sleeve.

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section
1072.

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-
18(B) to Subarticle 420-17(B).

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359
Page 10-211, at the top of the page, substitute Section 1081 with Section 1082,
Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS.

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12
FLAGGER.

Page 10-272, delete Article 1098-6 in its entirety. Renumber Articles 1098-7 through
1098-17 as Articles 1098-6 through 1098-16 consecutively.

Division 12
Page 12-21 Add 1266-2 just before the heading MATERIALS.
Division 14

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with
paid for.
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Division 15
Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY
WORK.

Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following: Provide
shielding or shoring as required under Section 150 or as required elsewhere in the
contract.

Page 15-5, add 1505-6 on the same line and just before the heading
MEASUREMENT AND PAYMENT. (Remove the period after PAYMENT.)

Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in
the contract.

Page 15-8, add 1510-4 on the same line and just before the heading
MEASUREMENT AND PAYMENT.

Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the
same line and just before 1515-4.

Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General
Requirements

Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants.
Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter.

Page 15-22, add 1540-3 on the same line and just before the heading
CONSTRUCTION REQUIREMENTS.

Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with
MEASUREMENT AND PAYMENT.
Division 16

Page 16-12, Subarticle 1632-1(C) % Inch hardware cloth, change the minimum width
from 24 inches to 48 inches.

END
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03)

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any
part of the Contractor's operations is located within a quarantined area, thoroughly clean
all equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving
from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of
Agriculture/United States Department of Agriculture. Have the certificate or limited
permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those
specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately
or with other articles. This includes movement of articles listed above that may be
associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined
by an inspector to present a hazard of spreading imported fire ant, gypsy moth,
witchweed or other noxious weeds.

A S A e
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer
shall pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per
hour.

The minimum wage paid to all intermediate labor employed on this
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the
contract on this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsibility of the
Contractor to keep fully informed of all Federal and State Laws affecting his contract.

53

Z-5



This page left intentionally blank

54



INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for
rejection of the bid.

1.

N

11.

12.

13.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any
manner. The bid shall not be considered complete unless all forms included in this proposal are
properly completed and/or executed as instructed. DO NOT SEPARATE THE BID SHEET
FROM THE PROPOSAL!

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various
contract items shall be written in figures.

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in
the "Amount Bid" column of the sheet.

The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount
shall be determined by adding the total cost for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink.

The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

¢. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into

a contract pursuant to an award.

The Proposal with the Bid Sheet Still Attached Shall be Placed in a Sealed Envelope and Shall
Have Been Delivered to and Received in the Division Engineer’s Office Located at 509 Ward
Blvd. in Wilson by 2:00 PM on February 25. 2010.

The sealed bid must display the following statement on the front of the sealed envelope:

Quotation For Project 4CR.10961.13

If delivered by mail or courier, the sealed envelope shall be placed in another sealed envelope and the
outer envelope shall be addressed as follows:

J. P. Page, PE, NCDOT
PO Box 3165
Wilson, NC 27895

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder. The
lowest responsible will be notified that his bid has been accepted and that he has been awarded the
contract. NCDOT reserves the right to reject all bids.
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North Carolina Dept. of Transportation Bid Form

4CR.10961.13 Waxne Countx

ITEM | SECT DESCRIPTION QUANTITY | UNIT PURI\IIEZTE AMISIBNT
1 610 | Asp. Conc. Surface Course Type S9.5B 9,750 TON
2 620 | Asphalt Binder PG 64-22 Plant Mix 586 TON
3 858 | Adjustment of Manholes 1 EA
4 858 | Adjustment of Meter or Valve Boxes 5 EA
5 1205 | Thermo. Pvmt. Marking Lines, (47, 90 Mils) 37,000 LFT
6 1205 | Thermo. Pvmt. Marking Lines, (47, 120 Mils) 21,000 LFT
7 1205 | Thermo. Pvmt. Marking Lines, (24, 120 Mils) 1,040 LFT
8 1205 | Thermoplastic Pavement Marking Symbol 52 EA
9 1205 | Thermoplastic Pavement Marking Character 36 EA
10 1205 | Paint Pavement Marking Lines (4™) 163,800 LFT
11 1205 | Paint Pavement Marking Lines (24”) 1,140 LF
12 1205 | Paint Pavement Marking Symbol 52 EA
13 1205 | Paint Pavement Marking Characters 42 EA
14 1251 | Permanent Raised Pavement Markers 285 EA

TOTAL BID FOR PROJECT:
CONTRACTOR
ADDRESS

Federal Identification Number

Contractors License Number

Authorized Agent Title
Signature Date
Witness Title
Signature Date

This Section To Be Completed By North Carolina Department Of Transportation

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads
and Structures 2006.

Reviewed by (date)

Accepted by NCDOT Division Engineer (date)
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
MBE ITEM * AGREED ** DOLLAR
FIRM NAME AND ADDRESS or NO ITEM DESCRIPTION UPON UNIT VOLUME OF
WBE ’ PRICE ITEM

* The Dollar Volume shown in this column shall be the
Actual Price Agreed Upon by the Prime Contractor and the
MBE and/or WBE subcontractor, and these prices will be
used to determine the percentage of the MBE and/or WBE

participation in the contract.

** Must have entry even if figure to be entered is zero.

** Dollar Volume of MBE Subcontractor

MBE Percentage of Total Contract Bid Price

** Dollar Volume of WBE Subcontractor

WBE Percentage of Total Contract Bid Price

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.

%

%
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for

the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR

(If a corporation uses this sheet)

(Print full name of corporation)

Attest

(Address as Prequalified)

By

(Secretary)
Delete inappropriate title

(Assistant Secretary)

(President) (Vice President)
(Asst. Vice President)
Delete inappropriate title

Print Signer’s Name

Print Signer’s Name

CORPORATE SEAL

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of , 20

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 1 (Bid) - Corporation

NOTARY SEAL:



12/21/99
EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he,
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder intends to do
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in the
proposal form, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

SIGNATURE OF CONTRACTOR
(If a joint venture, use this sheet)

Instructions to Bidders: On Line (1), print the name of each contractor. On Line (2), print the name of one of the joint venturers
and execute below in the appropriate manner and furnish in the following lines all information required by Article 102-8 of the
Specifications. On Line (3), print the name of the other joint venturer and execute below in the appropriate manner and furnish
all information required by said article of the Specifications. For correct form of execution and information required for
execution of this sheet by an individual, see Signature Sheets 3 and 4; for a corporation, see Signature Sheet 1; and for a
partnership, see Signature Sheet 5.

@)) and
A Joint Venture

2 (Seal)
(Name of Contractor)

By
Witness or Attest
Print Signer’s Name Print Signer’s Name
If a corporation, affix corporate seal:
and
3) (Seal)

(Name of Contractor)

(Address as Prequalified)

By

Witness or Attest

Print Signer’s Name Print Signer’s Name
If a corporation, affix corporate seal:

NOTE - AFFIDAVIT MUST BE NOTARIZED For Line (2) NOTE - AFFIDAVIT MUST BE NOTARIZED For Line (3)

Subscribed and sworn to before me Subscribed and sworn to before me

this the day of , 20 . this the day of ,20
(Signature of Notary Public & Seal) (Signature of Notary Public & Seal)

of County. of County.

State of . State of

My Commission Expires: My Commission Expires

Signature Sheet 2 (Bid) - Joint Venture



12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If an individual doing business under a
firm name, use this sheet)

Name of Contractor trading
(Print individual name)

Witness
and doing business as

(Print firm name)

Print Signer’s Name

(Address as Prequalified)

Signature of Contractor

(Individually)

Print Signer’s Name
NOTE - AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of ,20

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 3 (Bid) - INDIVIDUAL WITH FIRM NAME




12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If an individual doing business in
his own name, use this sheet)

Name of Contractor

(Print)

(Address as Prequalified)

Signature of Contractor
Witness (Individually)

Print Signer’s Name Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of ,20

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 4 (Bid) - Individual Name



12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If a partnership, use this sheet)

(Print Name of Partnership)

(Address as Prequalified)

By
Witness Partner

Print Signer’s Name Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of ,20

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 5 (Bid) - Partnership



12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(Limited Liability Company, use this sheet)

Name of Contractor

(Print firm name)

(Address as Prequalified)

Signature of Manager

(Individually)

Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

day of , 20 . NOTARY SEAL

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 6 (Bid) - LIMITED LIABILITY COMPANY




7/17/90

DEBARMENT CERTIFICATION OF BIDDERS

Instructions & conditions for certification

2.

10.

By signing and submitting this proposal, the bidder is providing the certification set out below.

The inability of a bidder to provide the certification required below will not necessarily result in denial of
participation in this contract. If the certification is not provided, the bidder must submit an
explanation (exception) of why it cannot provide the certification set out below. The certification
or explanation (exception) will be considered in connection with the Department’s determination
whether to award the contract. However, failure of the prospective bidder to furnish a certification
or an explanation (exception) may be grounds for rejection of the bid.

The certification in this provision is a material representation of fact upon which reliance is placed when
the Department determines whether or not to award the contract. If it is later determined that the
bidder knowingly rendered an erroneous certification, in addition to other remedies available to
the Federal Government, the Department may terminate this contract for cause of default.

The prospective bidder shall provide immediate written notice to the Department if at any time the bidder
learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered transaction,”
“participant,” “person,” “primary covered transaction,” “principal,” “proposal,” and “voluntarily
excluded,” as used in this provision, have the meanings set out in the Definitions and Coverage
sections of the rules implementing Executive Order 12540. A copy of the Federal Rules requiring
this certification and detailing the definitions and coverages may be obtained from the Contract

Officer of the Department.

EERRT3

The bidder agrees by submitting this bid that, should the contract be awarded, it shall not knowingly enter
into any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this contract, unless authorized by the
Department.

The prospective bidder further agrees by submitting this proposal that it will include the Federal-Aid
Provision titled “Required Contract Provisions Federal-Aid Construction Contract” (Form FHWA
PR 1273) provided by the Department, without subsequent modification, in all lower tier covered
transactions.

The prospective bidder may rely upon a certification of a prospective participant in a lower tier covered
transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A participant may decide the
method and frequency by which it determines the eligibility of its principals.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this provision. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if the successful bidder
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the Department may terminate this transaction for
cause of default.



DEBARMENT CERTIFICATION

The bidder certifies to the best of its knowledge and belief, that it and its principals:

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or
agency;

Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public

transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this
certification, it shall attach an explanation to this proposal.
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IF AN EXPLANATION, AS PROVIDED IN THE ABOVE DEBARMENT

CERTIFICATION, HAS BEEN ATTACHED TO THE PROPOSAL, PLEASE CHECK THE
BOX SHOWN BELOW:

[ ]

An explanation has been attached to the proposal.



PROJECT NO. SHEET NO. [ TOTAL NO.
4CR.10961.13
SUMMARY OF QUANTITIES
PROJECT [COUNTY|MAP ROUTE DESCRIPTION TYP|  FINAL LENGTH WIDTH SURFACE | PG 64-22 ADJ. OF ADJ. OF
SURFACE COURSE, | PLANT MIX | MANHOLES | METER OR
TESTING S9.5B VALVE BOX
REQUIRED
NO NO NO MI FT TONS TONS EA EA
4CR.10961.13] Wayne | 1 US 13 FROM SR 1207 TO SR 1208 1 NO 2.25 27 3,300 198
TOTAL FOR MAP NO. 1 2.25 3,300 198
| [ 2] Us 13 SR 1208 TO SR 1006 1 NO 0.46 27 910 55
TOTAL FOR MAP NO. 2 0.46 910 55
| [ 3 Jus117BYP (SBL) FROM US 117 TO US 13 1 NO 0.9 28 1,700 102
TOTAL FOR MAP NO. 3 0.9 1,700 102
FROM END | 795 PROJECT TO
4 NC 222 BEGIN C& G 1 NO 0.24 24 310 19 1
TOTAL FOR MAP NO. 4 0.24 310 19 1
5 NC 222 FROM ECL FREMONT TO SR 1537 1 NO 1.99 24 2,600 156
TOTAL FOR MAP NO. 5 1.99 2,600 156
FROM WCL EUREKA TO BEGIN C
6 NC 222 &G 1 NO 0.11 24 150 9
TOTAL FOR MAP NO. 6 0.11 150 9
7 NC 222 FROMBEGINC& GTOENDC& G| 2 NO 0.18 30 400 24 1 4
TOTAL FOR MAP NO. 7 0.18 400 24 1 4
8 NC 222 FROM END C & G TO ECL EUREKA| 1 NO 0.33 21 380 23
TOTAL FOR MAP NO. 8 0.33 380 23
TOTAL FOR PROJ NO. 4CR.10961.13 6.46 9,750 586 1 5

GRAND TOTAL [ [ [ [ 646 ] [ 9750 ] 586 [ 1 [ 5




PROJECT NO. SHEET NO. | TOTAL NO.
4CR.10961.13
4685000000-E 4686000000-E 4710000000-E[4721000000-E 4725000000-E
PROJECT |COUNTY|MAP ROUTE DESCRIPTION 4" X 90 M 4" X90M 4"X120M | 4"X120M | 24"X120M | THERMO [THERMO STR| THERMO RT | THERMO LT [THERMO STR
WHITE YELLOW YELLOW WHITE WHITE MSG & RT ARROW|ARROW  90(|ARROW  90[ARROW 90 M
THERMO THERMO THERMO THERMO THERMO | SCHOOL 120 90 M M M
M
NO NO LF LF LF LF LF EA EA EA EA EA
4CR.10961.13| Wayne | 1 US 13 FROM SR 1207 TO SR 1208 24,000 16,000
TOTAL FOR MAP NO. 1 24,000 16,000
[ [ 2] US 13 SR 1208 TO SR 1006 4,000 3,000 1,000 390 36 2 1 6
TOTAL FOR MAP NO. 2 4,000 3,000 1,000 390 36 2 1 6
[ 3 [ US 117 BYP (SBL) FROM US 117 TO US 13 4,000 5,000 1,000 650 6 9 28
TOTAL FOR MAP NO. 3 4,000 5,000 1,000 650 6 9 28
FROM END | 795 PROJECT TO
4 NC 222 BEGIN C& G
TOTAL FOR MAP NO. 4
5 | NC 222 FROM ECL FREMONT TO SR 1537
TOTAL FOR MAP NO. 5
FROM WCL EUREKA TO BEGIN C
6 NC 222 &G
TOTAL FOR MAP NO. 6
7 | NC 222 FROM BEGIN C & G TO END C& G
TOTAL FOR MAP NO. 7
8 | NC 222 FROM END C & G TO ECL EUREKA
TOTAL FOR MAP NO. 8
32,000 5,000 19,000 2,000 1,040 36 2 7 15 28
TOTAL FOR PROJ NO. 4CR.10961.13 37000 71,000 =
32,000 [ 5000 [ 19,000 ] 2,000 | 1,040 | 36 2 7 15 I 28
GRAND TOTAL 37,000 | 21,000 | 52
4810000000-E 4835000000-E[4840000000-N 4845000000-N 4900000000-N
PROJECT |COUNTY|MAP ROUTE DESCRIPTION 4"WHITE | 4" YELLOW | 24" WHITE | PAINTMSG | PAINTLT PAINT RT [PAINT STR&| PAINT STR | PERMANENT
PAINT PAINT PAINT SCHOOL ARROW ARROW RT ARROW | ARROW RAISED
PAVEMENT
MARKERS
NO NO LF LF LF EA EA EA EA EA EA
4CR.10961.13| Wayne | 1 US 13 FROM SR 1207 TO SR 1208 24,000 16,000 150
TOTAL FOR MAP NO. 1 24,000 16,000 150
[ [2 ] US 13 SR 1208 TO SR 1006 5,000 3,000 390 36 6 1 2 75
TOTAL FOR MAP NO. 2 5,000 3,000 390 36 6 1 2 75
[ 3 JUusS117BYP (SBL) FROM US 117 TO US 13 8,000 5,000 650 9 6 28 60
TOTAL FOR MAP NO. 3 8,000 5,000 650 9 6 28 60
FROM END | 795 PROJECT TO
4 NC 222 BEGIN C& G 6,000 5,000 50 6
TOTAL FOR MAP NO. 4 6,000 5,000 50 6
‘ 5 NC 222 FROM ECL FREMONT TO SR 1537 42,000 26,000
TOTAL FOR MAP NO. 5 42,000 26,000
FROM WCL EUREKA TO BEGIN C
6 NC 222 &G 2,400 1,400
TOTAL FOR MAP NO. 6 2,400 1,400
‘ 7 NC 222 FROM BEGIN C & G TO END C& G 2,000 4,000
TOTAL FOR MAP NO. 7 2,000 4,000
‘ 8 NC 222 FROM END C & G TO ECL EUREKA 7,000 7,000 50
TOTAL FOR MAP NO. 8 7,000 7,000 50
96,400 67,400 1,140 42 15 7 2 28 285
TOTAL FOR PROJ NO. 4CR.10961.13 163.800 =
96,400 [ 67,400 | 1,140 | 42 | 15 [ 7 [ 2 [ 28 285
GRAND TOTAL 163.800 | | | =
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PROJECT NO. [ sHeeTmo. | TOTAL SHEETS

4CR.10961.13
- 21-28FT. -
B
EXISTING PAVEMENT

TYPICAL SECTION NO. 1
| 30'FT -]

B /
— EXISTING PAVEMENT _—

PAVEMENT SCHEDULE

PROP. APPROX. 1.5" ASPHALT CONCRET
B | SURFACE COARSE, TYPE $9.5B AT AN
AVERAGE RATE OF 168 LBES. SQ. YD.

TYPICAL SECTION NO. 2
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